



GRASS VALLEY
A PLACE TO LIVE AND THRIVE

**CITY OF GRASS VALLEY
ENGINEERING DIVISION**

April 3, 2025

ADDENDUM NO. 1

**NOTICE TO CONTRACTORS,
SPECIAL PROVISIONS, AND
CONSTRUCTION CONTRACT**

FOR

**CONDON PARK ROAD MAINTENANCE PROJECT
PROJECT NO. 25-02**

BID OPENING – TUESDAY, APRIL 8, 2025, AT 3:30PM

**ALL ADDENDA MUST BE SIGNED AND RETURNED
WITH THE BIDDER'S PROPOSAL IN ORDER FOR THE
BID TO BE CONSIDERED RESPONSIVE.**

ADDENDUM NO. 1

**PROJECT: CONDON PARK ROAD MAINTENANCE PROJECT
PROJECT NO. 25-02**

BID OPENING: TUESDAY, APRIL 8, 2025, AT 3:30PM

REVISIONS TO SPECIAL PROVISIONS:

1. Replace section 4-1.01, "**BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES - GENERAL**", with the following:

The Contractor shall start job site activities within **10 days** after receiving notice that the Contract has been approved by the City and a Notice to Proceed issued to the Contractor.

You may start job site activities before receiving notice of Contract approval if you:

1. Deliver the signed Contract, bonds, and evidence of insurance to the Department
2. Submit a 72-hour notice
3. Obtain an encroachment permit from the Department
4. Receive the Department's authorization to start
5. Perform work at your own risk
6. Perform work under the Contract

If the Contract is approved, work already performed that complies with the Contract is authorized.

If the Contract is not approved, leave the job site in a neat condition. If a facility has been changed, restore it to its former condition or an equivalent condition. The Department does not pay for the restoration.

The Department does not adjust time for work performed before Contract approval.

Attention is directed to the provisions in Section 8-1.05, "Time," and Section 8-1.10, "Liquidated Damages," of the Standard Specifications, and "General Requirements," of these Special Provisions.

The Contractor shall begin work by the date identified in writing in the Notice to Proceed by the City of Grass Valley and shall diligently prosecute the same before the expiration of

10 Working Days

Beginning on the first day of work or the date stated in the Notice to Proceed, whichever comes first.

The Contractor shall pay to City of Grass Valley the sum of **\$1500** per day, as liquidated damages, for each and every calendar day delay in finishing the work in excess of the working days prescribed above. At the Engineer's option, said sum may be deducted from any payment due to or to become due the Contractor.

2. Replace fourth paragraph of section 10-1.15, "Maintaining Traffic", with the following:

Construction activity requiring lane closures shall conform to the following restrictions;

- The travel way of Minnie Street may be reduced to one 11 foot lane of traffic with two way stop control between the hours of 7:00am to 7:00pm, as necessary and subject to the approval of the Engineer.
- The travel way of Minnie Street from station 0+00 to station 4+60 may be closed to traffic for 1 working day.
- The travel way of Minnie Street from station 7+00 to station 14+70 and the Love Building access road may be closed for up to 2 working days at a time, as necessary and subject to the approval of the Engineer.
- Parking Lots to be paved may be closed as necessary and subject to the approval of the Engineer.

END OF REVISIONS

Issued By:

Bjorn P. Jones, PE
City Engineer

4/08/2025

Date

I HAVE READ AND UNDERSTAND THIS ADDENDUM

Signature

Bidder