
  
 
 

 
 

CITY OF GRASS VALLEY 
PUBLIC WORKS DEPARTMENT 

ENGINEERING DIVISION 
 
 
 

 

 
 
 

NOTICE TO CONTRACTORS,  
SPECIAL PROVISIONS, AND 
CONSTRUCTION CONTRACT  

 
 
 

FOR 
 
 

 

TENNIS COURT RESURFACING PROJECT 
PROJECT NO. 21-02 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 





 

TENNIS COURT RESURFACING PROJECT Notice to Contractors-Page 1 of 3 

CITY OF GRASS VALLEY 
PUBLIC WORKS DEPARTMENT 

ENGINEERING DIVISION 
 

NOTICE TO CONTRACTORS 
 

Sealed proposals for the work shown on the plans entitled: 
 

TENNIS COURT RESURFACING PROJECT 

PROJECT NO. 21-02 
 

Bids will be received at the City of Grass Valley, Engineering Division, 125 East Main Street, Grass Valley, CA 

95945 until 3:30 P.M. on April 29, 2021, at which time they will be publicly opened and read aloud at said address.  

Any Protest regarding the award of the contract must be submitted pursuant to the instructions stated in the special 

provisions. 

 

GENERAL WORK DESCRIPTION: 

 

The scope of work, in general, includes; tennis court repair and resurfacing involving removal of existing coatings, 

repair of asphalt and concrete cracks, application of acrylic coating and painting of court lines. 

Project Location: Memorial Park and Mautino Park, in Grass Valley, California 

 

The Engineer's estimate for this project is $80,000.00   

 

The time of completion shall consist of Fifteen Working Days 

 

BID INFORMATION: 

 

Bids are required for the entire work described herein.  The City of Grass Valley reserves the right to postpone the 

date and time for the opening of proposals at any time prior to the date and time announced in the advertisement in 

accordance with applicable law. 

 

No pre-bid meeting is scheduled for this project. 

 

The City of Grass Valley reserves the right to reject any and all bids or to waive any minor defects or irregularity 

in bidding in accordance with applicable law.  In accordance with California Public Contract Code Section 20103.8, 

if the City elects to award a contract for performance of the project, the contract will be awarded in accordance with 

California Public Contract Code Section 20162 and other applicable law to the responsible bidder submitting a 

responsive bid with the lowest total bid price for the base bid without consideration of the bid price for any additive 

or deductive items.  All bids will remain valid for 90 days after the bid opening.  Except as permitted by law and 

subject to all applicable remedies, including forfeiture of bidder’s security, bidders may not withdraw their bid 

during the 90 day period after the bid opening. 

 

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government 

Code, Section 12990. 

Attention is directed to the requirements specified in Section 3-1.06, "Contractor License", of the Standard 

Specifications.  The Contractor shall possess a valid California Class “A” Contractor's License, or a combination 

of the following classes: C-8 - Concrete Contractor, C33 - Painting and Decorating, Contractor, D-63 Construction 

Cleanup Contractor, and all other classes required by the categories and types of work included in the contract at 

the time of the bid award.  All licenses shall remain in effect throughout the term of the contract. 

Plans, specifications and proposal forms for bidding this project can be obtained directly from the City of Grass 

Valley, Engineering Division, 125 E. Main Street, Grass Valley, CA  95945, Telephone (530) 274-4373. A non-

http://www.cslb.ca.gov/generalinformation/library/licensingclassifications/C-8Concrete.asp
http://www.cslb.ca.gov/generalinformation/library/licensingclassifications/C33PaintingAndDecorating.asp
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refundable fee of forty dollars ($40.00) per bid set will be charged if picked up, or fifty ($50.00) per bid set if 

mailed. Alternatively, bidders may download an electronic copy of the bid set free of charge from the City’s website 

at http://www.cityofgrassvalley.com/departments/engineering/rfpsrfqs-and-current-bids  

 

The City reserves the right, during the bid process and prior to the deadline for submitting bids, to issue one or more 

addenda, clarifications, or other communication concerning the bid process, including possible changes as to the 

time, place, and manner for submitting bids. The City will provide this information to any potential bidder who has 

obtained a bid package directly from the City. The City will also provide notice of the availability of 

revisions/addenda to any potential bidder who has obtained a bid package electronically from a contractor bid room 

or other source, if that bidder has provided a request for revisions, including the bidder's name, company, mailing 

address, phone number, email or fax number and the project name that the bidder is requesting notifications for. 

The request for revisions shall be submitted as soon as possible, but no later than five (5) business days prior to the 

date specified for opening bids in the manner described below: 

• Faxes: To the attention of the Project Manager, at (530) 274-4399. 

• Emailed: To the attention of the Project Manager at:  simonh@cityofgrassvalley.com  

• Mailed: To the attention of the Project Manager, City of Grass Valley, Engineering Division, 125 East 

Main Street, Grass Valley, CA 95945 

 

Bidders who do not purchase bid documents directly from the City of Grass Valley, but who have requested to 

receive revisions as described above, shall only receive email and/or fax notices of the availability of 

revisions/addenda. It shall be the bidder’s responsibility to access the actual revisions/addenda as electronic copies 

from the City's website. 

 

The City will also endeavor to provide such revisions/addenda to any contractor bid room which has requested 

copies of the bid documents. The City takes no responsibility for notifying a bidder who does not obtain bid 

documents from the City or does not provide the specified request for revisions to the City. Such bidder may be 

found non-responsive if that bidder fails to acknowledge, as set forth herein, any addenda or does not take into 

account any additional information provided by the City. 

 

All questions concerning this project shall be provided in writing as soon as reasonably possible, but no later than 

five (5) working days before the date specified for opening bids.  Questions received less than five (5) working days 

before the date specified for opening bids may not be answered.  All questions must be received by the City, in the 

manner described below.   

• Faxes: To the attention of the Project Manager, at (530) 274-4399. 

• Emailed: To the attention of the Project Manager at:  simonh@cityofgrassvalley.com  

• Mailed: To the attention of the Project Manager, City of Grass Valley, Engineering Division, 125 East Main 

Street, Grass Valley, CA 95945 

 

Bidders are responsible to confirm receipt of written questions by the Engineering Division.  Additionally, the City 

will answer a bidder’s question only if the bidder provides the City a means for a response, including a telephone 

number, address, and fax number. 

 

Bid Bonds shall be required for this project.  The successful bidder shall be required to furnish a Payment Bond and 

a Performance Bond and certificates of liability and property damage insurance.  The amounts of liability and 

property damage insurance will not be less than the amounts shown in the Contract and shall also include the 

endorsements specified. 

 

Bidders are urged to obtain DBE participation on this project. 

 

The City of Grass Valley hereby notifies all bidders that it will affirmatively ensure that in any contract entered into 

pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids 

in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin 

in consideration for an award. 

http://www.cityofgrassvalley.com/departments/engineering/rfpsrfqs-and-current-bids
mailto:simonh@cityofgrassvalley.com
mailto:simonh@cityofgrassvalley.com
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Pursuant to Section 1773 of the Labor Code, the general prevailing rate of wages for Nevada County have been 

determined by the Director of the California Department of Industrial Relations (DIR).  These wages are set forth 

in the General Prevailing Wage Rates for this project, may be examined at the office of the Engineering Division, 

City of Grass Valley and are available from the California Department of Industrial Relations’ Internet web site at 

http://www.dir.ca.gov/DLSR/PWD.   The Labor Surcharge and Equipment Rental Rates in effect on the date the 

work is accomplished will apply to work done under this Contract.  

A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements 

of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as 

defined in this chapter, unless currently registered and qualified to perform public work pursuant to Labor Code 

Section 1725.5 . It is not a violation of this section for an unregistered contractor to submit a bid that is authorized 

by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract 

Code, provided the contractor is registered to perform public work pursuant to Labor Code Section 1725.5 at the 

time the contract is awarded. 

Dated:    April 14, 2021 

 

BJORN P. JONES 

ASSISTANT CITY ENGINEER 

CITY OF GRASS VALLEY 

ENGINEERING DIVISION 
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CITY OF GRASS VALLEY 
ENGINEERING DIVISION 

 

 

SPECIAL PROVISIONS 
 

TENNIS COURT RESURFACING PROJECT 

PROJECT NO. 21-02 

 

INSTRUCTIONS TO BIDDERS 

 

1. BIDDER’S REPRESENTATIONS 

 

Each bidder by submitting a bid represents that: 

 

1.1. The bidder has read and understands the bid package and the bid is in accordance with all of the requirements of the 

bid package and applicable law. 

 

1.2. Neither the bidder nor any subcontractor included on the list of proposed subcontractors submitted with the bid are 

ineligible to perform work on public works projects pursuant to California Labor Code Sections 1777.1 or 1777.7. 

 

1.3. The bidder understands that quantities of unit price items may vary from the estimates provided in the Special 

Provisions, proposal, technical specifications, and construction contract. 

 

1.4. Representatives of the bidder have visited the Project site and have familiarized themselves with the conditions 

under which the Project work is to be performed to ensure that the Project work may be performed for the amount 

bid. 

 

1.5. The bidder has informed the City in writing no later than five (5) working days prior to the time specified for bid 

opening of any apparent conflicts, errors, or ambiguities contained in the bid package or between the contents of the 

bid package and the Project site. 

 

2. PRE-BID COMMUNICATION AND INTERPRETATION OF THE BID PACKAGE 

 

2.1. Any bidder that discovers any apparent conflicts, errors, or ambiguities contained in the bid package or between the 

contents of the bid package and the Project site, or that has questions or requires clarification concerning the bid 

package or its intent must inform the City in writing as soon as reasonably possible, but no later than five (5) working 

days before the date specified in the bid opening. Such notice shall be sent as specified in the Notice to Contractors 

for questions concerning the bid package. Questions received less than five (5) working days before the time 

specified for opening bids may not be answered. 

 

2.2. Any interpretation, correction or change of the bid package prior to bid opening will be made by addendum signed 

by the City Engineer and transmitted to all bid package recipients. No other interpretation or information concerning 

the bid package issued prior to the date specified for opening bids will be binding. All addenda signed by the City 

Engineer and issued prior to the time and date specified for opening bids will form a part of the contract documents 

and must be acknowledged on the bid forms. Any changes, exceptions or conditions concerning the Project and/or 

the bid package submitted by any bidder as part of a bid may render that bid non-responsive. 

 

2.3. The City takes no responsibility for notifying a bidder who does not obtain bid documents from the City or does not 

provide the specified Request for Revisions statement to the City. Such bidder may be found non-responsive if that 

bidder fails to acknowledge, as set forth herein, any addenda or does not take into account any additional information 

provided by the City.  

 

2.4. No other interpretation or information concerning the bid package issued prior to the date specified for opening bids 

will be binding. All addenda signed by the City Engineer and issued prior to the time and date specified for opening 

bids will form a part of the contract documents and must be acknowledged on the bid forms. Any changes, exceptions 

or conditions concerning the Project and/or the bid package submitted by any bidder as part of a bid may render that 

bid non-responsive. 
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3. PRE-BID ACCESS TO THE SITE 

 

3.1. Prior to submitting a bid, it will be the sole responsibility of each bidder to conduct any additional examination, 

investigation, exploration, test, study or other inquiry and to obtain any additional information pertaining to the 

physical conditions (including surface, subsurface, and underground utilities) at or near the Project site that may 

affect the cost, progress, or performance of the Project, and that the bidder deems are necessary to prepare its bid for 

performance of the Project in accordance with the bid package and contract documents. Bidders seeking any such 

additional examination or other inquiries or information concerning the Project will do so at the bidder’s sole 

expense. 

 

3.2. Bidders seeking to conduct any additional examination or other inquiry at the Project site must request site access 

from the City at least two (2) working days in advance. The location of any excavation, boring or other invasive 

testing will be subject to approval on behalf of the City and any other agencies with jurisdiction over such testing. 

Bidders may not conduct tests at the Project site prior to obtaining City approval. The City may require bidders to 

execute an access agreement or encroachment permit prior to approving testing at the Project site. Once approved 

testing is complete, bidders shall fill all trenches or holes, restore all pavements to match the existing structural 

section, and otherwise clean up and restore the test site to its pre-test condition solely at the bidder’s expense. 

 

3.3. The Bidder’s attention is directed to the requirements of Section 2-1.30, “Job Site and Documentation Examination,” 

of the Standard Specifications and these Special Provisions. 

 

4. BIDDING PROCEDURE 

 

4.1. Bids shall be delivered to the City of Grass Valley, Engineering Division, 125 East Main Street, Grass Valley, CA 

95945, no later than the time and date specified in the Notice to Contractors. Bids will be opened and read publicly 

at that time. Bids that are submitted late according to the time shown on the official bid clock located in City Hall 

will be returned unopened. Telephones for use by bidders are not available at the City offices. 

 

4.2. In accordance with California Public Contract Code Section 20170, bids must be presented under sealed cover. Bids 

must be submitted using the proposal forms furnished with the bid package. Bids must include all documents 

provided in the Proposal. Bids must bear the bidder’s legal name and be signed by a representative authorized to 

bind the bidder. Bids shall be typed or written in ink. Corrections may be made if initialed by the bidder. No oral or 

telegraphic modifications of bids, including facsimile modifications, will be considered. Bids that are incomplete or 

that are not presented on the proposal forms furnished with the bid package may be deemed non-responsive. 

 

4.3. Each bid must give the full business address of the bidder. Bids of partnerships must furnish the full name of all 

partners and must be signed in the partnership name by one of the members of the partnership, or by an authorized 

representative, followed by the printed name and title of the person signing. Bids of corporations must be signed 

with the legal name of the corporation, followed by the name of the state of incorporation and by the signature and 

designation of the president, secretary or other person authorized to bind the corporation. The name of each person 

signing shall also be typed or printed below the signature. Upon request of the City, bidders will furnish satisfactory 

evidence of the authority of the person signing the bid. Bids of joint ventures must include a certified copy of the 

legal agreement constituting the joint venture. 

 

4.4. No person, firm, corporation, partnership, or legal joint venture may submit more than one bid for the Project. 

However, a person, firm, corporation, partnership or legal joint venture that has submitted a subcontract proposal to 

a bidder, or that has quoted prices on materials to a bidder may submit a subcontract proposal, quote prices to other 

bidders and submit its own bid. 

 

4.5. In accordance with California Public Contract Code Section 20171, all bids must include one of the forms of security 

specified in Caltrans Standard Specifications in an amount of at least ten (10) percent of the total of the bid prices. 

Bidders that elect to provide bidder’s security in the form of a bid bond must execute a bid bond using the form 

provided in the bid forms. The bidder’s security is tendered as a guarantee that the successful bidder, if awarded the 

Project contract, will execute and submit to the City all required bonds, certificates of insurance, and completed 

contract forms and enter into a contract with the City within ten (10) working days of receipt of the Notice of Award. 

The bidder’s security of any successful bidder that fails to do so will be forfeited to the City. All bidders’ security 

not forfeited to the City will be returned once a successful bidder provides all required documents and enters a 
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contract with the City in accordance with all applicable bid package requirements. Forfeiture of the bidder’s security 

to the City will not waive or otherwise limit any other remedy available to the City under applicable law. 

 

4.6. In accordance with California Business and Professions Code Section 7028.15, Public Contract Code Section 

20103.5, and as specified in the Notice to Contractors, all Project work must be performed by properly licensed 

contractors and subcontractors with active licenses in good standing as of the date and time specified for bid opening, 

or, if the Project involves federal funds, no later than the time the Project contract is awarded. Bidders must verify 

their Contractor’s license number and license expiration date on the proposal cover page under penalty of perjury. 

Bids that do not satisfy applicable licensing requirements will be considered non-responsive and rejected and may 

subject the bidder to criminal and/or civil penalties. In addition, all licenses shall remain in effect throughout the 

term of the contract. 

 

4.7. Bids may be withdrawn prior to the time set for bid opening by a written request signed by an authorized 

representative of the bidder filed with the City Engineer. The bid security submitted with bids so withdrawn will be 

returned to the bidder. Bidders that have withdrawn their bid in accordance with this provision may submit a new 

bid prior to the time set for bid opening in accordance with all applicable bid package requirements. Bids may not 

be withdrawn during the ninety-day period after the time set for bid opening except as permitted by law pursuant to 

California Public Contract Code Section 5100 and following. Any other bid withdrawal will result in forfeiture of 

the bidder’s bid security to the City. 

 

4.8. In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will assign 

to the purchasing body all rights, title and interest in and to all causes of action it may have under Section 4 of the 

Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 

2 of Division 7 of the Business and Professional Code), arising from purchases of goods, services or materials 

pursuant to the public works contract or the subcontract. This assignment shall be made and become effective at the 

time the awarding body tenders final payment to the contractor, without further acknowledgment to the parties. 

 

5. BID PROTESTS 

 

Any protest of the proposed Project award must be submitted in writing to the City no later than 5:00 PM on the third 

business day following the date of the bid opening. 

 

5.1. The initial protest must contain a complete statement of the basis for the protest. 

 

5.2. The protest must state the facts and refer to the specific portion of the document or the specific statute that forms the 

basis for the protest. The protest must include the name, address, and telephone number of the person representing 

the protesting party. 

 

5.3. The party filing the protest must concurrently transmit a copy of the initial protest to the apparent low bidder. 

 

5.4. The party filing the protest must have actually submitted a bid for the Project. A subcontractor of a party filing a bid 

for the Project may not submit a bid protest. A party may not rely on the bid protest submitted by another bidder, 

but must timely pursue its own protest. 

 

5.5. The procedure and time limits set forth in these Instructions to Bidders are mandatory and are the bidders’ sole and 

exclusive remedy in the event of a bid protest. Any bidder’s failure to fully comply with these procedures shall 

constitute a waiver of any right to further pursue a bid protest, including filing of a challenge of the award pursuant 

to the California Public Contract Code, filing of a claim pursuant to the California Government Code, or filing of 

any other legal proceedings. 

 

5.6. The City shall review all timely protests prior to award of the Project. The City shall not be required to hold an 

administrative hearing to consider any protests, but may do so at its option. At the time of the City Council’s 

consideration of the Project award, the City Council shall also consider the merits of any timely protests. The City 

Council may either reject the protest and award to the lowest responsible bidder or accept the protest and award the 

bid to the next lowest responsible bidder. Nothing in this section shall be construed as a waiver of the City Council’s 

right to reject all bids. 

 

6. AWARD 
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6.1. The bidder’s attention is directed to the provisions in Section 3, “Contract Award and Execution”, and Section 4, 

“Beginning of Work, Time of Completion and Liquidated Damages,” of these Special Provisions. 

 

6.2. In accordance with applicable law, the City reserves the right to reject any or all bids and to waive any informality 

in any bid. The City reserves the right to accept any portion of any bid, unless the bid package expressly provides 

that the award will be made as a whole. If the City elects to award a contract for performance of the Project, the 

contract will be awarded in accordance with California Public Contract Code Section 20162 and other applicable 

law to the responsible bidder submitting a responsive bid with the lowest total bid price for the base bid and those 

additive or deductive alternate items listed in the Proposal. In accordance with the contract documents and other 

applicable law, the City may add or deduct items of work from the Project after the lowest responsible bidder is 

determined. 

 

6.3. The contract shall be awarded, if an award is made, to the lowest responsible bidder within 90 calendar days from 

the date bids are publicly opened and declared. If the award is not made within that period, all bids submitted are 

deemed rejected by the governing body. 

 

A contract shall exist between the Contractor and the City when all of the following steps have been completed. 

 

(a) Award of the contract by the governing body. 

 

(b) Execution of a written contract by the Contractor within ten (10) working days of receipt of written notice of 

award. 

 

(c) Delivery by the Contractor to the City, the Faithful Performance and Labor and Materials bonds required 

herein, within ten (10) working days of receipt of written notice of award. 

 

(d) Delivery by the Contractor to the City, all City-approved Insurance Policies, on the appropriate forms, as 

required, within ten (10) working days of receipt of written notice of award. 

 

Contractor shall execute a written agreement with the City using the form set forth hereafter. 

 

6.4. The successful bidder and any subcontractors and others engaged in performance of the Project shall have valid 

local business licenses, as applicable, before commencing work on the Project. 

 

6.5. Upon verifying that the successful bidder has provided complete, executed copies of all documents specified 

necessary to execute the contract and an authorized City representative has signed the contract, the Engineering 

Division will issue a Notice to Proceed in accordance with Section 4, “Beginning of Work, Time of Completion and 

Liquidated Damages,” of these Special Provisions. The number of days within which the Project must be complete 

begins to run on the project commencement date. 

 

7. PRICING 

 

7.1. Inconsistency of bid unit items, item prices, and/or totals shall be resolved in accordance with the requirements 

specified in the Proposal. 

 

7.2. Any federal, state, or local tax payable on articles to be furnished for the Project shall be included in the lump sum 

total bid price and paid by the Contractor under the contract. 

 

8. QUANTITIES 

 

8.1. Quantities, including but not limited to, material or labor quantities, that are provided in the bid package concerning 

the Project are estimates only and are provided solely as a general indication of the Project scope. The City does not 

warrant that such quantity estimates provided in the bid package represent the actual quantities required to perform 

the Project in accordance with the contract documents. Such quantity estimates do not bind the City and bidders 

should not rely on them in preparing their bids. Each bidder is solely responsible for determining the quantities on 

which to base their bids in light of information contained in the bid package, bidder investigation and analysis of the 

Project and the Project site, and any other analysis or expertise of the bidder concerning the Project. 
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8.2. The City may amend, decrease or increase the Project work in accordance with the bidding package and the contract 

documents. If the City amends, decreases or increases the Project work prior to award of the Project, each bidder 

will be solely responsible for determining the revised quantities, if any, on which to base their bid in light of 

information contained in the bid package and any amendments or addenda to the bid package, bidder investigation 

and analysis of the Project as amended, decreased or increased, the Project site, and any other analysis or expertise 

of the bidder concerning the Project. 

 

9. SUBSTITUTION OF “OR EQUAL” ITEMS 

 

9.1. In accordance with California Public Contract Code Section 3400 concerning the submittal of an “or Equal” product, 

bidder’s attention is directed to the requirements of Section 2-1.02, “Required Listing of Proposed Products “or 

Equals” with Bid Proposal” of these Special Provisions, and the Proposal. 

 

10. SUBCONTRACTING 

 

10.1. Bids must be in accordance with the requirements of the Subletting and Subcontracting Fair Practices Act, California 

Public Contract Code Section 4100 and the following. Bids must include a completed list of proposed subcontractors 

on the form included in the bid package. In accordance with California Public Contract Code Section 4104, 

completed lists of proposed subcontractors must include the name, business location, the portion (type or trade), and 

dollar amount of the Project work to be subcontracted for each subcontractor that will perform a portion of the 

Project work (including special fabrication and installation of a portion of the work) valued in excess of one half on 

one percent of the total Project bid price. If the Project work includes construction of streets or highways, the 

completed list of proposed subcontractors must include the subcontractor name, business location, type of work and 

dollar amount to be subcontracted for each subcontractor that will perform a portion of the Project work (including 

special fabrications and installation of a portion of the work) valued in excess of one half of one percent of the total 

Project bid price, or one thousand dollars ($1,000), whichever is greater. 

 

10.2. In accordance with California Public Contract Code Section 4106, for any portion of the Project work with a value 

of more than one half of one percent of the total Project bid price for which no subcontractor is listed, or for which 

more than one subcontractor is listed, bidders certify by submitting their bids that they are qualified to perform that 

portion of the Project work and that they will perform that portion of the Project work with their own forces. Bidders 

may not substitute another subcontractor for a subcontractor listed in their bid except as permitted by the City in 

accordance with Section 4107 and following of the California Public Contract Code. 

 

10.3. Bidder’s attention is directed to the requirements specified in “Subcontracting,” of these Special Provisions and the 

Proposal. 

 

11. ASSIGNMENT 

 

11.1. Bidders may not assign, sublet, sell, transfer, or otherwise dispose of their bid or any right, title or interest in their 

bid, or their obligations under their bid, without the written consent of the City Engineer. Any purported assignment, 

subletting, sale, transfer or other disposition of a bid or any interest in a bid, or of any obligations under a bid without 

such written consent will be void and of no effect. 

 

11.2. Bidder’s attention is directed to the requirements specified in Section 5-1.12, “Assignment,” of the Construction 

Specifications. 

 

12. BONDS 

 

12.1. The successful bidder shall submit to the City a performance bond within ten (10) working days of receiving written 

notice of award. The successful bidder shall submit to the City a payment or labor and materials bond within ten 

(10) working days of receiving written notice of award. City shall retain the Performance Bond for a one-year 

guarantee period from the date of the City’s acceptance of the work. All Project bonds shall be executed using the 

forms provided in the bid package. 

 

12.2. The bonds shall be obtained from a California admitted surety that is licensed by the State of California to act as a 

surety upon bonds and undertakings and which maintains in this State at least one office for the conduct of its 

business. The surety shall furnish reports as to its financial condition from time to time upon request by City. 
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12.1. In accordance with California Civil Code Section 9550, labor and materials bond must be in the amount of one 

hundred percent of the total amount payable by the terms of the Project contract and guarantee payment to persons 

listed in California Civil Code Section 9100 for work performed and for charges for materials, supplies, and 

equipment provided under the Project contract (including amounts due under or subject to the Unemployment 

Insurance Code) in accordance with the requirements of California Civil Code Section 9554. 

 

12.2. The performance bond must be in the amount of one hundred percent of the amount payable by the terms of the 

Project contract to guarantee the faithful performance of the Project work. 

 

12.3. Bidder’s attention is directed to the requirements specified in Section 3-1.05, “Contract Bonds,” and “Warranty,” of 

these Special Provisions, and the Contract. 

 

13. LABOR LAWS 

 

13.1. Bidders must comply with applicable provisions of the California Labor Code. 

 

13.2. In accordance with California Labor Code Section 1771, not less than the general prevailing rate of per diem wages 

for work of a similar character in the locality in which the Project is to be performed, and not less than the general 

prevailing rate of per diem wages for holiday and overtime work fixed as provided in the California Labor Code 

shall be paid to all workers engaged in performing the Project. 

 

13.3. In accordance with California Labor Code Section 1770 and following, the Director of Industrial Relations has 

determined the general prevailing wage per diem rates for work in the locality in which the Project is to be performed. 

In accordance with California Labor Code Section 1773, the City has obtained the general prevailing rate of per 

diem wages and the general rate for holiday and overtime work in the locality in which the Project is to be performed 

for each craft, classification or type of worker needed to perform the Project. In accordance with California Labor 

Code Section 1773.2, copies of the prevailing rate of per diem wages for Nevada County are on file at the City 

offices, 125 E. Main Street, Grass Valley, California 95945. These wage rates are not included in the Special 

Provisions but will be made available on request. 

 

13.4. In accordance with California Labor Code Section 1777.1, contractors and subcontractors that are found guilty of 

willfully violating Chapter 1 of Part 7 of Division 2 of the Labor Code (except for Section 1777.5), or that are found 

guilty of such violations with intent to defraud, and entities in which such contractors or subcontractors have any 

interest, may be ineligible to bid on, be awarded, or perform Project work as a subcontractor. 

 

13.5. A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements 

of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as 

defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5 

. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 

of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the 

contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded. 

 

13.6. Bidder’s attention is directed to the requirements specified in “Prevailing Wage,  “Labor Nondiscrimination,” and 

“Labor Code Requirements,” of these Special Provisions, and Section 7-1.02K, "Labor Code", of the Standard 

Specifications. 
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SECTION 1 GENERAL SPECIFICATIONS AND PLANS 

 

1-1.01 GENERAL 

The work embraced herein shall be done in accordance with the Project Plans, Standard Specifications and Standard Plans 

dated 2018 of the Department of Transportation, and the City of Grass Valley’s Improvement Standards and in accordance 

with the following Special Provisions. 

Amendments to the Department of Transportation’s Standard Specifications set forth in these Special Provisions shall be 

considered as part of the Standard Specifications for the purposes set forth in Section 5-1.02, “Contract Components” of the 

Standard Specifications and are included as Attachment A to these Special Provisions. Whenever either the term “Standard 

Specification is amended” or the term “Standard Specifications are amended” is used in the Special Provisions, the text 

following said term shall be considered an amendment to the Standard Specifications. In case of conflict between such 

amendments and the Standard Specifications, the amendments shall take precedence over and be used in lieu of the conflicting 

portions. 

In case of conflict between the City of Grass Valley’s Improvement Standards, and these Special Provisions, the Special 

Provisions shall govern, take precedence over, and be used in lieu of such conflicting portions. The Department of 

Transportation’s Standard Specifications and Standard Plans shall govern over the City of Grass Valley’s Improvement 

Standards. 

Units in the United States Standard Measures shall apply to this contract. 

 

1-1.02 REVISED STANDARD SPECIFICATIONS AND STANDARD PLANS 

All references to the Department of Transportation’s Standard Specifications and Standard Plans shall be considered to 

include any revisions issued by the Office of Construction Contract Standards in effect at the time of printing of these Special 

Provisions.  

Revised Standard Specifications and Standard Plans can be found on the Caltrans website as provided in the following 

link:  http://www.dot.ca.gov/des/oe/construction-contract-standards.html. 

 

1-1.03 DEFINITIONS AND TERMS 

As used herein, unless the context otherwise requires, the following terms have the following meaning: 

 

City: City of Grass Valley. 

 

City Engineer: The City Engineer of the City of Grass Valley, State of California. 

 

City Hall: The City building located at 125 East Main Street, Grass Valley, California, 95945. 

 

Contract Documents: All of the written matter describing the contemplated work, including the Plans, Special Provisions, 

Improvement Standards, Bonds, Agreement, and any approved Change Orders. 

 

Department: The Engineering Department of the City of Grass Valley, State of California, except when referring to 

documents, laws or departments of the State of California. Any reference in question shall be as designated by the Engineer. 

 

Department of Transportation: The Engineering Division of the City of Grass Valley, State of California, except when 

referring to documents, laws or departments of the State of California. Any reference in questions shall be as designated by the 

Engineer. 

 

Director of Transportation: The City Engineer of the City of Grass Valley, State of California. 

 

District Director of the District: The City Engineer of the City of Grass Valley, State of California. 

 

Engineer: The City Engineer of the City of Grass Valley, State of California, acting either directly or through properly 

authorized agents, such agents acting within the scope of the particular duties entrusted to them. 

 

Improvement Standards: The Design Standards, Construction Standards and Standard Details of the City of Grass Valley 

Public Works Department, Engineering Division 

 

Laboratory: The established laboratory of the Materials and Research Department of the Department of Transportation of the 

State of California or laboratories authorized by the Engineer to test materials and work involved in the Contract, except when 

http://www.dot.ca.gov/des/oe/construction-contract-standards.html
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referring to documents, laws or departments of the State of California. Any reference in question shall be as designated by the 

Engineer 

 

Standard Plans: The 2018 edition of the Standard Plans of the State of California, Department of Transportation including 

any revisions to the Standard Plans issued by the Office of Construction Contract Standards in effect at the time of printing of 

these Special Provisions. Any reference therein to the State of California or a State agency, office, or officer shall be interpreted 

to refer to the City or it's corresponding agency, office, or officer acting under this contract. 

 

Standard Specifications: The 2018 edition of the Standard Specifications of the State of California, Department of 

Transportation including any revisions to the Standard Specifications issued by the Office of Construction Contract Standards 

in effect at the time of printing of these Special Provisions. Any reference therein to the State of California or a State agency, 

office, or officer shall be interpreted to refer to the City or its corresponding agency, office, or officer acting under this contract. 

 

State: The City of Grass Valley, except when referring to documents, laws or departments of the State of California. Any 

reference in question shall be as designated by the Engineer. 

 

State Highway Engineer: The City Engineer of the City of Grass Valley, State of California, acting either directly or through 

properly authorized agents, such agents acting within the scope of the particular duties entrusted to them. 

 

Transportation Building, Sacramento: City Hall of the City of Grass Valley, State of California except when referring to 

documents, laws or departments of the State of California. Any reference in question shall be as designated by the Engineer. 

 

Working Day: Monday through Friday, except holidays, from 7am to 7pm, or as further specified in these Special Provisions. 

 

Contractor’s attention is directed to the definitions and terms specified in Section 1, “Purpose and Definitions,” of the Design 

Standards and Section 1, “Purpose and Definitions,” of the Construction Standards. 

 

SECTION 2 BIDDING 

 

2-1.01 GENERAL 

The bidder's attention is directed to the provisions in Section 2, "Bidding," of the Standard Specifications and these Special 

Provisions for the requirements and conditions which the bidder must observe in the preparation of the proposal form and the 

submission of the bid. 

Each proposal shall include unit costs, and total costs for the base bid. 

Bidders are required to specify a physical business street address to receive certified mail in accordance with the Proposal. 

The City shall be notified in writing a minimum of thirty (30) days in advance of any changes of address. 

Section 2-1.06A, “General,” of the Standard Specifications is replaced in its entirety with the following: 

Improvement Standards may be viewed at the City of Grass Valley’s website:  

http://www.cityofgrassvalley.com/services/departments/engineering/Standard_Specifications_and_Drawings 

The Notice to Contractors, Special Provisions, and Construction Contract, Proposal and Bidder’s Certificates and 

Improvement Plans may be viewed at the City of Grass Valley website, 

http://www.cityofgrassvalley.com/services/departments/engineering/rfpsrfqs-and-current-bids, or at City Hall at 125 East 

Main Street, Grass Valley, CA 95945.  The Proposal form is bound separate from the Contract and the Special Provisions. 

In addition to the subcontractors required to be listed in conformance with, “Subcontractor List,” of these Special Provision, 

each proposal shall have listed therein the portion of work that will be done by each subcontractor listed.  The listing 

subcontractor shall also set forth the portion of work that will be done by each subcontractor listed. A sheet for listing the 

subcontractors is included in the Proposal. 

A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of 

Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this 

chapter, unless currently registered and qualified to perform public work pursuant to Labor Code Section 1725.5 . It is not a 

violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and 

Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform 

public work pursuant to Section 1725.5 at the time the contract is awarded. 

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal. Signing 

the Proposal shall also constitute signature of the Noncollusion Affidavit. 

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in 

the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the award and 

administration of Department of Transportation assisted contracts. Failure by the contractor to carry out these requirements is 
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a material breach of this contract, which may result in the termination of this contract or such other remedy as the recipient 

deems appropriate. Each subcontract signed by the bidder must include this assurance. 

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid 

opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of 

the bidder’s responsibility in the event it is the apparent low bidder on any future public works contracts. 

 

2-1.02 REQUIRED LISTING OF PROPOSED PRODUCTS “OR EQUALS”  

On the sheet provided herein, to be submitted as part of the proposal, the bidder shall list each proposed substitution of an 

“equal” product. The bidder shall identify the proposed substitution by the section of the specifications that specifies the 

product, the name of the product proposed to be substituted out, and the name and manufacturer of the product proposed to be 

substituted. Prior to the award of the Contract and upon the request of the Engineer, the bidder shall submit the written request 

for substitution within three (3) days. The request shall be accompanied by evidence satisfactory to the Engineer that the 

materials and products proposed for use are equal to or better than the materials and products specified or detailed on the plans. 

The burden of proof as to the quality and suitability of substitutions shall be upon the bidder. Failure to submit the information 

as requested by the Engineer shall be deemed a voluntary withdrawal of the proposed substitution. 

No requests for any substitution shall be allowed unless listed on the sheet provided. No requests for substitution shall be 

allowed after the opening of the bid. Requests for substitution shall be reviewed and considered by the Engineer promptly after 

the award of the contract to the lowest responsible Bidder. In its sole discretion, the Engineer may request additional information 

about the proposed substitution. 

The decision by the Engineer as to whether a proposed substitution is an “Equal” product shall be made by the Engineer 

based upon the information submitted and will be final. 

The Engineer will be the sole judge as to whether a proposed substitution is an “Equal” product. The Engineer’s decision 

will be made based upon the information submitted and will be final. 

A sheet for listing the proposed substitutions of an “Equal” product, as required herein, is included in the Proposal. 

 

2-1.03 SUBCONTRACTOR LIST 

Contractor’s attention is directed to the requirements of “Subcontractor List” of the Standard Specifications, the Proposal, 

and these Special Provisions. 

In addition to the Subcontractors required to be listed, each proposal shall have listed herein the name and address, and 

license designation number of each Subcontractor to whom the bidders proposes to directly subcontract portions of the work. 

The list of Subcontractors shall also set forth the portion of work that will be done by each Subcontractor listed. 

A sheet for listing the subcontractors, as required herein, is included in the Proposal. 

 

2-1.04 BIDDER’S SECURITY 

The form of Bidder's Bond mentioned in "Bidder’s Security," of the Standard Specifications will be found following the 

signature page of the Proposal annexed hereto. 

 

2-1.05 NON-COLLUSION AFFIDAVIT 

In accordance with Public Contract Code 7106, a Non-Collusion Affidavit is included in the proposal. 

 

SECTION 3 CONTRACT AWARD AND EXECUTION  

 

3-1.01 GENERAL 

The bidder's attention is directed to the provisions in Section 3, " Contract Award and Execution," of the Standard 

Specifications, “Award,” of the Instruction To Bidders of these Special Provisions, and these Special Provisions for the 

requirements and conditions concerning submittal of DBE information, award, and execution of contract. 

Bid protests are to be delivered to the following address: Engineering Division, 125 East Main Street, Grass Valley, 

CA 95945. 

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose bid complies with all the 

requirements prescribed.   

No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or after 

April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. This project 

is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 

The contract shall be executed by the successful bidder and shall be returned together with the contract bonds, to the 

Agency so that it is received within 10 days, not including Saturdays, Sundays and legal holidays, after the bidder has received 

the contract for execution.  Failure to do so shall be just cause for forfeiture of the proposal guaranty.  The executed contract 
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documents shall be delivered to the following address:  Engineering Division, 125 East Main Street, Grass Valley, CA 

95945. 

 

3-1.02 AWARD OF CONTRACT 

The City of Grass Valley reserves the right to reject any and all bids or to waive any minor defects or irregularity in 

bidding in accordance with applicable law. In accordance with California Public Contract Code Section 20103.8, if the City 

elects to award a contract for performance of the project, the contract will be awarded in accordance with California Public 

Contract Code Section 20162 and other applicable law to the responsible bidder submitting a responsive bid with the lowest 

total bid price for the base bid without consideration of the bid price for any additive or deductive items. All bids will remain 

valid for 90 days after the bid opening. Except as permitted by law and subject to all applicable remedies, including forfeiture 

of bidder’s security, bidders may not withdraw their bid during the 90 day period after the bid opening. 

 

3-1.03 CONTRACT BONDS 

Contractor shall provide, at the time of the execution of the agreement or contract for work, and at his own expense, a 

surety bond ("Performance Bond") in an amount equal to at least 100 percent (100%) of the contract price as security for the 

faithful performance of said agreement within the time prescribed, in a manner satisfactory to the Engineer, and that all 

materials and workmanship will be free from original or developed defects. This Performance Bond must remain in effect until 

the end of all warranty periods set forth in the Special Provisions. Contractor shall also provide, at the time of the execution of 

the agreement or contract for the work, and at his own expense, a separate surety bond ("Payment Bond") in an amount equal 

to at least 100 percent (100%) of the contract price as security for the payment of all persons performing labor and furnishing 

materials in connection with said agreement. This Payment Bond shall be maintained by the Contractor in full force and effect 

until the work is accepted by the City and until all claims for materials and labor are paid, and shall otherwise comply with 

Civil Code. Sureties on each of said bonds shall be satisfactory to the City Attorney. 

Should any bond become insufficient, the Contractor shall renew the bond within ten (10) working days after receiving 

notice from the Engineer. 

Should any Surety at any time be unsatisfactory to the City, notice will be given the Contractor to that effect. No further 

payments shall be deemed due or will be made under said agreement until a new Surety shall qualify and be accepted by the 

City. 

Changes in said agreement of extensions of time, made pursuant to the agreement, shall in no way release the Contractor 

or Surety from its obligations. Notice of such changes or extensions shall be waived by the Surety. 

 

SECTION 4 BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 

 

4-1.01 GENERAL 

Attention is directed to the provisions in Section 8-1.04, "Start of Job Site Activities," Section 8-1.05, "Time," and Section 

8-1.10, "Liquidated Damages," of the Standard Specifications, and “General Requirements,” of these Special Provisions. 

The Contractor shall begin work by the date identified in writing in the Notice to Proceed by the City of Grass Valley and 

shall diligently prosecute the same before the expiration of 

 

15 Working Days 

 

Beginning on the first day of work or the date stated in the Notice to Proceed, whichever comes first. 

The Contractor shall pay to City of Grass Valley the sum of $500 per day, as liquidated damages, for each and every 

calendar day delay in finishing the work in excess of the working days prescribed above. At the Engineer’s option, said sum 

may be deducted from any payment due to or to become due the Contractor. 

The 72 hours advance notice before beginning work specified in Section 8-1.04, "Start of Job Site Activities," of the 

Standard Specifications is changed to 5 days advance notice for this project. 

 

4-1.02 HOLIDAYS 

Designated legal holidays are: January 1st, the third Monday in January, the third Monday in February, the last Monday 

in May, July 4th, the first Monday in September, the second Monday in October, November 11th, Thanksgiving Day, the day 

after Thanksgiving day and December 25th. When a designated legal holiday falls on a Sunday, the following Monday shall 

be a designated legal holiday. When a designated legal holiday falls on a Saturday, the preceding Friday shall be a designated 

legal holiday. 
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4-1.03 WINTERIZATION 

The Contractor shall, at his sole expense, winterize the project if construction activities are not completed by October 15. 

The Contractor shall winterize the project in conformance with the requirements of “Water Pollution Control,” of these Special 

Provisions for all construction activities that take place between October 15th and May 1st. An acceptable winterization plan 

shall be submitted to the Engineer no later than October 1st for his review and acceptance. 

The Contractor’s winterization plan is required for all construction activities that take place between October 15th and May 

1st and shall be in conformance with the requirements of “Water Pollution Control,” of these Special Provisions. 

The intent of winterization is as follows: 

 

1. To assure that erosion of earthen materials is prevented to greatest extent practicable. 

2. To assure that storm waters are allowed to pass through the site without substantial damage to the project site. 

 

After the acceptance of a winterization plan and the installation of all required temporary winterization measures, work 

may proceed after October 15th, if approval is obtained in writing from the California Regional Water Quality Control Board 

and the Engineer. All work done after October 15th must be able to be winterized within 24 hour notice. 

 

Winter Suspension: The City may, at its option, suspend work between October 15th and May 1st of the following year. 

If this occurs, the entire site shall be winterized including areas not yet seeded or planted. 

 

Full compensation for conforming to the provisions of this section, not otherwise provided for in other sections of these 

Special Provisions, shall be considered as included in the prices paid for the various Contract items of work involved and no 

additional compensation will be allowed. 

 

4-1.04 PRE-CONSTRUCTION CONFERENCE 

A pre-construction conference will be held at the office of the City Engineer for the purpose of discussing with the 

Contractor the scope of work, contract drawings, specifications, existing conditions, materials to be ordered, equipment to be 

used, and all essential matters pertaining to the prosecution and the satisfactory completion of the project as required. The 

Contractor’s representative at this conference shall include all major superintendents for the work and may include major 

subcontractors. A “Key Personnel and Emergency Phone Numbers” list (for which these key personnel could be contacted 24 

hours per day, 7 days a week) shall be submitted to the City. Attendance by the Contractor or the Contractor's authorized 

representative is mandatory. 

Full compensation for conforming to the provisions of this section, not otherwise provided for in other sections of these 

Special Provisions, shall be considered as included in the prices paid for the various Contract items of work involved and no 

additional compensation will be allowed. 

 

4-1.05 ARCHAEOLOGICAL FINDS 

All articles of archaeological interest, which may be uncovered by the Contractor during the progress of the work, shall be 

reported immediately to the Engineer. The further operations of the Contractor, with respect to the find will be decided under 

the direction of the Engineer. 

 

4-1.06 EXTRA WORK 

Section 4-1.05, “Changes and Extra Work,” of the Standard Specifications is amended by adding the following between 

the second and third paragraphs: 

 

If in the opinion of the Engineer, such work cannot reasonably be performed concurrently with other 

items of work, and if a controlling item of work is delayed thereby, an adjustment of contract time will be 

made. 

 

4-1.07 SCOPE OF WORK 

Shall conform to the provisions of Section 4, "Scope of Work," of the Standard Specifications and these Special Provisions. 

 

4-1.08 ELIMINATION OF ITEMS OF WORK 

The Contractor’s attention is directed to Section 4-1.05, “Changes and Extra Work,” of the Standard Specifications 

concerning the elimination of items of work, and these Special Provisions. 
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SECTION 5 GENERAL 

 

SECTION 5-1 MISCELLANEOUS 

 

THE CONTRACTOR AND ALL SUBCONTRACTORS SHALL COMPLY WITH CALIFORNIA LABOR 

CODE SECTIONS 1774 AND 1775, AND RELATED CODES. 

 

5-1.01 LABOR NONDISCRIMINATION 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of 

Regulations. 

 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 

(GOV. CODE, SECTION 12990) 

 

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.02I(2), "Nondiscrimination," of the 

Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the "Standard California 

Nondiscrimination Construction Contract Specifications" set forth therein. The specifications are applicable to all nonexempt 

State construction contracts and subcontracts of $5,000 or more. 

 

5-1.02 LABOR CODE REQUIREMENTS 

For all new projects awarded on or after April 1, 2015, the contractors and subcontractors must furnish electronic certified 

payroll records to the Labor Commissioner.  After January 1, 2015, the requirement to furnish electronic certified payroll 

records to the Labor Commissioner will apply to all public works projects, whether new or ongoing. 

Attention is directed to the provisions in Section 7-1.02K(5), "Working Hours" and Section 7-1.02K(3), "Certified Payroll 

Records" of the Standard Specifications. 

 

5-1.03 PREVAILING WAGE 

Attention is directed to the provisions in Section 7-1.02K(2), "Wages” of the Standard Specifications. 

The general prevailing wage rates and any applicable changes to these wage rates determined by the Director of Industrial 

Relations for Nevada County, may be examined at the City of Grass Valley Engineering Division Office and are available from 

the California Department of Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.   These wage rates 

are not included in the Proposal and Construction Contract for the project. Changes, if any, to the general prevailing wage rates 

will be available at the same location.  

The general prevailing wage rates and any applicable changes to these wage rates determined by the United States 

Department of Labor, Branch of Construction Wage Determinations, for Nevada County, are available at the City of Grass 

Valley Engineering Division Office located at 125 East Main Street, Grass Valley, CA 95945 [telephone (530) 274-4373]. 

Changes, if any, to the general prevailing wage rates will be available at the same location. General prevailing wage rates area 

also available on the California Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/federal-wages/. 

The Contractor and any subcontractor shall pay each worker that is employed for any public work done under contract, 

not less than the higher of the prevailing wage rates as determined by the California Director of Industrial Relations and the 

United States Department of Labor, Branch of Construction Wage Determinations. 

 

5-1.04 SUBCONTRACTING 

Attention is directed to the provisions in Section 5-1.13, "Subcontracting," of the Standard Specifications and these Special 

Provisions. 

All subcontractors doing work shall possess an appropriate valid California Contractor’s License for the type of work the 

subcontractor will perform at the time of the bid submittal and the license shall remain in effect throughout the duration of 

employment on the job. 

All applicable license designations and numbers for Subcontractors doing work in excess of $1,000.00 shall be included 

on the LIST OF SUBCONTRACTORS within the Proposal. 

No subcontract releases the Contractor from the contract or relieves the Contractor of their responsibility for a 

subcontractor’s work. 

If the Contractor violates Pub Cont Code § 4100 et seq., the City of Grass Valley may exercise the remedies provided 

under Pub Cont Code § 4110. The City of Grass Valley may refer the violation to the Contractors State License Board as 

provided under Pub Cont Code § 4111. 

The Contractor shall perform work equaling at least 30 percent of the value of the original total bid with the Contractor’s 

own employees and equipment, owned or rented, with or without operators. 
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Each subcontract must comply with the contract. 

Submit copies of subcontracts upon request by the Engineer. 

Before subcontracted work starts, submit a Subcontracting Request form. 

Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes a list 

of contractors ineligible to perform work as a subcontractor on a public works project. This list of debarred contractors is 

available from the Department of Industrial Relations web site at: http://www.dir.ca.gov/DLSE/Debar.html 

Upon request by the Engineer, immediately remove and not again use a subcontractor who fails to prosecute the work 

satisfactorily. 

 

5-1.05 PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 

     Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code concerning prompt 

payment to subcontractors. A prime contractor or subcontractor shall pay any subcontractor not later than 10 days of receipt of 

each progress payment in accordance with the provision in Section 7108.5 of the California Business and Professions Code 

concerning prompt payment to subcontractors. The 10 days is applicable unless a longer period is agreed to in writing. Any 

delay or postponement of payment over 30 days may take place only for good cause and with the agency’s prior written 

approval. Any violation of Section 7108.5 shall subject the violating contractor or subcontractor to the penalties, sanctions and 

other remedies of that section. This requirement shall not be construed to limit or impair any contractual, administrative, or 

judicial remedies otherwise available to the contractor or subcontractor in the event of a dispute involving late payment or 

nonpayment by the prime contractor, deficient subcontract performance, or noncompliance by a subcontractor.   

 

5-1.06 PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 

No retainage will be held by the agency from progress payments due the prime contractor.  Any retainage kept by the 

prime contractor or by a subcontractor must be paid in full to the earning subcontractor in 30 days after the subcontractor’s 

work is satisfactorily completed.  Any delay or postponement of payment may take place only for good cause and with the 

agency’s prior written approval. Any violation of these provisions shall subject the violating contractor or subcontractor to the 

penalties, sanctions, and remedies specified in Section 7108.5 of the California Business and Professions Code. This 

requirement shall not be construed to limit or impair any contractual, administrative, or judicial remedies, otherwise available 

to the contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the contractor, deficient 

subcontractor performance. 

 

5-1.07 PAYMENTS 

Attention is directed to Sections 9-1.16, "Progress Payments," and 9-1.17, "Payment After Contract Acceptance," of the 

Standard Specifications and these Special Provisions. 

 

5-1.08 INTEREST ON PAYMENTS 

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments, and claim 

payments shall be in accordance with Section 9-1.03, “Payment Scope,” of the Standard Specifications, the Standard 

Specifications, and these Special Provisions.  

The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions of 

Civil Code Section 3289. 

 

5-1.09 WITHHOLDS 

Payment of withheld funds shall conform to Section 9-1.16E, "Withholds," of the Standard Specifications and these Special 

Provisions. 

Funds withheld from progress payments to ensure performance of the contract that are eligible for payment into escrow or 

to an escrow agent pursuant to Section 10263 of the California Public Contract Code do not include funds withheld or deducted 

from payment due to failure of the Contractor to fulfill a contract requirement. 

 

5-1.10 PLANS AND WORKING DRAWINGS 

When the specifications require working drawings to be submitted to the Division of Structure Design, the drawings shall 

be submitted to the Engineer, unless otherwise specifically noted. 

 

5-1.11 EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK 

The third through seventh paragraph of Section 2-1.06B, "Supplemental Project Information," of the Standard 

Specifications is amended to read: 

 

http://www.dir.ca.gov/DLSE/Debar.html
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Where the Department has made investigations of site conditions, including subsurface conditions in areas where work is 

to be performed under the contract, or in other areas, some of which may constitute possible local material sources, bidders 

or Contractors may, upon written request, inspect the records of the Department as to those investigations subject to and 

upon the conditions hereinafter set forth. 

 

Attention is directed to "Differing Site Conditions" of these Special Provisions regarding physical conditions at the site 

which may differ from those indicated in the Contract Documents. 

 

5-1.12 DIFFERING SITE CONDITIONS 

Attention is directed to Section 4-1.06, "Differing Site Conditions," of the Standard Specifications. 

During the progress of the work, if subsurface or latent conditions are encountered at the site differing materially from 

those indicated in the Contract Documents or an examination of the conditions above ground at the site, the party discovering 

those conditions shall promptly notify the other party in writing of the specific differing conditions before they are disturbed 

and before the affected work is performed. 

The Contractor will be allowed 15 days from the notification of the Engineer's determination of whether or not an 

adjustment of the contract is warranted, in which to file a notice of potential claim in conformance with the provisions of 

Section 9-1.17D, "Final Payment and Claims," of the Standard Specifications and as specified herein; otherwise the decision 

of the Engineer shall be deemed to have been accepted by the Contractor as correct. The notice of potential claim shall set forth 

in what respects the Contractor's position differs from the Engineer's determination and provide any additional information 

obtained by the Contractor, including but not limited to additional geotechnical data. The notice of potential claim shall be 

accompanied by the Contractor's certification that the following were made in preparation of the bid: a review of the contract, 

Contract Documents, to the extent they were made available to bidders prior to the opening of bids, and an examination of the 

conditions above ground at the site. Supplementary information, obtained by the Contractor subsequent to the filing of the 

notice of potential claim, shall be submitted to the Engineer in an expeditious manner. 

 

5-1.13 VALUE ENGINEERING 

Attention is directed to Section 4-1.07, "Value Engineering," of the Standard Specifications. 

Prior to preparing a written value engineering change proposal, the Contractor shall request a meeting with the Engineer 

to discuss the proposal in concept. Items of discussion will also include permit issues, impact on other projects, impact on the 

project schedule, peer reviews, overall merit of the proposal, and review times required by the City. 

If a value engineering change proposal submitted by the Contractor, and subsequently approved by the Engineer, provides 

for a reduction in contract time, 50 percent of that contract time reduction shall be credited to the City by reducing the contract 

working days, not including plant establishment. Attention is directed to "Beginning of Work, Time of Completion and 

Liquidated Damages" of these Special Provisions regarding the working days. 

If a value engineering change proposal submitted by the Contractor, and subsequently approved by the Engineer, provides 

for a reduction in traffic congestion or avoids traffic congestion during construction, 60 percent of the estimated net savings in 

construction costs attributable to the cost reduction proposal will be paid to the Contractor. In addition to the requirements in 

Section 4-1.07, "Value Engineering," of the Standard Specifications, the Contractor shall provide detailed comparisons of the 

traffic handling between the existing contract and the proposed change, and estimates of the traffic volumes and congestion. 

 

5-1.14 PUBLIC SAFETY 

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in Section 7-1.04, 

"Public Safety," of the Standard Specifications and these Special Provisions. 

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation, obstacle 

or storage area when the following conditions exist: 

 

A. Excavations – The near edge of the excavation is 12 feet or less from the edge of the lane, except: 

 

1. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry by 

traffic or the public. 

2. Excavations less than one foot deep. 

3. Trenches less than one foot wide for irrigation pipe or electrical conduit, or excavations less than one foot in 

diameter. 

4. Excavations parallel to the lane for the purpose of pavement widening or reconstruction. 

5. Excavations in side slopes, where the slope is steeper than 4:1 (horizontal: vertical). 

6. Excavations protected by existing barrier or railing. 
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B. Temporarily Unprotected Permanent Obstacles – The work includes the installation of a fixed obstacle together with 

a protective system, such as a sign structure together with protective railing, and the Contractor elects to install the 

obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience and with 

permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does not replace 

such railing complete in place during the same day. 

C. Storage Areas – Material or equipment is stored within 12 feet of the lane and the storage is not otherwise prohibited 

by the provisions of the Standard Specifications and these Special Provisions. 

 

The approach end of temporary railing (Type K), installed in conformance with the provisions in this section "Public 

Safety" and in Section 7-1.04, "Public Safety," of the Standard Specifications, shall be offset a minimum of 15 feet from the 

edge of the traffic lane open to public traffic. The temporary railing shall be installed on a skew toward the edge of the traffic 

lane of not more than one foot transversely to 10 feet longitudinally with respect to the edge of the traffic lane. If the 15-foot 

minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum available 

offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary crash cushion modules 

shall be installed at the approach end of the temporary railing. 

Reflectors on temporary railing (Type K) shall conform to the provisions in "Pre-qualified and Tested Signing and 

Delineation Materials," of these Special Provisions. 

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion Module" of these Special 

Provisions. 

Except for installing, maintaining and removing traffic control devices, whenever work is performed or equipment is 

operated in the following work areas, the Contractor shall close the adjacent traffic lane unless otherwise provided in the 

Standard Specifications and these Special Provisions: 

 

Approach Speed of Public Traffic (Posted 

Limit) (Miles Per Hour) 
Work Areas 

Over 45  Within 6 feet of a traffic lane but not on a traffic lane 

35 to 45  Within 3 feet of a traffic lane but not on a traffic lane 

 

The lane closure provisions of this section shall not apply if the work area is protected by permanent or temporary railing 

or barrier. 

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones or delineators 

shall be considered to be the edge of the traffic lane, however, the Contractor shall not reduce the width of an existing lane to 

less than 10 feet without written approval from the Engineer. 

When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones or 

portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way. The spacing 

of the cones or delineators shall be not more than the spacing used for the lane closure. 

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians facilities. 

 

Special Requirements: 

The Contractor attention is directed to "Notification and Scheduling," of these Special Provisions. The Contractor shall 

notify the Police Department, Fire Departments, Ambulance Service, Schools, CHP, Caltrans, and the Engineer forty-eight 

(48) hours prior to any lane closure. Notification may be in conjunction with the scheduling requirements of the "Scheduling" 

portion of the Standard Specifications and these Special Provisions. The Contractor shall coordinate traffic control with the 

Sheriff's Department with respect to any special events that may be affected by construction activities. Particular attention shall 

be given to the construction of adequate facilities on any street to permit the passing of emergency vehicles. 

 

Full compensation for conforming to the provisions in this section "Public Safety," including furnishing and installing 

temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the contract prices paid 

for the various items of work involved and no additional compensation will be allowed. 

 

5-1.15 TESTING 

Testing of materials and work shall conform to the provisions in "Quality Assurance," of the Standard Specifications and 

these Special Provisions. 

Whenever the provisions of "Quality Assurance" of the Standard Specifications refer to tests or testing, it shall mean tests 

to assure the quality and to determine the acceptability of the materials and work. 

The Engineer will refer to the “Quality Assurance Program” for acceptance testing requirements as appropriate for the 

project’s size and scope. Minor quantities of materials from a known, reliable source may be accepted without testing if: a 
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visual inspection of the material is performed and the supplier certifies that the material complies with specification 

requirements.  

For construction materials that have been accepted by a Certificate of Compliance, job site inspection of materials tags and 

delivery notices shall be performed to verify acceptability of the supplied materials. As directed by the Engineer, further 

acceptance sampling and testing may be performed at the locations and frequencies as given in the “Quality Assurance 

Program” 

The Engineer will deduct the costs for testing of materials and work found to be unacceptable, as determined by the tests 

performed by the Department, and the costs for testing of material sources identified by the Contractor which are not used for 

the work, from moneys due or to become due to the Contractor. The amount deducted will be determined by the Engineer. 

 

5-1.16 RESPONSIBILITY TO OTHER ENTITIES 

The Contractor shall be responsible for any liability imposed by law and for injuries to or death of any person including, 

but not limited to, workers and the public or damage to property, and shall indemnify and save harmless any county, city or 

district, its officers and employees connected with the work, within the limits of which county, city or district the work is being 

performed, all in the same manner and to the same extent conforming to the provisions in Section 7-1.05, "Indemnification," 

and Section 7-1.06, “Insurance,” of the Standard Specifications, for the protection of the State of California and all officers and 

employees thereof connected with the work. 

 

5-1.17 AREAS FOR CONTRACTOR'S USE 

Attention is directed to the provisions in Section 5-1.32, "Areas for Use," of the Standard Specifications and these Special 

Provisions. 

The project area (contract limits) shall be used only for purposes that are necessary to perform the required work. The 

Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not necessary 

to perform the required work. 

No area is available for the exclusive use of the Contractor within the contract limits. The Contractor shall secure, at the 

Contractor's own expense, areas required for plant sites, storage of equipment or materials, or for other purposes. 

Residence trailers will not be allowed within the project site. 

The Contractor shall remove equipment, materials, and rubbish from the work areas and other City-owned property which 

the Contractor occupies. The Contractor shall leave the areas in a presentable condition in conformance with the provisions in 

"Cleanup," of the Standard Specifications. 

The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of equipment or 

materials or for other purposes, if sufficient area is not available to the Contractor within the contract limits, or at the sites 

designated on the plans outside the contract limits. 

The Contractor shall take all necessary precautions to protect the staging area from chemical contamination due to oil or 

fuel spills or any other contaminants. If contamination occurs, the site shall be decontaminated to the satisfaction of the Engineer 

prior to further improvement to the contaminated area or to further construction activities in general, whichever is applicable 

as determined by the Engineer. Methods of decontamination shall include any method deemed appropriate by the Engineer 

including removal and disposition of the contaminated soils in conformance with CEQA and regulatory agency requirements. 

Full compensation for conforming to the provisions of this section, including furnishing all labor, materials, grading, tools, 

equipment and incidentals, and for doing all work associated with this section shall be considered as included in the prices paid 

for the various Contract items of work involved and no additional compensation will be allowed. 

 

5-1.18 SOUND CONTROL REQUIREMENTS 

The noise level from the Contractor's operations, between the hours of 7:00 p.m. and 7:00 a.m., shall not exceed 86 dBa at 

a distance of 50 feet, unless night work is otherwise permitted by the City Engineer. This requirement shall not relieve the 

Contractor from responsibility for complying with local ordinances regulating noise level. 

All equipment shall have sound-control devices no less effective than those provided on the original equipment. No 

equipment shall have an unmuffled exhaust. As directed by the Engineer, the Contractor shall implement the appropriate 

additional noise mitigation measures including, but not limited to, shutting off idling equipment, or additional notifications of 

adjacent residents than already specified in these Special Provisions. 

The noise level requirement shall apply to the equipment on the job or related to the job, including but not limited to trucks, 

transit mixers or transient equipment that may or may not be owned by the Contractor. The use of loud sound signals shall be 

avoided in favor of light warnings except those required by safety laws for the protection of personnel. 

Full compensation for conforming to the requirements of this section shall be considered as included in the prices paid for 

the various contract items of work involved and no additional compensation will be allowed. 
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5-1.19 PROJECT APPEARANCE 

The Contractor shall maintain a neat appearance to the work and shall cleanup all tracked material and debris on a daily 

basis. 

In areas visible to the public, the following shall apply: 

 

A. Broken concrete and debris developed during clearing and grubbing shall be disposed of concurrently with its 

removal. If stockpiling is necessary, the material shall be removed or disposed of weekly. 

B. Mud, dirt, soil, and any debris resulted in trail from equipment and construction will be cleaned and cleared from 

the roadway and away from traffic daily. 

C. The Contractor shall furnish trash bins for all debris from construction. All debris shall be placed in trash bins 

daily. Forms or falsework that are to be reused shall be stacked neatly concurrently with their removal. Forms 

and falsework that are not to be reused are to be disposed of concurrently with their removal. 

 

Full compensation for conforming to the provisions in this section, not otherwise provided for, shall be considered as 

included in the prices paid for the various contract items of work involved and no additional compensation will be allowed. 

 

5-1.20 RECORDS 

The Contractor shall maintain cost accounting records for the contract pertaining to, and in such a manner as to provide a 

clear distinction between, the following six categories of costs of work during the life of the contract: 

 

A. Direct costs of contract item work. 

B. Direct costs of changes in character in conformance with Section 4-1.05B, "Work-Character Changes," of the Standard 

Specifications. 

C. Direct costs of extra work in conformance with Section 4-1.05, "Changes and Extra Work," of the Standard 

Specifications. 

D. Direct costs of work not required by the contract and performed for others. 

E. Direct costs of work performed under a notice of potential claim in conformance with the provisions in Section 9-

1.17D(2), " Claim Statement," of the Standard Specifications. 

F. Indirect costs of overhead. 

 

Cost accounting records shall include the information specified for extra work in Section 4-1.05, "Changes and Extra 

Work," of the Standard Specifications. The requirements for furnishing the Engineer completed daily extra work reports shall 

only apply to work paid for on a force account basis. 

The cost accounting records for the contract shall be maintained separately from other contracts, during the life of the 

contract, and for a period of not less than 3 years after the date of acceptance of the contract. If the Contractor intends to file 

claims against the Department, the Contractor shall keep the cost accounting records specified above until complete resolution 

of all claims has been reached. 

 

5-1.21 RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 

The location of the project is within an area controlled by the Regional Water Quality Control Board. The Contractor shall 

be fully informed of rules, regulations, and conditions that may govern the Contractor's operations in the areas and shall conduct 

the work accordingly. 

Copies of the order may be obtained at the City of Grass Valley Engineering Division Office located at 125 East Main 

Street, Grass Valley, CA 95945 [telephone (530) 274-4373]. 

Attention is directed to Section 5-1.36, " Property and Facility Preservation," and Section 7-1.05, "Indemnification," and 

Section 7-1.06, “Insurance,” of the Standard Specifications. 

 

5-1.22 CONTRACTOR'S LICENSING LAWS 

Attention is directed to the requirements specified in Section 3-1.06, "Contractor License", of the Standard Specifications.  

The Contractor shall possess a valid California Class “A” Contractor's License, or a combination of the following classes: C-8 

- Concrete Contractor, C33 - Painting and Decorating Contractor, D-63 Construction Cleanup Contractor, and all other classes 

required by the categories and types of work included in the contract at the time of the bid award.  All licenses shall remain in 

effect throughout the term of the contract. 

 

5-1.23 ARBITRATION 

Section 9-1.22, "Arbitration," of the Standard Specifications is amended in its entirety to read as follows: 

 

Section 9-1.22, “Dispute Resolution” 

http://www.cslb.ca.gov/generalinformation/library/licensingclassifications/C-8Concrete.asp
http://www.cslb.ca.gov/generalinformation/library/licensingclassifications/C-8Concrete.asp
http://www.cslb.ca.gov/generalinformation/library/licensingclassifications/C33PaintingAndDecorating.asp
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9-1.22  All claims filed with the City must be in writing and include the documents necessary to substantiate the 

claim. Claims must be filed within the time limits set forth in this contract. In no circumstances, however, may a claim 

be filed after the day of final payment. Nothing in this subsection is intended to extend the time limit or supersede 

notice requirements for the filing of claims as set forth elsewhere in this contract. 

 

1) Claims of $50,000.00 or Less 

 

(a)  The City will respond in writing to all written claims less than or equal to fifty thousand dollars ($50,000.00) 

within forty-five (45) days of receipt of the claim. Within thirty (30) days of receipt of the claim, the City 

may request any additional documentation supporting the claim or relating to defenses or claims the City 

may have against the claimant. 

 

(b)  If additional information is thereafter required, it shall be requested and provided pursuant to this subsection, 

upon mutual agreement of the City and the claimant. 

 

(c)  The City’s written response to the claim, as further documented, shall be submitted to the claimant within 

fifteen (15) days after receipt of the further documentation or within a period of time no greater than that 

taken by the claimant in producing the additional information, whichever is greater. 

 

2) Claims Between $50,000.01 and $375,000.00 

 

(a)  The City will respond in writing to all written claims between fifty thousand dollars and one cent ($50,000.01) 

and less than or equal to three hundred seventy-five thousand dollars ($375,000.00), within sixty (60) days 

of receipt of the claim. Within thirty (30) days of receipt of the claim, the City may request, in writing, any 

additional documentation supporting the claim or relating to defense to the claim the City may have against 

the claimant. 

 

(b) If additional information is thereafter required, it shall be requested and provided pursuant to this Subdivision, 

upon mutual agreement of the City and the claimant. 

 

(c)  The City’s written response to the claim, as further documented, shall be submitted to the claimant with in 

thirty (30) days after receipt of the further documentation or within a period of time no greater than that taken 

by the claimant in producing the additional information or requested documents, whichever is greater. 

 

3) Claims in Excess of $375,000.00 The City shall, within a reasonable time after the presentation of any claim in excess 

of $375,000.00, make a decision in writing on such claim. 

 

4)  Meet and Confer Conference 

 

(a)  If the claimant disputes the City’s written response, or the City fails to respond within the time prescribed, 

the claimant may so notify the City, in writing, either within fifteen (15) days of receipt of the City’s response 

or within fifteen (15) days of the City’s failure to respond within the time prescribed, respectively, and 

demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a demand, 

the City shall schedule a meet and confer conference within thirty (30) days for settlement of the dispute. 

 

(b) If, following the meet and confer conference, the claim or any portion thereof remains in dispute, the claimant 

may file a claim pursuant to Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with 

Section 910) of Part 3 of Division 3.6 of Title 1 of the California Government Code. For the purposes of 

those provisions, the running of the period of time within which a claim must be filed shall be tolled from 

the time the claimant submits his or her written claim pursuant to this Section until the time that claim is 

denied as a result of the meet and confer process, including any period of time utilized by the meet and confer 

process. 

 

5)  Contractor’s Duty During Claim Resolution: The Contractor shall proceed with the Work in accordance with the plans 

and specifications and determinations and instructions of the City Engineer during the resolution of any claims 

disputes. 

 

6)  Certification. The Contractor shall certify in writing, at the time of submission of any claim, as follows: 
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I certify under penalty of perjury under the laws of the State of California, that the claim is made in good faith, 

that the supporting data are accurate and complete, and that the amount requested accurately reflects the monies due 

for work performed under the Contract for which the City of Grass Valley is liable. 

 

   By:_________________________ 

   (Contractor’s signature) 

 

7)  City Remedies. In the event the Contractor refuses or neglects to make good any loss or damage for which the 

Contractor is responsible under this Contract, the City may itself, or by the employment of others, make good any 

such loss or damage, and the cost and expense of doing so, including any reasonable engineering, legal and other 

consultant fees, and any costs of administrative and managerial services, shall be charged to the Contractor. Such costs 

and expenses may be deducted by the City from claims for payment made by the Contractor for work completed or 

remaining to be completed. 

 

8) Assignment. In entering into a public works contract or a subcontract to supply goods, services, or materials pursuant 

to this contract, the Contractor and all subcontractors shall offer and agree to assign to the City all rights, title, and 

interest in and to all causes of action it may have under section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the 

Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the Business and Professions 

Code), arising from purchases of goods, services or materials pursuant to the public works contract or subcontract. 

This assignment shall be made and become effective at the time the City tenders final payment to the Contractor, 

without further acknowledgment by the parties. 

 

9) Contractor Waiver and Limitation. The Contractor agrees that it can be adequately compensated by money damages 

for any breach of this Contract which may be committed by the City and hereby agrees that no default, act, or omission 

of the City or the Engineer, shall constitute a material breach of the Contract entitling the Contractor to cancel or 

rescind the provisions of this Contract or (unless the City shall so consent or direct in writing) to suspend or abandon 

performance of all or any part of the work. The Contractor hereby waives any and all rights and remedies to which it 

might otherwise be or become entitled, save only its right to money damages. 

 

10) Venue. Any litigation arising out of this Contract shall be brought in the Superior Court of Nevada County, and the 

Contractor hereby waives the removal provisions of Code of Civil Procedure Section 394. 

 

5-1.24 NOTICE OF POTENTIAL CLAIM 

Attention is directed to the requirements specified in Section 5-1.43, “Potential Claims And Dispute Resolution,” of the 

Standard Specifications. 

 

5-1.25 FINAL PAYMENT AND CLAIMS 

Attention is directed to Section 9-1.17D, "Final Payment and Claims," of the Standard Specifications. 

If the Contractor files a timely written statement of claims in response to the proposed final estimate, the City will submit 

a claim position letter to the Contractor by hand delivery or deposit in the U.S. mail. The claim position letter will delineate the 

City's position on the Contractor's claims. If the Contractor disagrees with the claim position letter, the Contractor shall submit 

a written notification of its disagreement to be received by the City not later than 15 days after the Contractor's receipt of the 

claim position letter. The written notification of disagreement shall set forth the basis for the Contractor's disagreement and be 

submitted to the office designated in the claim position letter. The Contractor's failure to provide a timely, written notification 

of disagreement shall constitute the Contractor's acceptance and agreement with the determinations provided in the claim 

position letter and with final payment pursuant to the claim position letter. 

If the Contractor files a timely notification of disagreement with the City claim position letter, the City Engineer or a board 

of review appointed by the City Engineer shall review claims that remain in dispute and may meet with the Contractor within 

45 days after receipt by the City of the notification of disagreement. Attendance by the Contractor at the City meeting 

concerning the notification of disagreement shall be mandatory. 

If the City fails to submit a claim position letter to the Contractor within 135 days after the acceptance of the contract and 

the Contractor has claims that remain in dispute, the Contractor may request a meeting with the City Engineer or a board of 

review appointed by the City Engineer to review claims that remain in dispute. The Contractor's request for a meeting shall 

identify the claims that remain in dispute. If the Contractor files a request for a meeting, the City Engineer or a board of review 

appointed by the City Engineer will meet with the Contractor within 45 days after the City receives the request for the meeting. 

Attendance by the Contractor at this review meeting shall be mandatory. 
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Failure of the Contractor to file a timely written statement of claims in response to the proposed final estimate, or to file a 

timely notification of disagreement with the City’s claim position letter, or to attend the City’s review meeting shall constitute 

a failure to pursue diligently and exhaust the administrative remedies in the contract and shall be a bar to future legal 

proceedings by Contractor. 

 

5-1.26 SURFACE MINING AND RECLAMATION ACT 

Attention is directed to the Surface Mining and Reclamation Act of 1975, commencing in Public Resources Code, Mining 

and Geology, Section 2710, which establishes regulations pertinent to surface mining operations, and to California Public 

Contract Code Section 10295.5. 

Material from mining operations furnished for this project shall only come from permitted sites in compliance with 

California Public Contract Code Section 10295.5. 

 

5-1.27 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications and 

the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance as defined 

in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous substance has not been rendered harmless, the 

Contractor may continue work in unaffected areas reasonably believed to be safe. The Contractor shall immediately cease work 

in the affected area and report the condition to the Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous substances 

including exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed by 

separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay and 

the Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.07, " Delays," of the 

Standard Specifications. 

 

5-1.28 EXCAVATION SAFETY PLANS 

The Contractor’s attention is directed to requirements of “Earthwork,” of the Special Provisions concerning Temporary 

Shoring Plan and Section 7-1.02K(6)(b), "Excavation Safety," of the Standard Specifications. 

The Contractor shall submit a Temporary Shoring Safety System Plan to the Engineer in accordance with “Earthwork,” of 

these Special Provisions. The Contractors attention is directed to the requirements specified in Section “Earthwork,” of these 

Special Provisions. 

Full compensation for conforming to the provisions of this section, not otherwise provided for in other sections of these 

Special Provisions, shall be considered as included in the prices paid for the various Contract items of work involved and no 

additional compensation will be allowed. 

 

5-1.29 AIR POLLUTION CONTROL 

Air pollution control shall conform to the provisions of Section 14-9, “Air Quality,” of the Standard Specifications and 

these Special Provisions. 

No burning of materials to be disposed of will be permitted for this project. 

Full compensation for conforming to the provisions of this section including, but not limited to, obtaining permits and 

performing work in accordance with any permit requirements, not otherwise provided for, shall be considered as included in 

the prices paid for the various Contract items of work involved and no additional compensation will be allowed. 

 

5-1.30 PERMITS 

Attention is directed to the provisions in Sections 5-1.20B, “Permits, Licenses, Agreements, and Certifications,” of the 

Standard Specifications and these Special Provisions. 

Full compensation for conforming to the provisions in this Section and to the requirements in the permit, not otherwise 

provided for in other sections of these Special Provisions, shall be considered as included in the prices paid for the various 

Contract items of work involved and no additional compensation will be allowed. 

 

5-1.31 INSURANCE 

Throughout the period of this agreement, the CONTRACTOR shall provide the following minimum insurance coverage 

as listed below. CONTRACTOR shall file with CITY certificate(s) of Insurance and endorsements, in a form acceptable to 

CITY, and consistent with this agreement at the time of execution of this agreement. The insurance company must be acceptable 

to CITY, with a Best's Rating of no less than A:VII. Documentation of such rating acceptable to the CITY shall be provided at 

the same time Insurance Certificates are submitted. 

Any deductibles must be declared to, and approved by, the City. 
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In the event any of the required policies are canceled prior to the completion of the project and the CONTRACTOR does 

not furnish a new certificate(s) of insurance prior to cancellation, the CITY may obtain the required insurance and deduct the 

premium(s) from Contract monies due the CONTRACTOR. 

 

5-1.31.1 WORKER'S COMPENSATION AND EMPLOYERS LIABILITY INSURANCE  

The CONTRACTOR shall maintain adequate Workers' Compensation Insurance under the Laws of the State of 

California. CONTRACTOR shall fully comply with the provisions of Section 3700 of the Labor Code, which requires 

every employer to be insured against liability for Workers' Compensation or to undertake self insurance in accordance 

with the provisions of that Code, before commencing the performance of the work. CONTRACTOR shall require all 

subcontractors to maintain adequate Workers' Compensation Insurance. Certificates of such Workers' Compensation 

shall be filed forthwith with the CITY upon demand. 

By CONTRACTOR'S signature hereunder, CONTRACTOR certifies that he/she is aware of the provisions of 

Section 3700 of the California Labor Code which require every employer to be insured against liability for workers’ 

compensation or to undertake self-insurance in accordance with the provisions of that Code, and he/she will comply 

with such provisions before commencing the performance of this Contract. If such insurance is underwritten by any 

agency other than State Compensation Fund, such agency shall be a company authorized to do business in the State of 

California. 

Worker's Compensation Insurance shall be provided as required by any applicable law or regulation. Employer's 

liability insurance shall be provided in amounts not less than the following: 

One Million dollars ($1,000,000) each accident for bodily injury by accident 

One Million dollars ($1,000,000) policy limit for bodily injury by disease 

One Million dollars ($1,000,000) each employee for bodily injury by disease 

If there is an exposure of injury to CONTRACTOR'S employees under the U.S. Longshoremen's and Harbor 

Worker's Compensation Act, the Jones Act, or under laws, regulations, or statutes applicable to maritime employees, 

coverage shall be included for such injuries or claims. 

Each Worker's Compensation policy shall be endorsed with the following specific language: 

Cancellation Notice: "This policy shall not be canceled or materially changed without first giving thirty (30) days 

prior written notice to the City of Grass Valley." 

Waiver of Subrogation: “The Insurance Company agrees to waive all rights of subrogation against the City of 

Grass Valley, its elected or appointed officials, agents, employees and volunteers for losses paid under the terms of this 

policy which arise from the work performed by the Named Insured for the City of Grass Valley. 

 

5-1.31.2 GENERAL LIABILITY INSURANCE 

Commercial General Liability insurance covering all operations by or on behalf of CONTRACTOR, providing 

insurance for bodily injury liability and property damage liability for the limits of liability indicated below and including 

coverage for: premises; operations; products and completed operations; contractual liability insuring the obligations 

assumed by CONTRACTOR in this Agreement; broad form property damage (including completed operations); 

explosion, collapse, and underground hazards; personal injury liability. 

Except with respect to bodily injury and property damage included within the products and completed operations 

hazards, the aggregate limits, where applicable, shall apply separately to CONTRACTOR'S work under the Contract. 

One of the following forms is required: Commercial General Liability (Occurrence); or Commercial General 

Liability (Claims Made). 

If CONTRACTOR carries a Commercial General Liability (Occurrence) policy: 

1. The limits of liability shall not be less than: 

➢ One Million dollars ($1,000,000) each occurrence (combined single limit for bodily injury and property 

damage) 

 ➢ One Million dollars ($1,000,000)  Personal Injury Liability 

 ➢ Two Million dollars ($2,000,000) Products-Completed Operations 

 ➢ Two Million dollars ($2,000,000) General Aggregate 

2. If the policy does not have an endorsement providing that the General Aggregate Limit applies separately, or if 

defense costs are included in the aggregate limits, then the required aggregate limits shall be Two Million dollars 

($2,000,000). 

 

5-1.31.3 CONFORMITY OF COVERAGES 

If more than one policy is used to meet the required coverages, such as a separate umbrella policy, such policies 

shall be consistent with all other applicable policies used to meet these minimum requirements. For example, all policies 

shall be Occurrence Liability policies, or all shall be Claims Made Liability policies if approved by the CITY as noted 

above. In no case shall the types of coverages be different. 
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5-1.31.4 ADDITIONAL REQUIREMENTS 

Premium Payments: The insurance companies shall have no recourse against the CITY and funding agencies, its 

officers and employees or any of them for payment of any premiums or assessments under any policy issued by a 

mutual insurance company. 

Policy Deductibles: The CONTRACTOR shall be responsible for all deductibles in all of CONTRACTOR’S 

insurance policies. The amount of deductibles for insurance coverage required herein should be reasonable and subject 

to CITY’S approval. 

CONTRACTOR’S Obligations: CONTRACTOR’S indemnity and other obligations shall not be limited by the 

foregoing insurance requirements and shall survive the expiration of this agreement. 

Material Breach: Failure of the CONTRACTOR to maintain the insurance required by this agreement, or to comply 

with any of the requirements of this section, shall constitute a material breach of the entire agreement. 

Duration of Coverage:  City must be an additional insured for completed operations for a period of one (1) year after 

completion of the work. 

Project Reference: The Certificate of Insurance must reference the project specifically by project title 

 

5-1.31.5 ENDORSEMENTS 

Each Commercial General Liability policy shall be endorsed with the following specific language: 

Cancellation Notice: "This policy shall not be canceled, material reduced, or materially changed without first giving 

thirty (30) days prior written notice to the City of Grass Valley." 

 “Provisions Regarding the Insured’s Duties: Any failure to comply with reporting provisions of the policy or 

breaches or violations of warranties shall not affect coverage provided to the City of Grass Valley, its elected or appointed 

officers, officials, employees or volunteers.” 

“Except as stated above, nothing herein shall be held to waive, alter or extend any of the limits, conditions, 

agreements or exclusions of the policy to which this endorsement is attached.” 

"The City of Grass Valley, and additional insureds, and all insureds officers, agents, outside parties hired to 

inspect and/or design the work, employees, and volunteers are to be covered as insured for all liability arising out of 

the operations by or on behalf of the named insured in the performance of this Agreement." 

The City of Grass Valley’s policy of insurance shall be excess and noncontributing. "The insurance provided by 

the Contractor, including any excess liability or umbrella form coverage, is primary coverage to the City of Grass 

Valley and additional insureds, with respect to any insurance or self-insurance programs maintained by the City of 

Grass Valley and additional insureds, and no insurance held or owned by the City of Grass Valley and additional 

insureds shall be called upon to contribute to a loss." 

 

5-1.31.6 AUTOMOBILE LIABILITY INSURANCE 

CONTRACTOR shall provide Automobile Liability insurance covering bodily injury and property damage in an 

amount no less than One Million dollars ($1,000,000) combined single limit for each occurrence. 

Covered vehicles shall include owned, non-owned, and hired automobiles/trucks. 

 

Endorsements:  The endorsements listed above for General Liability shall also apply to the Automobile Liability 

Policy. 

  

5-1.32 WARRANTY 

Should any failure of the work occur within a period of one year from the acceptance of the project by the Grass Valley 

City Council due to faulty materials, poor workmanship, or defective equipment, the Contractor shall promptly make the needed 

repairs at his or her expense in accordance with the Special Provisions and to the satisfaction of the Engineer. 

Security for this warranty shall be in the form of the Performance Bond, required elsewhere in these specifications, which 

shall remain in effect for a period of one (1) year after acceptance of the project by the Grass Valley City Council. The 

Performance Bond will not be reduced to an amount less than the bid amount of the project prior to the expiration of the one 

(1) year warranty period. 

The City is hereby authorized to make such repairs, or to have such repairs made by others, if the Contractor fails to make 

such repairs, or to have such repairs made by others, if the Contractor fails to make or undertake with due diligence the aforesaid 

repairs within ten (10) days after receiving written notice of such failure or within a time specified in the notice if different; 

provided, however, that in case of an emergency where, in the opinion of the Engineer, that delay would cause serious loss or 

damages, or a serious hazard to the public, and a reasonable attempt has been made to notify the Contractor, the repairs may 

be made without prior notice to the Contractor; and the Contractor’s sureties shall be liable for the entire cost thereof. 
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SECTION 6 (BLANK) 

 

SECTION 7 (BLANK) 

 

SECTION 8 MATERIALS 

 

SECTION 8-1 MISCELLANEOUS 

 

PREQUALIFIED AND TESTED SIGNING AND DELINEATION MATERIALS 

The Department maintains the following list of Pre-qualified and Tested Signing and Delineation Materials. The Engineer 

shall not be precluded from sampling and testing products on the list of Pre-qualified and Tested Signing and Delineation 

Materials. 

The manufacturer of products on the list of Pre-qualified and Tested Signing and Delineation Materials shall furnish the 

Engineer a Certificate of Compliance in conformance with the provisions in Certificates of Compliance," of the Standard 

Specifications for each type of traffic product supplied. 

For those categories of materials included on the list of Pre-qualified and Tested Signing and Delineation Materials, only 

those products shown within the listing may be used in the work. Other categories of products, not included on the list of Pre-

qualified and Tested Signing and Delineation Materials, may be used in the work provided they conform to the requirements 

of the Standard Specifications. 

Materials and products may be added to the list of Pre-qualified and Tested Signing and Delineation Materials if the 

manufacturer submits a New Product Information Form to the New Product Coordinator at the Transportation Laboratory. 

Upon a Departmental request for samples, sufficient samples shall be submitted to permit performance of required tests. 

Approval of materials or products will depend upon compliance with the specifications and tests the Department may elect to 

perform. 

 

SECTION 8-2 PORTLAND CEMENT CONCRETE 

Portland cement concrete shall conform to the provisions in Section 90, "Concrete," of the Standard Specifications and 

these Special Provisions. 

Mineral admixture shall be combined with cement in conformance with the provisions in Section 901.02B(3), 

"Supplementary Cementitious Materials," of the Standard Specifications for the concrete materials. 

The Department maintains a list of sources of fine and coarse aggregate that have been approved for use with a reduced 

amount of mineral admixture in the total amount of cementitious material to be used. A source of aggregate will be considered 

for addition to the approved list if the producer of the aggregate submits to the Transportation Laboratory certified test results 

from a qualified testing laboratory that verify the aggregate complies with the requirements. Prior to starting the testing, the 

aggregate test shall be registered with the Department. A registration number can be obtained by calling (916) 227-7228. The 

registration number shall be used as the identification for the aggregate sample in correspondence with the Department. Upon 

request, a split of the tested sample shall be provided to the Department. Approval of aggregate will depend upon compliance 

with the specifications, based on the certified test results submitted, together with any replicate testing the Department may 

elect to perform. Approval will expire 3 years from the date the most recent registered and evaluated sample was collected 

from the aggregate source. 

Qualified testing laboratories shall conform to the following requirements: 

 

A. Laboratories performing ASTM Designation: C 1293 shall participate in the Cement and Concrete Reference 

Laboratory (CCRL) Concrete Proficiency Sample Program and shall have received a score of 3 or better on all tests 

of the previous 2 sets of concrete samples. 

B. Laboratories performing ASTM Designation: C 1260 shall participate in the Cement and Concrete Reference 

Laboratory (CCRL) Pozzolan Proficiency Sample Program and shall have received a score of 3 or better on the 

shrinkage and soundness tests of the previous 2 sets of pozzolan samples. 

 

Aggregates on the list shall conform to one of the following requirements: 

 

A. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation: C 

1293, the average expansion at one year shall be less than or equal to 0.040 percent; or  

B. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation: C 

1260, the average of the expansion at 16 days shall be less than or equal to 0.15 percent. 
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The amounts of cement and mineral admixture used in cementitious material shall be sufficient to satisfy the minimum 

cementitious material content requirements specified in Section 90-1.02, "Materials," of the Standard Specifications and shall 

conform to the following: 

 

A. The minimum amount of cement shall not be less than 75 percent by weight of the specified minimum cementitious 

material content. 

B. The minimum amount of mineral admixture to be combined with cement shall be determined using one of the 

following criteria: 

 

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by weight, the amount 

of mineral admixture shall not be less than 15 percent by weight of the total amount of cementitious material to 

be used in the mix. 

2. When the calcium oxide content of a mineral admixture is greater than 2 percent by weight, and any of the 

aggregates used are not listed on the approved list as specified in these Special Provisions, then the amount of 

mineral admixture shall not be less than 25 percent by weight of the total amount of cementitious material to be 

used in the mix. 

3. When the calcium oxide content of a mineral admixture is greater than 2 percent by weight and the fine and coarse 

aggregates are listed on the approved list as specified in these Special Provisions, then the amount of mineral 

admixture shall not be less than 15 percent by weight of the total amount of cementitious material to be used in 

the mix. 

4. When a mineral admixture that conforms to the provisions for silica fume in Section 90-1.02B(3), "Supplementary 

Cementitious Materials," of the Standard Specifications is used, the amount of mineral admixture shall not be less 

than 10 percent by weight of the total amount of cementitious material to be used in the mix. 

5. When a mineral admixture that conforms to the provisions for silica fume in Section 90-1.02B(3), "Supplementary 

Cementitious Materials," of the Standard Specifications is used and the fine and coarse aggregates are listed on 

the approved list as specified in these Special Provisions, then the amount of mineral admixture shall not be less 

than 7 percent by weight of the total amount of cementitious material to be used in the mix. 

 

C. The total amount of mineral admixture shall not exceed 35 percent by weight of the total amount of cementitious 

material to be used in the mix. The total weight of cement and mineral admixture per cubic yard shall not exceed the 

specified maximum cementitious material content. 

 

Unless otherwise specified, mineral admixture will not be required in Portland cement concrete used for precast concrete 

girders. 

The Contractor will be permitted to use Type III Portland cement for concrete used in the manufacture of precast concrete 

members. 

 

SECTION 9 (BLANK) 

 

SECTION 10 CONSTRUCTION DETAILS 

 

SECTION 10-1 GENERAL 

 

10-1.01 SCOPE OF WORK 

The scope of work, in general, includes; tennis court repair and resurfacing involving removal of existing coatings, repair 

of asphalt and concrete cracks, application of acrylic coating and painting of court lines. 

 

10-1.02 GENERAL REQUIREMENTS 

The order of work shall conform to the provisions in the Standard Specifications and these Special Provisions.   

The Contractor’s attention is directed to the requirements of “Cooperation”, “Mobilization,” “Maintaining Traffic” and 

“Traffic Control System” of these Special Provisions, the Project Plans, and the Standard Specifications.  

Except as otherwise provided or with City Engineer approval of reduced roadway widths, the full width of the traveled 

way shall be open for use by public traffic on Saturdays, Sundays and designated legal holidays; after 4:00 p.m. Monday 

through Friday and when construction operations are not actively in progress. 

Weekend hours of work, which do not significantly change the cost of the work may be permitted upon the written request 

of the Contractor if, in the opinion of the Engineer, public traffic will be adequately served and the work expedited. These 
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deviations shall not be adopted by the Contractor until the Engineer has approved them in writing. All other modifications will 

be made by contract change order. 

The Contractor shall provide the Engineer all required submittals within the time frame specified by the Special Provisions, 

the Project Plans, and/or the Standard Specifications. 

The Contractor shall submit to the Engineer a progress schedule in accordance with Section 8-1.02, “Schedule,” of the 

Standard Specifications and these Special Provisions. Attention is directed to the requirements of these sections for scheduling 

a pre-construction scheduling conference within 10 working days of the approval of the contract and submitting a baseline 

schedule to the Engineer within 20 days of the contract approval. 

The Contractor is responsible for verifying the location of all existing underground facilities, within the project area, that 

may have potential to conflict with the location of proposed improvements, and other work as shown on the Plans. The City 

has made every effort to show locations of any and all existing surface and subsurface structures. However, actual field 

conditions and locations can vary considerably from the plan locations. Therefore, the City cannot, and does not, assume 

responsibility for the existence or location of any structure such as, but not limited to, utilities and pipelines. The contractor is 

responsible for contacting all agencies and/or owners to verify this information prior to and during construction of any of the 

proposed improvements. If any existing utilities are found in conflict with the proposed location of the improvements shown 

on the plans, the Contractor shall contact the Engineer. The Engineer shall provide the Contractor with new grades to eliminate 

such conflict or shall arrange to have the utilities relocated to avoid the conflict. The Contractor shall work with the Engineer 

to schedule surveyors to be onsite during pot-holing of conflicts for utility elevation verification. Any delays, which may result 

from failure of the Contractor to pothole potential utility conflicts, shall be at the Contractor’s expense. 

At the end of each working day if a difference in excess of three inches (3”) exists between the elevation of the existing 

pavement and the elevation of excavations within six feet (6’) of the traveled way, material shall be placed and compacted 

against the vertical cuts adjacent to the traveled way unless Type K barrier rail has been placed between the traveled way and 

the excavation in accordance with “Type K Temporary Railing “of the Standard Specifications and these Special Provisions. 

During excavation operations, native material may be used for this purpose; however, once placing of the structural section 

commences, structural material shall be used. The material shall be placed to the level of the elevation of the top of existing 

pavement and tapered at a slope of 1:4 (vertical:horizontal) or flatter to the bottom of the excavation. Treated base shall not be 

used for the taper. Full compensation for placing the material on a 1:4 slope, regardless of the number of times the material is 

required, and subsequent removing or reshaping of the material to the lines and grades shown on the plans shall be considered 

as included in the contract price paid for the materials involved and no additional compensation will be allowed. No payment 

will be made for material placed in excess of that required for the structural section. 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all work involved in 

the provisions of this section, including, but not limited to, coordination with the applicable utility companies, pot-holing, 

excavation and backfill as shown on the plans, as specified in the Standard Specifications and these Special Provisions, and as 

directed by the Engineer shall be considered as included in prices paid for the various Contract Items of work involved and no 

additional compensation will be allowed. 

 

10-1.03 REQUEST FOR INFORMATION 

All Requests for Information (RFI’s) from the Contractor shall be submitted in writing to the Engineer, and shall be 

numbered sequentially as they are generated. The Engineer will have 5 working days from the date of receipt of each RFI to 

provide a response to the Contractor. All requests must come from the prime Contractor, the Engineer will not respond to RFI’s 

received directly from subcontractors. 

If the response provided by the Engineer is not satisfactory for the Contractor, the RFI may be re-submitted with more 

detailed requests noting the particular areas that have not been addressed. The Engineer will have three (3) working days to 

respond to the second request from the Contractor. If the second response is still not satisfactory to the Contractor, a meeting 

will be scheduled to resolve any outstanding items that have not been properly addressed. 

A Request for Information shall only be used for obtaining information or clarification on project documents. The RFI 

process is not the proper media for notification of potential claims, writing letters, requesting a change order, etc… If the 

Contractor wishes to file a Notice of Potential Claim, it shall be filed in accordance with Section 5-1.43, “Potential Claims and 

Dispute Resolution,” of the Standard Specifications. 

 

10-1.04 LINES AND GRADES 

Attention is directed to “Lines and Grades,” of the Standard Specifications. 

If the Contractor determines that conditions in the field would cause a conflict with the lines and grades shown on the plans 

or otherwise feels that there are errors in the lines and grades to be established he shall immediately notify the Engineer for 

clarification. Attention is directed to “Requests for Information” of these provisions. 

Full compensation for conforming to the provisions of this section shall be considered as included in the prices paid for 

the various Contract items of work involved and no additional compensation will be allowed. 
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10-1.05 WATER POLLUTION CONTROL 

 

10-1.05.1 GENERAL 

Water pollution control work shall conform to the provisions in Section 13, "Water Pollution Control," of the 

Standard Specifications, section of these Special Provisions entitled "Relations With California Regional Water 

Quality Control Board," and these Special Provisions. 

The Contractor shall perform water pollution control work in conformance with the requirements in the "Storm 

Water Pollution Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual" and 

addenda in effect on the day the Notice to Contractors is dated. This manual is referred to as the "Preparation Manual." 

Copies of the Preparation Manual may be obtained from: 

 

State of California 

Department of Transportation 

Publication Distribution Unit 

1900 Royal Oaks Drive 

Sacramento, California 95815 

Telephone: (916) 445-3520 

 

The Preparation Manual and other references for performing water pollution control work are available from the 

Department's Construction Storm Water and Water Pollution Control web site at: 

http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm. 

The Contractor shall know and fully comply with applicable provisions of the Manuals, and Federal, State, and 

local regulations and requirements that govern the Contractor's operations and storm water and non-storm water 

discharges from both the project site and areas of disturbance outside the project limits during construction. Attention 

is directed to Section 7, "Legal Relations and Responsibility to the Public," of the Standard Specifications and these 

Special Provisions. 

Water pollution control requirements shall apply to storm water and non-storm water discharges from areas 

outside the project site that are directly related to construction activities for this contract including, but not limited to, 

asphalt batch plants, material borrow areas, concrete plants, staging areas, storage yards and access roads. The 

Contractor shall comply with the Manuals for those areas and shall implement, inspect and maintain the required water 

pollution control practices. Installing, inspecting and maintaining water pollution control practices on areas outside 

the highway right of way not specifically arranged and provided for by the Department for the execution of this 

contract, will not be paid for. 

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the City as a result of the 

Contractor's failure to comply with the provisions in this section "Water Pollution Control" including, but not limited 

to, compliance with the applicable provisions of the Manuals, and Federal, State and local regulations and 

requirements as set forth therein. 

Penalties as used in this section shall include fines, penalties and damages, whether proposed, assessed, or levied 

against the Department or the Contractor, including those levied under the Federal Clean Water Act and the State 

Porter-Cologne Water Quality Control Act, by governmental agencies or as a result of citizen suits. Penalties shall 

also include payments made or costs incurred in settlement for alleged violations of the Manuals, or applicable laws, 

regulations, or requirements. Costs incurred could include sums spent instead of penalties, in mitigation or to remediate 

or correct violations. 

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, 

sample, monitor, or otherwise access the project site or the Contractor's records pertaining to water pollution control 

work. The Contractor and the Department shall provide copies of correspondence, notices of violations, enforcement 

actions or proposed fines by regulatory agencies to the requesting regulatory agency. 

 

10-1.05.2 WATER POLLUTION CONTROL IMPLEMENTATION 

Unless otherwise specified, the Contractor shall be responsible throughout the duration of the project for 

installing, constructing, inspecting, maintaining, removing, and disposing of the water pollution control practices. 

Unless otherwise directed by the Engineer, the Contractor's responsibility for “Water Pollution Control” 

implementation shall continue throughout any temporary suspension of work ordered in conformance with the 

provisions in Section 8-1.06, "Suspensions," of the Standard Specifications. Requirements for installation, 

construction, inspection, maintenance, removal, and disposal of water pollution control practices shall conform to the 

requirements in the Manuals and these Special Provisions. 

If the Contractor or the Engineer identifies a deficiency in the implementation of the “Water Pollution Control” 

practices, the deficiency shall be corrected immediately. The deficiency may be corrected at a later date and time if 

http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm
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requested by the Contractor and approved by the Engineer in writing, but shall be corrected prior to the onset of 

precipitation. If the Contractor fails to correct the identified deficiency by the date agreed or prior to the onset of 

precipitation, the project shall be in nonconformance with this section. Attention is directed to Section 5-1.03, 

"Engineer's Authority," of the Standard Specifications, and to "Retention of Funds" of this section for possible 

nonconformance penalties. 

If the Contractor fails to conform to the provisions of this section, "Water Pollution Control," the Engineer may 

order the suspension of construction operations until the project complies with the requirements of this section. 

 

10-1.05.3 PAYMENT 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 

involved in “Water Pollution Control” including, but not limited to installing, constructing, inspecting, maintaining, 

removing, and disposing of the water pollution control practices including non-storm water management, waste 

management and materials pollution water pollution control practices, as shown on the plans, as specified in the 

Standard Specifications and these special provisions, and as directed by the Engineer shall be considered as included 

in the various items of work requiring these activities, and no additional compensation will be allowed therefore. 

 

10-1.05.4 CONSTRUCTION SITE MANAGEMENT 

Construction site management shall consist of controlling potential sources of water pollution before they come 

in contact with storm water systems or watercourses. The Contractor shall control material pollution and manage waste 

and non-storm water existing at the construction site by implementing effective handling, storage, use, and disposal 

practices. 

The Contractor shall train all employees and subcontractors regarding: 

 

A. Material pollution prevention and control; 

B. Waste management; 

C. Non-storm water management; 

D. Identifying and handling hazardous substances; and 

E. Potential dangers to humans and the environment from spills and leaks or exposure to toxic or hazardous 

substances. 

Training shall take place before starting work on this project. New employees shall receive the complete training 

before starting work on this project. The Contractor shall have regular meetings to discuss and reinforce spill 

prevention and control; material delivery, storage, use, and disposal; waste management; and non-storm water 

management procedures. 

Instructions for material and waste handling, storage, and spill reporting and cleanup shall be posted at all times 

in an open, conspicuous, and accessible location at the construction site. 

Non-hazardous construction site waste and excess material shall be recycled when practical or disposed of in 

accordance with the provisions in Section 5-1.20B(4), "Contractor-Property Owner Agreement," of the Standard 

Specifications, unless otherwise specified. 

Vehicles and equipment at the construction site shall be inspected on a frequent, predetermined schedule, and by 

the operator each day of use. Leaks shall be repaired immediately, or the vehicle or equipment shall be removed from 

the construction site. 

  

10-1.05.4.1 SPILL PREVENTION AND CONTROL 

The Contractor shall implement spill and leak prevention procedures when chemicals or hazardous 

substances are stored. Spills of petroleum products; substances listed under CFR Title 40, Parts 110, 117, and 

302; and sanitary and septic waste shall be contained and cleaned up as soon as is safe. 

Minor spills involve small quantities of oil, gasoline, paint, or other material that can be controlled by 

the first responder upon discovery of the spill. Cleanup of minor spills includes: 

 

A. Containing the spread of the spill, 

B. Recovering the spilled material using absorption, 

C. Cleaning the contaminated area, and 

D. Disposing of contaminated material promptly and properly. 

 

Semi-significant spills are those that can be controlled by the first responder with the help of other 

personnel. Cleanup of semi-significant spills shall be immediate. Cleanup of semi-significant spills includes: 

 

A. Containing the spread of the spill; 
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B. Recovering the spilled material using absorption if the spill occurs on paved or an impermeable 

surface; 

C. Containing the spill with an earthen dike and digging up contaminated soil for disposal if the spill 

occurs on dirt; 

D. Covering the spill with plastic or other material to prevent contaminating runoff if the spill occurs 

during precipitation; and 

E. Disposing of contaminated material promptly and properly. 

 

Significant or hazardous spills are those that cannot be controlled by construction personnel. 

Notifications of these spills shall be immediate. The following steps shall be taken: 

 

A. Construction personnel shall not attempt to cleanup the spill until qualified staff have arrived; 

B. Notify the Engineer and follow up with a written report; 

C. Obtain the services of a spills contractor or hazardous material team immediately; 

D. Notify the local emergency response team by dialing 911 and county officials at the emergency 

phone numbers kept on the construction site; 

E. Notify the Governor's Office of Emergency Services Warning Center at (805) 852-7550; 

F. Notify the National Response Center at (800) 424-8802 regarding spills of Federal reportable 

quantities in conformance with CFR Title 40, Parts 110, 119, and 302; 

G. Notify other agencies as appropriate, including: 

 

1. Fire Department, 

2. Public Works Department, 

3. Highway Patrol, 

4. City Police or County Sheriff Department, 

5 Department of Toxic Substances, 

6. California Division of Oil and Gas, 

7. Cal OSHA, or 

8. Regional Water Resources Control Board. 

 

The contractor shall oversee and enforce proper spill prevention and control measures. Minor, semi-

significant, and significant spills shall be reported to the contractor who shall notify the Engineer 

immediately. 

The Contractor shall prevent spills from entering storm water runoff before and during cleanup. Spills 

shall not be buried or washed with water. 

The Contractor shall keep material or waste storage areas clean, well organized, and equipped with 

enough cleanup supplies for the material being stored. Plastic shall be placed under paving equipment when 

not in use to catch drips. 

 

10-1.05.4.2 MATERIAL MANAGEMENT 

 

Material shall be delivered, used, and stored for this contract in a manner that minimizes or eliminates 

discharge of material into the air, storm drain systems, or watercourses. 

The Contractor shall implement the practices described in this section when taking delivery of, using, or 

storing the following materials: 

 

A. Hazardous chemicals including: 

 

1. Acids, 

2. Lime, 

3. Glues, 

4. Adhesives, 

5. Paints, 

6. Solvents, and 

7. Curing compounds; 

 

B. Soil stabilizers and binders; 

C. Fertilizers; 

D. Detergents; 
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E. Plaster; 

F. Petroleum products including: 

 

1. Fuel, 

2. Oil, and 

3. Grease; 

 

G. Asphalt components and concrete components; and 

H. Pesticides and herbicides. 

 

The Contractor shall supply the Material Safety Data Sheet to the Engineer for material used or stored. 

The Contractor shall keep an accurate inventory of material delivered and stored at the construction site. 

Employees trained in emergency spill cleanup procedures shall be present when hazardous materials or 

chemicals are unloaded. 

The Contractor shall use recycled or less hazardous products when practical. 

Application of herbicides and pesticides shall be performed by a licensed applicator. The Contractor 

shall complete the Report of Chemical Spray forms when spraying herbicides or pesticides, and shall submit 

a copy to the Engineer before application. 

 

Material Storage 

The Contractor shall store liquids, petroleum products, and substances listed in CFR Title 40, Parts 110, 

117, and 302 in containers or drums approved by the United States Environmental Protection Agency, and 

place them in secondary containment facilities. 

Secondary containment facilities shall be impervious to the materials stored there for a minimum contact 

time of 72 hours. 

Throughout the rainy season secondary containment facilities shall be covered during non-working days 

and when precipitation is predicted. Secondary containment facilities shall be adequately ventilated. 

The Contractor shall keep the secondary containment facility free of accumulated rainwater or spills. 

After precipitation, or in the event of spills or leaks, accumulated liquid shall be collected and placed into 

drums within 24 hours. These liquids shall be handled as hazardous waste in accordance with the provisions 

in "Hazardous Waste" of these Special Provisions, unless testing determines them to be non-hazardous. 

Incompatible materials, such as chlorine and ammonia, shall not be stored in the same secondary 

containment facility. 

Materials shall be stored in the original containers with the original product labels maintained in legible 

condition. Damaged or illegible labels shall be replaced immediately. 

The secondary containment facility shall have the capacity to contain precipitation from a 24-hour-long, 

25-year storm; and 10 percent of the aggregate volume of all containers, or all of the volume of the largest 

container within the facility, whichever is greater. 

The Contractor shall store bagged or boxed material on pallets. Throughout the rainy season, bagged or 

boxed material shall be protected from wind and rain during non-working days and when precipitation is 

predicted. 

The Contractor shall provide sufficient separation between stored containers to allow for spill cleanup 

or emergency response access. Storage areas shall be kept clean, well-organized, and equipped with cleanup 

supplies appropriate for the materials being stored. 

The Contractor shall repair or replace perimeter controls, containment structures, covers, and liners as 

needed. Storage areas shall be inspected before and after precipitation, and at least weekly during other times. 

 

Stockpile Management 

The Contractor shall reduce or eliminate potential air and water pollution from stockpiled material 

including soil, paving material, or pressure treated wood. Stockpiles shall be located out of floodplains when 

possible, and at least 50 feet from concentrated flows of storm water, drainage courses, or inlets unless written 

approval is obtained from the Engineer. 

The Contractor may discontinue adding or removing material for up to 21 days and a stockpile will still 

be considered active. 

The Contractor shall protect active stockpiles with plastic or geotextile cover, soil stabilization measures, 

or with linear sediment barrier when precipitation is predicted. Active stockpiles of cold mix asphalt concrete 

shall be placed on an impervious surface and covered with plastic when precipitation is predicted. 

The Contractor shall protect inactive soil stockpiles with a plastic or geotextile cover, or with soil 

stabilization measures at all times during the rainy season. A linear sediment barrier around the perimeter of 
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the stockpile shall also be used. During the non-rainy season soil stockpiles shall be covered and protected 

with a linear sediment barrier when precipitation is predicted. The Contractor shall control wind erosion 

during dry weather as provided in "Dust Control," of the Standard Specifications. 

Stockpiles of Portland cement concrete rubble, asphalt concrete, asphalt concrete rubble, aggregate base, 

or aggregate sub-base shall be covered with plastic or geotextile, or protected with a linear sediment barrier 

at all times during the rainy season, and when precipitation is predicted during the non-rainy season. 

Stockpiles of cold mix asphalt concrete shall be placed on and covered with impermeable material at all 

times during the rainy season, and when precipitation is predicted during the non-rainy season. 

Stockpiles of pressure treated wood shall be covered with impermeable material and placed on pallets at 

all times during the rainy season, and when precipitation is predicted during the non-rainy season. 

The Contractor shall repair or replace linear sediment barriers and covers as needed or as directed by the 

Engineer to keep them functioning properly. Sediment shall be removed when it accumulates to 1/3 of the 

linear sediment barrier height. 

 

10-1.05.4.3 WASTE MANAGEMENT 

Solid Waste 

The Contractor shall not allow litter or debris to accumulate anywhere on the construction site, 

including storm drain grates, trash racks, and ditch lines. The Contractor shall pick up and remove trash 

and debris from the construction site at least once a week. The contractor shall monitor solid waste 

storage and disposal procedures on the construction site. The Contractor shall provide enough 

dumpsters of sufficient size to contain the solid waste generated by the project. Dumpsters shall be 

emptied when refuse reaches the fill line. Dumpsters shall be watertight. The Contractor shall not wash 

out dumpsters on the construction site. The Contractor shall provide additional containers and more 

frequent pickup during the demolition phase of construction 

Solid waste includes: 

 

A. Brick, 

B. Mortar, 

C. Timber, 

D. Metal scraps, 

E. Sawdust, 

F. Pipe, 

G. Electrical cuttings, 

H. Non-hazardous equipment parts, 

I. Styrofoam and other packaging materials, 

J. Vegetative material and plant containers from highway planting, and 

K. Litter and smoking material, including litter generated randomly by the public. 

 

Trash receptacles shall be provided and used in the Contractor's yard, field trailers, and locations 

where workers gather for lunch and breaks. 

 

Hazardous Waste 

The Contractor shall implement hazardous waste management practices when waste is generated 

on the construction site from the following substances: 

 

A. Petroleum products, 

B. Asphalt products, 

C. Concrete curing compound, 

D. Pesticides, 

E. Acids, 

F. Paints, 

G. Stains, 

H. Solvents, 

I. Wood preservatives, 

J. Roofing tar, and 

K. Materials classified as hazardous by California Code of Regulations, Title 22, Division 4.5; 

or listed in CFR Title 40, Parts 110, 117, 261, or 302. 
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Nothing in these Special Provisions shall relieve the Contractor of the responsibility for 

compliance with Federal, State, and local laws regarding storage, handling, transportation, and disposal 

of hazardous wastes. 

The CONTRACTOR shall oversee and enforce hazardous waste management practices. 

Production of hazardous materials and hazardous waste on the construction site shall be kept to a 

minimum. Perimeter controls, containment structures, covers, and liners shall be repaired or replaced 

when damaged. 

The Contractor shall have a laboratory certified by the California Department of Public Health 

(CDPH) sample and test waste when hazardous material levels are unknown to determine safe methods 

for storage and disposal. 

The Contractor shall segregate potentially hazardous waste from non-hazardous waste at the 

construction site. Hazardous waste shall be handled, stored, and disposed of as required in California 

Code of Regulations, Title 22, Division 4.5, Section 66262.34; and in CFR Title 49, Parts 261, 262, 

and 263. 

The Contractor shall store hazardous waste in sealed containers constructed and labeled with the 

contents and date accumulated as required in California Code of Regulations, Title 22, Division 4.5; 

and in CFR Title 49, Parts 172, 173, 178, and 179. Hazardous waste containers shall be kept in 

temporary containment facilities conforming to the provisions in "Material Storage" of these Special 

Provisions. 

There shall be adequate storage volume and containers shall be conveniently located for hazardous 

waste collection. Containers of hazardous waste shall not be overfilled and hazardous wastes shall not 

be mixed. Containers of dry waste that are not watertight shall be stored on pallets. The Contractor shall 

not allow potentially hazardous waste to accumulate on the ground. Hazardous waste shall be stored 

away from storm drains, watercourses, moving vehicles, and equipment. 

The Contractor shall clean water based or oil based paint from brushes or equipment within a 

contained area and shall not contaminate soil, watercourses, or storm drain systems. Paints, thinners, 

solvents, residues, and sludges that cannot be recycled or reused shall be disposed of as hazardous 

waste. When thoroughly dry, latex paint and paint cans, used brushes, rags, absorbent materials, and 

drop cloths shall be disposed of as solid waste. 

The Contractor shall dispose of hazardous waste within 90 days of being generated. Hazardous 

waste shall be disposed of by a licensed hazardous waste transporter using uniform hazardous waste 

manifest forms and taken to a Class I Disposal Site. A copy of the manifest shall be provided to the 

Engineer. 

 

Contaminated Soil 

The Contractor shall identify contaminated soil from spills or leaks by noticing discoloration, 

odors, or differences in soil properties. Soil with evidence of contamination shall be sampled and tested 

by a laboratory certified by CDPH. If levels of contamination are found to be hazardous, the soil shall 

be handled and disposed of as hazardous waste. 

The Contractor shall prevent the flow of water, including ground water, from mixing with 

contaminated soil by using one or a combination of the following measures: 

 

A. Berms, 

B. Cofferdams, 

C. Grout curtains, 

D. Freeze walls, or 

E. Concrete seal course. 

 

If water mixes with contaminated soil and becomes contaminated, the water shall be sampled and 

tested by a laboratory certified by the CDPH. If levels of contamination are found to be hazardous, the 

water shall be handled and disposed of as hazardous waste. 

 

Concrete Waste 

The Contractor shall implement practices to prevent the discharge of Portland cement concrete or 

asphalt concrete waste into storm drain systems or watercourses. 

Portland cement concrete or asphalt concrete waste shall be collected at the following locations 

and disposed of: 

 

A. Where concrete material, including grout, is used; 
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B. Where concrete dust and debris result from demolition; 

C. Where sawcutting, coring, grinding, grooving, or hydro-concrete demolition of Portland 

cement concrete or asphalt concrete creates a residue or slurry; or 

D. Where concrete trucks or other concrete-coated equipment is cleaned at the construction 

site. 

 

Sanitary and Septic Waste 

Wastewater from sanitary or septic systems shall not be discharged or buried within the 

Department right of way. The CONTRACTOR shall inspect sanitary or septic waste storage and 

monitor disposal procedures at least weekly. Sanitary facilities that discharge to the sanitary sewer 

system shall be properly connected and free from leaks. 

The Contractor shall obtain written approval from the local health agency, city, county, and sewer 

district before discharging from a sanitary or septic system directly into a sanitary sewer system, and 

provide a copy to the Engineer. The Contractor shall comply with local health agency requirements 

when using an on-site disposal system. 

 

Liquid Waste 

The Contractor shall not allow construction site liquid waste, including the following, to enter 

storm drain systems or watercourses: 

 

A. Drilling slurries or fluids, 

B. Grease-free or oil-free wastewater or rinse water, 

C. Dredgings, 

D. Liquid waste running off a surface including wash or rinse water, or 

E. Other non-storm water liquids not covered by separate permits. 

 

The Contractor shall hold liquid waste in structurally sound, leak proof containers such as: 

 

A. Sediment traps, 

B. Roll-off bins, or 

C. Portable tanks. 

 

Liquid waste containers shall be of sufficient quantity and volume to prevent spills and leaks. The 

containers shall be stored at least 50 feet from storm drains, watercourses, moving vehicles, and 

equipment. 

The Contractor shall remove and dispose of deposited solids from sediment traps as provided in 

"Solid Waste" of these Special Provisions, unless determined infeasible by the Engineer. 

Liquid waste may require testing to determine hazardous material content before disposal. 

Drilling fluids and residue shall be disposed of outside the highway right of way. If the Engineer 

determines that an appropriate location is available, fluids and residue exempt under California Code 

of Regulations, Title 23, Section 2511(g) may be dried by infiltration and evaporation in a leak proof 

container. The remaining solid waste may be disposed of as provided in "Solid Waste" of these Special 

Provisions. 

 

10-1.05.4.4 NON-STORM WATER MANAGEMENT 

Water Control and Conservation 

The Contractor shall prevent erosion or the discharge of pollutants into storm drain systems or 

watercourses by managing the water used for construction operations. The Contractor shall obtain the 

Engineer's approval before washing anything on the construction site with water that could discharge 

into a storm drain system or watercourse. Discharges shall be reported to the Engineer immediately. 

The Contractor shall implement water conservation practices when water is used on the 

construction site. Irrigation areas shall be inspected and watering schedules shall be adjusted to prevent 

erosion, excess watering, or runoff. The Contractor shall shut off the water source to broken lines, 

sprinklers, or valves, and they shall be repaired as soon as possible. When possible, water from 

waterline flushing shall be reused for landscape irrigation. Paved areas shall be swept and vacuumed, 

not washed with water. 

Construction water runoff, including water from water line repair, shall be directed to areas to 

infiltrate into the ground and shall not be allowed to enter storm drain systems or watercourses. Spilled 

water shall not be allowed to escape water truck filling areas. When possible, the Contractor shall direct 
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water from off-site sources around the construction site, or shall minimize contact with the construction 

site. 

 

Illegal Connection and Discharge Detection and Reporting 

The Contractor shall inspect the construction site and the site perimeter before beginning work for 

evidence of illegal connections, discharges, or dumping. Subsequently, the construction site and 

perimeter shall be inspected on a frequent, predetermined schedule. 

The Contractor shall immediately notify the Engineer when illegal connections, discharges, or 

dumping are discovered. The Contractor shall take no further action unless directed by the Engineer. 

Unlabeled or unidentifiable material shall be assumed to be hazardous. 

The Contractor shall look for the following evidence of illegal connections, discharges, or 

dumping: 

 

A. Debris or trash piles, 

B. Staining or discoloration on pavement or soils, 

C. Pungent odors coming from drainage systems, 

D. Discoloration or oily sheen on water, 

E. Stains or residue in ditches, channels or drain boxes, 

F. Abnormal water flow during dry weather, 

G. Excessive sediment deposits, 

H. Nonstandard drainage junction structures, or 

I. Broken concrete or other disturbances near junction structures. 

 

Vehicle and Equipment Cleaning 

The Contractor shall limit vehicle and equipment cleaning or washing on the construction site to 

that necessary to control vehicle tracking or hazardous waste. Vehicles and equipment shall not be 

cleaned on the construction site with soap, solvents, or steam until the Engineer has been notified. The 

resulting waste shall be contained and recycled, or disposed of as provided in "Liquid Waste" or 

"Hazardous Waste" of these Special Provisions, whichever is applicable. The Contractor shall not use 

diesel to clean vehicles or equipment, and shall minimize the use of solvents. 

The Contractor shall clean or wash vehicles and equipment in a structure equipped with disposal 

facilities. If using a structure is not possible, vehicles and equipment shall be cleaned or washed in an 

outside area with the following characteristics: 

 

A. Located at least 50 feet from storm drainage systems or watercourses, 

B. Paved with asphalt concrete or Portland cement concrete, 

C. Surrounded by a containment berm, and 

D. Equipped with a sump to collect and dispose of wash water. 

 

When washing vehicles or equipment with water, the Contractor shall use as little water as possible. 

Hoses shall be equipped with a positive shutoff valve. 

Wash racks shall discharge to a recycle system or to another system approved by the Engineer. 

Sumps shall be inspected regularly, and liquids and sediments shall be removed as needed. 

 

Vehicle and Equipment Fueling and Maintenance 

The Contractor shall fuel or perform maintenance on vehicles and equipment off the construction 

site whenever practical. When fueling or maintenance must be done at the construction site, the 

Contractor shall designate a site, or sites, and obtain approval from the Engineer before using. The 

fueling or maintenance site shall be protected from storm water, shall be on level ground, and shall be 

located at least 50 feet from drainage inlets or watercourses. The CONTRACTOR shall inspect the 

fueling or maintenance site regularly. Mobile fueling or maintenance shall be kept to a minimum. 

The Contractor shall use containment berms or dikes around the fueling and maintenance area. 

Adequate amounts of absorbent spill cleanup material and spill kits shall be kept in the fueling and 

maintenance area and on fueling trucks. Spill cleanup material and kits shall be disposed of immediately 

after use. Drip pans or absorbent pads shall be used during fueling or maintenance unless performed 

over an impermeable surface. 

Fueling or maintenance operations shall not be left unattended. Fueling nozzles shall be equipped 

with an automatic shutoff control. Vapor recovery fueling nozzles shall be used where required by the 
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Air Quality Management District. Nozzles shall be secured upright when not in use. Fuel tanks shall 

not be topped-off. 

The Contractor shall recycle or properly dispose of used batteries and tires. 

 

Material and Equipment Used Over Water 

Drip pans and absorbent pads shall be placed under vehicles or equipment used over water, and an 

adequate supply of spill cleanup material shall be kept with the vehicle or equipment. Drip pans or 

plastic sheeting shall be placed under vehicles or equipment on docks, barges, or other surfaces over 

water when the vehicle or equipment will be idle for more than one hour. 

The Contractor shall provide watertight curbs or toe boards on barges, platforms, docks, or other 

surfaces over water to contain material, debris, and tools. Material shall be secured to prevent spills or 

discharge into water due to wind. 

 

Structure Removal Over or Adjacent to Water 

The Contractor shall not allow demolished material to enter storm water systems or watercourses. 

The Contractor shall use covers and platforms approved by the Engineer to collect debris. Attachments 

shall be used on equipment to catch debris on small demolition operations. Debris catching devices 

shall be emptied regularly and debris shall be handled as provided in "Waste Management" of these 

Special Provisions. 

The CONTRACTOR shall inspect demolition sites within 50 feet of storm water systems or 

watercourses every day. 

 

Paving, Sealing, Sawcutting, and Grinding Operations 

The Contractor shall prevent the following material from entering storm drain systems or water 

courses: 

 

A. Cementitious material, 

B. Asphaltic material, 

C. Aggregate or screenings, 

D. Grinding or sawcutting residue, 

E. Pavement chunks, or 

F. Shoulder backing. 

 

The Contractor shall cover drainage inlets and use linear sediment barriers to protect downhill 

watercourses until paving, sealing, sawcutting, or grinding operations are completed and excess 

material has been removed. Drainage inlets and manholes shall be covered during the application of 

seal coat, tack coat, slurry seal, or fog seal. 

During the rainy season or when precipitation is predicted, paving, sawcutting, and grinding 

operations shall be limited to places where runoff can be captured. Seal coat, tack coat, slurry seal, or 

fog seal operations shall not begin if precipitation is predicted for the application or the curing period. 

The Contractor shall not excavate material from existing roadways during precipitation. 

The Contractor shall vacuum up slurry from sawcutting operations immediately after the slurry is 

produced. Slurry shall not be allowed to run onto lanes open to public traffic or off the pavement. 

The Contractor shall collect residue from Portland cement concrete grinding operations with a 

vacuum attachment on the grinding machine. The residue shall not be left on the pavement or allowed 

to flow across the pavement. 

Material excavated from existing roadways may be stockpiled as provided in "Stockpile 

Management" of these Special Provisions if approved by the Engineer. Asphalt concrete chunks used 

in embankment shall be placed above the water table and covered by at least one foot of material. 

Substances used to coat asphalt trucks and equipment shall not contain soap, foaming agents, or 

toxic chemicals. 

 

Concrete Curing 

The Contractor shall not overspray chemical curing compound. Drift shall be minimized by 

spraying as close to the concrete as possible. Drainage inlets shall be covered before applying curing 

compound. 

The Contractor shall minimize the use and discharge of water by using wet blankets or similar 

methods to maintain moisture when curing concrete. 
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Concrete Finishing 

The Contractor shall collect and dispose of water and solid waste from high-pressure water 

blasting. Drainage inlets within 50 feet shall be covered before sandblasting. The nozzle shall be kept 

as close to the surface of the concrete as possible to minimize drift of dust and blast material. Blast 

residue may contain hazardous material. 

Containment structures for concrete finishing operations shall be inspected for damage before each 

day of use and before predicted precipitation. Liquid and solid waste shall be removed from the 

containment structure after each work shift. 

 

10-1.05.4.5 PAYMENT 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all 

the work involved in spill prevention and control, material management, waste management, non-storm water 

management, and dewatering and identifying, sampling, testing, handling, and disposing of hazardous waste, 

as shown on the plans, as specified in the Standard Specifications and these Special Provisions, and as 

directed by the Engineer shall be considered as included in the contract prices paid for the items of work that 

require construction site management and no additional compensation will be allowed. 

 

10-1.05.5 TEMPORARY CONCRETE WASHOUT FACILITY 

Temporary concrete washout facilities shall be constructed, maintained, and later removed at the locations shown 

on the approved Storm Water Pollution Prevention Plan in conformance with "Water Pollution Control" of these 

Special Provisions, and in conformance with details shown on the plans and these Special Provisions. 

Temporary concrete washout facilities shall be one of the water pollution control practices for waste management 

and materials pollution control. The Storm Water Pollution Prevention Plan shall include the use of temporary concrete 

washout facilities. 

 

10-1.05.5.1 MATERIALS 

Plastic Liner 

Plastic liners shall be single ply, new polyethylene sheeting, a minimum of 10 mils thick and shall be free of 

holes, punctures, tears or other defects that compromise the impermeability of the material. Plastic liners 

shall not have seams or overlapping joints. 

 

Gravel-filled Bags 

Gravel bag fabric shall be non-woven polypropylene geotextile (or comparable polymer) and shall conform 

to the following requirements: 

 

Specification Requirements 

Weight per unit area, ounces per square yard, min. 

ASTM Designation: D 5261 

8.0 

Grab tensile strength (one inch grip), kilonewtons, min. 

ASTM Designation: D 4632* 

205 

Ultraviolet stability, percent tensile strength retained after 500 

hours, 

ASTM Designation: D 4355, xenon arc lamp method 

70 

* or appropriate test method for specific polymer 

 

Gravel bags shall be between 24 inches and 32 inches in length, and between 16 inches and 20 inches in 

width. 

Yarn used for binding gravel bags shall be as recommended by the manufacturer or bag supplier and shall be 

of a contrasting color. 

Gravel shall be between 3/8 inch and ¾ inch in diameter, and shall be clean and free from clay balls, organic 

matter, and other deleterious materials. 

The opening of gravel-filled bags shall be secured to prevent gravel from escaping. Gravel-filled bags shall 

be between 30 pounds and 50 pounds in weight. 

 

Straw Bales 

Straw for straw bales shall conform to the provisions in Section 13-10.02H, "Straw Bales," of the Standard 

Specifications. 
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Straw bales shall be a minimum of 14 inches in width, 18 inches in height, 36 inches in length and shall have 

a minimum weight of 50 pounds. The straw bale shall be composed entirely of vegetative matter, except for 

binding material. 

Straw bales shall be bound by either wire, nylon or polypropylene string. Jute or cotton binding shall not be 

used. Baling wire shall be a minimum of 16 gage in diameter. Nylon or polypropylene string shall be 

approximately 0.08-inch in diameter with 80 pounds of breaking strength. 

 

Stakes 

Stakes shall be wood or metal. Wood stakes shall be untreated fir, redwood, cedar, or pine and cut from sound 

timber. They shall be straight and free of loose or unsound knots or other defects which would render them 

unfit for the purpose intended. Wood stakes shall be a minimum 2" x 2" in size. Metal stakes may be used as 

an alternative, and shall be a minimum of 0.5-inch in diameter. Stakes shall be a minimum of 4 feet in length. 

The tops of the metal stakes shall be bent at a 90-degree angle or capped with an orange or red plastic safety 

cap that fits snugly to the metal stake. The Contractor shall submit a sample of the metal stake and plastic 

cap, if used, for the Engineer's approval prior to installation. 

 

Staples 

Staples shall be as shown on the plans. An alternative attachment device such as geotextile pins or plastic 

pegs may be used instead of staples. The Contractor shall submit a sample of the alternative attachment 

device for the Engineer's approval prior to installation. 

 

Signs 

Wood posts for signs shall conform to the provisions in "Wood Posts," of the Standard Specifications. Lag 

screws shall conform to the provisions in "Sign Panel Fastening and Mounting Hardware," of the Standard 

Specifications. 

Plywood shall be freshly painted for each installation with not less than 2 applications of flat white paint. 

Sign letters shown on the plans shall be stenciled with commercial quality exterior black paint. Testing of 

paint will not be required. 

 

10-1.05.5.2 INSTALLATION 

Temporary concrete washout facilities shall be as follows: 

 

A. Temporary concrete washout facilities shall be installed prior to beginning placement of concrete 

and located a minimum of 50 feet from storm drain inlets, open drainage facilities, and water courses 

unless determined infeasible by the Engineer. Temporary concrete washout facilities shall be located 

away from construction traffic or access areas at a location determined by the Contractor and 

approved by the Engineer. 

B. A sign shall be installed adjacent to each washout facility at a location determined by the Contractor 

and approved by the Engineer. Signs shall be installed in conformance with the provisions in 

"Construction," and "Sign Panel Installation," of the Standard Specifications. 

C. The length and width of a temporary concrete washout facility may be increased from the minimum 

dimensions shown on the plans, at the Contractor's expense and upon approval of the Engineer. 

D. Temporary concrete washout facilities shall be constructed in sufficient quantity and size to contain 

liquid and concrete waste generated by washout operations for concrete wastes. These facilities shall 

be constructed to contain liquid and concrete waste without seepage, spills, or overflow. 

E. Berms for below grade temporary concrete washout facilities shall be constructed from compacted 

native material. Gravel may be used in conjunction with compacted native material. 

F. A plastic liner shall be installed in below grade temporary concrete washout facilities. 

 

Details for an alternative temporary concrete washout facility shall be submitted to the Engineer for 

approval at least 7 days prior to installation. 

Temporary concrete washout facilities shall be disposed of in conformance with the provisions in 

Section 13-9, "Temporary Concrete Washouts," of the Standard Specifications. 

Ground disturbance, including holes and depressions, caused by the installation and removal of the 

temporary concrete washout facilities shall be backfilled and repaired in conformance with the provisions in 

Section 15, "Existing Facilities," of the Standard Specifications. 
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10-1.05.5.3 MAINTENANCE 

Temporary concrete washout facilities shall be maintained to provide adequate holding capacity with a 

minimum freeboard of 12 inches. Maintaining temporary concrete washout facilities shall include removing 

and disposing of hardened concrete and returning the facilities to a functional condition. Hardened concrete 

materials shall be removed and disposed of in conformance with the provisions in Section 13-9, "Temporary 

Concrete Washouts,"  of the Standard Specifications. Holes, rips, and voids in the plastic liner shall be 

patched and repaired by taping or the plastic liner shall be replaced. The plastic liner shall be replaced when 

patches or repairs compromise the impermeability of the material as determined by the Engineer. 

Gravel bags shall be replaced when the bag material is ruptured or when the yarn has failed, allowing 

the bag contents to spill out. 

Temporary concrete washout facilities shall be repaired or replaced on the same day the damage occurs. 

Damage to temporary concrete washout facilities resulting from the Contractor's vehicles, equipment, or 

operations shall be repaired at the Contractor’s expense. 

 

10-1.05.5.4 PAYMENT 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all 

the work involved in constructing a temporary concrete washout facility, complete in place, including 

excavation and backfill, maintenance, and removal, as shown on the plans, as specified in the Standard 

Specifications and these Special Provisions, and as directed by the Engineer shall be included in the various 

items of work requiring concrete and no additional compensation will be allowed. 

 

10-1.06 PROPERTY AND FACILITY PRESERVATION 

Attention is directed to Section 5-1.36 "Property and Facility Preservation," of the Standard Specifications and these 

Special Provisions. 

Existing utilities and facilities shall be preserved and protected from damage by the Contractor. An effort has been made 

to show existing surface and underground structures on the plans, however not all infrastructure may be shown and 

infrastructure locations may be in different locations from those described. The Contractor is responsible for contacting all 

agencies and utility owners to verify the location of underground infrastructure prior to and during construction. 

Before starting any work that could damage or interfere with underground infrastructure, the Contractor shall pothole and 

locate existing infrastructure, including laterals and appurtenances, and shall determine the presence of other underground 

infrastructure inferred from visible facilities such as buildings, meters and junction boxes. Existing infrastructure damaged due 

to negligence of the Contractor shall be completely repaired at the Contractor’s expense and in coordination with the effected 

utility owner. 

The Contractor shall accurately tie off and record the location of all utility covers, cleanouts, pull boxes and manholes to 

be lowered or temporarily overlaid prior to raising to grade. A copy of said record shall be provided to the Engineer prior to 

resurfacing the street. 

Existing trees, shrubs and other plants, that are not to be removed as shown on the plans or specified in these Special 

Provisions, and are injured or damaged by reason of the Contractor's operations, shall be replaced by the Contractor. The 

minimum size of tree replacement shall be 24 inch box and the minimum size of shrub replacement shall be No. 15 container 

{15-gallon}. Replacement ground cover plants shall be from flats and shall be planted 12 inches on center. Replacement of 

Carpobrotus ground cover plants shall be from cuttings and shall be planted 12 inches on center. Replacement planting shall 

conform to the requirements in "Replacement Plants," of the Standard Specifications. The Contractor shall water replacement 

plants in conformance with the provisions in "Watering," of the Standard Specifications. 

Damaged or injured plants shall be removed and disposed of outside the highway right of way in conformance with the 

provisions in 5-1.20B(4), "Contractor-Property Owner Agreement," of the Standard Specifications. At the option of the 

Contractor, removed trees and shrubs may be reduced to chips. The chipped material shall be spread within the highway right 

of way at locations designated by the Engineer. 

Replacement planting of injured or damaged trees, shrubs, and other plants shall be completed prior to the start of the plant 

establishment period. Replacement planting shall conform to the provisions in Section 20-7, "Highway Planting," of the 

Standard Specifications. 

Replacement planting of injured or damaged trees, shrubs and other plants shall be completed not less than 20 working 

days prior to acceptance of the contract. Replacement plants shall be watered as necessary to maintain the plants in a healthy 

condition. 

Survey monuments and markers shown on the plans or encountered within the project limits shall be protected from 

damage by the Contractor. The Contractor shall notify the Engineer of monuments encountered and shall not remove or disturb 

said monument until the monument can be cross-referenced and tied out by a licensed surveyor. The Contractor shall allow a 

minimum of one working day for such referencing to be accomplished. When notified by the Engineer that the ties have been 

completed, the monument or marker can then be removed. The Contractor is not responsible for the replacement of any 
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monument or marker of which the removal is necessitated by the work performed and which has been referenced and tied. If 

through negligence or carelessness on the part of the Contractor, notification is not made as provided above, markers are 

removed, or disturbed which are not in direct conflict with the construction, the Contractor shall be responsible for the cost of 

referencing, resurveying, and replacement of the monument or marker. Such sums for the replacement shall be deducted from 

the final contract payment. 

Full compensation for conforming to the provisions of this section shall be considered as included in the prices paid for 

the various Contract items of work involved and no additional compensation will be allowed. 

 

10-1.07 COOPERATION 

Attention is directed to Section 5-1.09, "Partnering," and Section 5-1.20, "Coordination with Other Entities," of the 

Standard Specifications and these Special Provisions. Attention is also directed to “General Requirements” of these Special 

Provisions. 

Following is a list of some, but not necessarily all, of the utility companies that may have facilities in the project area: 

 

Utility Company  Contact Person  Telephone Number 

Pacific Gas & Electric  Lee Wells 530-477-3260 

AT&T  Astrid Willard 916-484-2388 

Comcast Cable  Justin Haggin 530-790-3369 

City of Grass Valley – Sewer/Water/Storm Drain Public Works Department 530-274-4350 

 

The Contractor shall coordinate with Pacific Gas and Electric Company for the removal, relocation, repair, or disturbance 

of any gas or electric facilities caused by project work. 

The Contractor shall coordinate with the AT&T for the removal, relocation, repair, or disturbance of any 

telecommunications facilities caused by project work.  

The Contractor shall coordinate with the Comcast Cable for the removal, relocation, repair, or disturbance of any cable 

television facilities caused by project work.  

The Contractor shall coordinate with the City of Grass Valley for the removal, relocation, repair, or disturbance of any 

water, sewer storm drain facilities caused by project work.  

The Contractor shall apply for and obtain an Encroachment Permit from the California Department of Transportation for 

any construction or traffic control performed within the State right of way. 

Any utilities not listed above or damaged by the Contractor during the course of project work shall be repaired or replaced 

in cooperation with the affected utility company. 

The Contractor shall provide sufficient notification to the affected utility company to allow time for scheduling and 

completion of the required work. Any delays resulting from the Contractor’s failure to properly notify or schedule utility 

company work shall be at the Contractor’s expense. 

Full compensation for conforming to the provisions of this section shall be considered as included in prices paid for the 

various Contract items of work involved and no additional compensation will be allowed. 

 

10-1.08 PROGRESS SCHEDULE 

Progress schedules are required for this contract and shall be submitted in conformance with the provisions in Section 8-

1.02, " Schedule," of the Standard Specifications and these Special Provisions. The Contractor shall notify the Engineer on a 

daily basis of the areas of work scheduled for the following day. 

The Contractor shall submit to the Engineer a practicable “Critical Path Method” progress schedule within 10 working 

days of approval of the contract, and within 10 working days of the Engineer’s written request at any other time. 

The progress schedule shall follow the general order of work detailed in “General Requirements,” of these Special 

Provisions, and shall meet the milestones listed in “Beginning of Work, Time of Completion, and Liquidated Damages,” of 

these Special Provisions. 

Full compensation for conforming to the provisions of this section shall be considered as included in prices paid for the 

various Contract items of work involved and no additional compensation will be allowed. 

 

10-1.09 OBSTRUCTIONS 

Attention is directed to Section 5-1.20, "Coordination with Other Entities," of the Standard Specifications and of these 

Special Provisions. 

Attention is directed to the existence of certain underground facilities that may require special precautions be taken by the 

Contractor to protect the health, safety and welfare of workers and of the public. Facilities requiring special precautions include, 

but are not limited to: natural gas in pipelines underground electric supply system conductors or cables, with potential to ground 

of more than 300 V, either directly buried or in a duct or conduit which do not have concentric grounded or other effectively 

grounded metal shields or sheaths, water mains, gravity sanitary sewer lines, and telephone conduits. 
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The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface 

installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work 

close to any underground pipeline, conduit, duct, wire or other structure. Regional notification centers include, but are not 

limited to, the following: 

 

Notification Center Telephone Number 

Underground Service Alert – Northern California (USA) 1-800-227-2600 

 

The Contractor is hereby notified that prior to commencing construction, he is responsible for contacting all utility 

companies for verification at the construction site of the locations of all underground facilities that may conflict with the 

placement of the improvements shown on the plans. Where potential conflict exists, the Contractor shall pothole existing 

utilities to determine their elevation. Call “Underground Service Alert” at 800-227-2600 forty-eight (48) hours before any 

excavation is started. 

Full compensation for conforming to the provisions of this section, including exposing existing utilities, and any potholing, 

not otherwise provided for, shall be considered as included in the prices paid for the various Contract items of work involved 

and no additional compensation will be allowed. 

 

10-1.10 DUST CONTROL 

Dust control shall conform to the provisions in "Dust Control," of the Standard Specifications and these Special Provisions. 

Full compensation for conforming to the provisions of this section shall be considered as included in the prices paid for 

the various Contract items of work involved and no additional compensation will be allowed. 

 

10-1.11 MOBILIZATION 

Mobilization shall conform to the provisions in the Standard Specifications and these Special Provisions. 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all work involved in 

“Mobilization,” including but not limited to the movement of personnel, equipment, supplies and incidentals to the project site 

shall be considered as included in the prices paid for the various Contract items of work involved and no additional 

compensation will be allowed. 

 

10-1.12 CONSTRUCTION AREA SIGNS 

Construction Area Signs shall be furnished, installed, maintained, and removed when no longer required in conformance 

with the provisions in Section 12, "Temporary Traffic Control," of the Standard Specifications and these Special Provisions. 

Attention is directed to the provisions in "Pre-qualified and Tested Signing and Delineation Materials" of these Special 

Provisions. Type II retroreflective sheeting shall not be used on construction area sign panels. Type III, IV, VII, VIII, or IX 

retroreflective sheeting shall be used for stationary mounted construction area sign panels. 

Orange background on construction area signs shall be fluorescent orange. 

Repair to construction area sign panels will not be allowed, except when approved by the Engineer. At nighttime under 

vehicular headlight illumination, sign panels that exhibit irregular luminance, shadowing or dark blotches shall be immediately 

replaced at the Contractor's expense. 

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least 2 

working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign posts. The 

regional notification centers include, but are not limited to, the following: 

 

Notification Center Telephone Number 

Underground Service Alert – Northern California (USA) (800) 642-2444 

(800) 227-2600 

 

Excavations required to install construction area signs shall be performed by hand methods without the use of power 

equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the proposed 

post holes. The post hole diameter, if backfilled with Portland cement concrete, shall be at least 4 inches greater than the longer 

dimension of the post cross section. 

Construction area signs placed within 15 feet from the edge of the travel way shall be mounted on stationary mounted sign 

supports as specified in "Construction Area Traffic Control Devices" of these Special Provisions. 

The Contractor shall maintain accurate information on construction area signs. Signs that are no longer required shall be 

immediately covered or removed. Signs that convey inaccurate information shall be immediately replaced or the information 

shall be corrected. Covers shall be replaced when they no longer cover the signs properly. The Contractor shall immediately 
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restore to the original position and location any sign that is displaced or overturned, from any cause, during the progress of 

work. 

The Contractor may be required to cover certain signs during the progress of the work. Signs that are no longer required 

or that convey inaccurate information to the public shall be immediately covered or removed or the information shall be 

corrected. Covers for construction area signs shall be of sufficient size and density to completely block out the complete face 

of the signs. The reflective face of the covered signs shall not be visible either during the day or at night. Covers shall be 

fastened securely so that the signs remain covered during inclement weather. Covers shall be replaced when they no longer 

cover the signs properly. 

Construction Area Signs shown on the Contractor's accepted Traffic Control Plan, or as directed by the Engineer, shall be 

included in the Contract price paid for, "Traffic Control System,” and shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all work involved in furnishing construction area signs required for 

the direction of public traffic through or around the work and for erecting or placing, maintaining (including covering and 

uncovering as needed) and, when no longer required, removing construction area signs. 

 

10-1.13 REMOVE EXISTING COATINGS 

This work shall consist of removing existing acrylic coatings and painted lines from courts as shown on the plans and as 

directed by the engineer. Coatings and paint shall be fully removed utilizing appropriate sanding, scraping, and washing 

methods to maintain a flush court surface.  

Courts shall be prepared for paint removal by clearing all dirt objectionable material and vegetation from the court surfaces 

prior to removing paint. 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work involved 

in paint removal, including, but not limited to preparing courts, and removing paint shall be included the contract price paid 

per square foot  for “Remove Existing Coatings” and no additional compensation will be allowed. 
 

10-1.14 COURT LEVELING 

This work consists of leveling and repairing court low spots and depressions at the Memorial Park tennis courts as shown 

on the plans and as directed by the engineer. All depressions and low spots shall be leveled using an Acrylic liquid binder 

mixed on-site with sand and cement. 

The pavement surface shall be cleaned entirely of dust, dirt, debris and all loose materials prior to leveling. Materials shall 

be mixed using a power mixer or mortar mixer and applied using a smooth sided screed or trowel per the manufactures 

recommendations.  

Each coat in the system must be allowed to completely dry before the next application. All repaired low spots are to be 

flush with the court surface. The surface shall be inspected in between each coat and any defects found shall be repaired and/or 

removed. 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work involved 

in court leveling, including, but not limited to preparing courts, mixing materials, and filling low spots, shall be included in the 

contract lump sum price paid for “Court Leveling” and no additional compensation will be allowed. 

 

10-1.15 CRACK REPAIR 

This work shall consist of repairing existing tennis court concrete and asphalt cracks and producing a flush playing surface 

as shown on the plans and as directed by the engineer. Crack repair shall utilize multi-layer reinforcing fabric repair systems 

or acrylic patch mix systems as shown on the plans. All repaired cracks shall be flush with the court surface. 

Courts and cracks shall be adequately cleaned and prepared prior to repairing cracks and shall be free of dirt, vegetation, 

loose paint, vegetation, and any contaminates or objectional material. Cracks shall be repaired per the manufactures 

recommendations. 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work involved 

in crack repair, including, but not limited to preparing courts, mixing materials filling cracks, sanding courts, and applying tape 

liquid adhesives and fabric as applicable, shall be included the contract price paid per linear foot  for “Crack Repair (Type)” 

and no additional compensation will be allowed. 

 

10-1.16 ACRYLIC COATING SYSTEM 

This work shall consist of the installation of a multi-layer acrylic coating system over the tennis courts as shown on the 

plans, as recommended by the acrylic coating manufacturer and as directed by the engineer. 

Courts shall be dry, smooth, free of dirt, loose or flaking paint, oily materials, chemical residues, vegetation of any sort 

and any other debris or foreign material prior to application of acrylic layers. 

A layer of sand-textured acrylic resurfacing material shall be applied per the manufacturer’s recommendation, to give the 

surface one uniform texture. Sand gradation shall be 70 mesh. 
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A top layer of colored, textured acrylic latex shall be applied per the manufacturer’s recommendation. Colored coats shall 

be light green, and light blue, as shown on the plans. The Contractor shall provide a color sample to the Engineer prior to 

ordering of the colored, acrylic resurfacing material. Top layer material shall be in accordance with the United States Tennis 

Association. 

Each coat in the system must be allowed to completely dry before the next application. The entire surface shall be inspected 

in between each coat and any defects repaired and/or removed. All acrylic layers shall be manually applied using a wide blade, 

neoprene rubber squeegee. 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for performing all the work 

involved in placing a complete acrylic coated playing surface, as specified in these Special Provisions, and as directed by the 

Engineer, shall be included in the contract unit price paid per square foot for "Acrylic Coating System" and no additional 

compensation will be allowed therefore. 

 

10-1.17 PAINTED COURT MARKING 

Painting of game lines shall be performed after curing of all color coatings and shall be applied in conformance with 

the provisions in "Traffic Stripes and Pavement Markings," of the Standard Specifications and these Special Provisions. The 

surface to which the paint is to be applied must be dry, smooth, free of dirt, loose or flaking paint and any other debris or 

foreign material. Line painting shall only be performed when the temperature is at least 50° F and rising and shall not be placed 

when rain is present or likely. 

Game lines shall be 2” wide, lightly textured acrylic latex paint, accurately located and marked in accordance with 

rules and recommendations of the accordance with the United States Tennis Association. The Engineer shall approve the 

finished court surfacing and final layout prior to any line painting. Line painting shall be performed with a brush or roller, using 

masking tape to ensure crisp edges, in accordance with the manufacturer’s recommendations. At no time should the playing 

lines or the line dimensions vary more than 1/4” from the exact measurement. 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for performing all the 

work involved in painting of game lines, complete in place as specified in these Special Provisions, and as directed by the 

Engineer, shall be included in the contract price paid per linear foot  for “Painted Court Markings” and no additional 

compensation will be allowed therefore. 

 

10-1.18 TENNIS COURT POST AND NET ASSEMBLY 

This work shall include the removal and disposal of existing court nets and posts and the installation of new net and post 

assemblies as shown on the plans and as directed by the engineer.  

The contractor shall utilize the existing ground sleeves for the installation of net posts. All net posts shall be Edwards 3" 

Round 42" High Green Posts or an approved equal. All nets shall be Edwards 40LS Double Center Tennis Nets or an approved 

equal. 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for performing all the work 

involved in the removal and installation of tennis court post and net assemblies, complete in place as specified in these Special 

Provisions, and as directed by the Engineer, shall be included in the contract unit price paid for “Tennis Court Post and Net 

Assembly (Component)” and no additional compensation will be allowed therefore. 

 

10-1.19 NOTIFICATION AND SCHEDULING 

The Contractor shall deliver a “NOTICE” to all residents and businesses of properties adjacent to the project streets and 

those on connecting streets that have no other means of accessing their properties but through the project or are otherwise 

adversely affected by the scheduled project operations. The Contractor will provide a standard “NOTICE” form in sufficient 

numbers to permit distribution to all homes and businesses within a 500 foot radius of the project site. The Contractor will 

complete the “NOTICE” forms by entering the name of the firm, local and toll free telephone number, date of issuance, and 

shall indicate on the notice street closures, traffic control measure or outages that are expected to be in place. 

“NOTICE” forms shall be issued to the affected properties no later than forty-eight (48) hours prior to the work. The 

Contractor shall be responsible for removing any “NOTICES” that were not removed by the resident or business after all work 

is completed by the Contractor or as directed by the Engineer. Any costs associated with towing of vehicles in the way of 

construction shall be borne by the Contractor. “NOTICE” shall not be left in mailboxes, per Section PO 11.2.1 of the Domestic 

Mail Manual (DMM). The Contractor shall be held liable for any fines. 

The Contractor shall coordinate with the Engineer to notify the Police Department, Fire Department, Ambulance Service, 

Waste Management, Post Office, Durham Transportation, and Gold Country Stage forty-eight (48) hours prior to any lane 

closure. Notification may be in conjunction with the scheduling requirements of the “SCHEDULING” portion of the Standard 

Specifications. Particular attention shall be given to the construction of adequate facilities on any street to permit the passing 

of emergency vehicles. None of the provisions specified herein shall be construed to restrict or prohibit, at any time, the 

prosecution of items of work which will not interfere with the use of existing streets. 
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Full compensation for all work associated with furnishing, distributing and removal, as required, of all notices; for 

contacting and coordinating with applicable agencies, schools, etc; and for all incidentals of work required within this 

“Notification and Scheduling” section will be considered as included in the contract prices paid for various items of work and 

no additional compensation will be allowed. 
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NOTICE 
 

  

  

  

  

 Date Delivered: ______________ 

 

Dear Property Owner: 

 

In the interest of minimizing the inconvenience caused by the TENNIS COURT RESURFACING 

PROJECT, we are providing you at least 48 hours notice that the following work is proposed to be done 

in the vicinity of your property or affecting access to your property beginning on ___________________ 

from ______a.m./p.m. to ______a.m./p.m.: 

 

 

_______Other:  

 

_____________________________________________________________________    

 

_____________________________________________________________________   

   

_____________________________________________________________________    

 

 

We appreciate your patience and cooperation while this work is underway. 

 

 

Please call (___) _____ – ________ to contact the Contractor if you have any questions or wish additional 

information regarding this work, or contact the City of Grass Valley Engineering Division at (530) 274-

4373. 

 

 

____________________________ 

Contractor’s Name 
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10-1.20 RECORD DRAWINGS 

The Contractor shall keep accurate records on a set of project prints (24” x 36”) of all additions and deletions of the work, 

and all of the changes in location, elevation, and character of the work not otherwise shown or noted on the contract plans. The 

City will furnish three (3) sets of full size prints for the “Record Drawings” plans at no cost to the Contractor. 

“Record Drawings” construction plans shall be provided to the City after completion of the project. Two (2) copies shall 

be provided with changes to the original contract work shown in red color. The Contractor shall transmit these “Record 

Drawings” plans to the Engineer for approval. Details to be shown on the “Record Drawings” plans shall include, but not be 

limited to, type, quantity, and location of pipe runs, location and elevations of facilities, and any other modifications, additions 

or adjustments to any other facilities in the project. 

“Record Drawings” construction plans shall be signed and dated by the Contractor or the Subcontractor that actually 

constructed the facility. In addition, company names of the Contractor and Subcontractors shall be added to the title sheet. 

The cost of record keeping to provide the information for these “Record Drawings” plans and all work associated with 

preparing accurate “Record Drawings” construction plans shall be considered as included in the prices paid for the various 

Contract items of work involved and no additional compensation will be allowed. 

 



 

 

APPENDIX A – CONSTRUCTION CONTRACT 
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CONTRACT NO. _______ 
 

CITY OF GRASS VALLEY 
PUBLIC WORKS DEPARTMENT 

ENGINEERING DIVISION 

 

CONSTRUCTION CONTRACT 
  

 
THIS CONTRACT is made on the date set forth below, by and between the CITY OF GRASS VALLEY, a 
municipal corporation within the State of California (hereinafter "CITY"), and _______________________, a type 
in business form and state of license i.e. California Corporation, (hereinafter "CONTRACTOR"). The CITY and 
CONTRACTOR for the consideration hereinafter mentioned agree as follows: 
 
ARTICLE 1: SCOPE OF WORK 
 

1.1. CONTRACTOR agrees to furnish all work, labor, tools, materials, transportation, equipment, 
services, and other means of construction necessary to perform and complete in a good and 
workmanlike manner, those certain improvements as called for, and in the manner designated in, 
and in strict conformity with Contract No. _______ entitled:  TENNIS COURT RESURFACING 
PROJECT NO. 21-02, hereafter "PROJECT", in compliance with the Contract Documents as 
described in Article 3. 

 
1.2. CONTRACTOR understands and agrees that the work, labor, tools, materials, transportation, 

equipment, incidentals, services and other means of construction for the Project shall be 
furnished and the work performed as required in the Contract Documents under the sole direction 
and control of CONTRACTOR, and subject to the inspection and approval of the CITY, or its 
representatives. 

 
ARTICLE 2: CONTRACT PRICE 
 

2.1. The CITY agrees to pay and the CONTRACTOR agrees to accept, in full payment for the work 
above agreed to be done, the sum of            
($_______________) subject to additions and deductions as provided in the Contract 
Documents. 

 
ARTICLE 3: CONTRACT DOCUMENTS   
 

3.1. The complete Contract consists of the following documents, to wit: 
Notice to Contractors 
Executed Proposal, including the Bidder’s Bond 
Construction Contract 
Project Plans for this Project 
Special Provisions for this Project 
City of Grass Valley Improvement Standards (latest edition) 
Caltrans Standard Specifications (latest edition) 
Caltrans Standard Plans (latest edition) 
Manual on Uniform Traffic Control Devices and California Supplement  
Equipment Rental Rates and General Prevailing Wage Rates of the State of California, 

Department of Transportation, and where applicable, Federal wage rates and Section 14 
Federal Fund S enclosures 

Executed Performance Bond 
Executed Labor and Materials Bond 
Certification Labor Code Section 1861 
List of Subcontractors 

 
3.2. Any and all obligations of the CITY and the CONTRACTOR are fully set forth and described in 
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the above documents.  All of the above documents are intended to cooperate so that any work 
called for in one and not mentioned in the other or vice versa is to be executed the same as if 
mentioned in all said documents.  The documents comprising the complete Contract are 
sometimes collectively referred to as the Contract Documents. 

 
ARTICLE 4: TIME FOR PERFORMANCE - LIQUIDATED DAMAGES 
 

4.1. The Commencement date of the Contract for determination of the time for completion shall be the 
date CONTRACTOR is directed to proceed by the City Engineer, as stated in the Notice to 
Proceed.  The CONTRACTOR shall complete all work required by the Contract within fifteen 
working days after said commencement date, as adjusted and provided for in the Contract 
Documents. 

 
4.2. In the event CONTRACTOR does not complete all work required by the Contract within the time 

specified above, liquidated damages shall be imposed upon the CONTRACTOR.  
CONTRACTOR agrees that if all the work called for under this Contract in all parts and 
requirements is not completed within the performance time period set forth above, damage will be 
sustained by CITY.  As it is and will be impracticable to ascertain and determine the actual 
damage the CITY will sustain, CONTRACTOR agrees to pay to CITY five hundred dollars 
($500.00) per calendar day for each and every day(s) delay in finishing the work in excess of the 
working days described. Time is of the essence in this contract. CONTRACTOR further agrees 
that CITY may deduct the amount of these damages from any moneys due or that may become 
due the CONTRACTOR under this Contract. To the extent appropriate, as determined by CITY in 
its sole discretion, CITY shall administer this Article in accordance with the California Department 
of Transportation Standard Specifications Section 8-1.10 Liquidated Damages, dated 2015. 

 
ARTICLE 5: INDEMNITY & HOLD HARMLESS 
 

5.1. The CITY, and all officers, agents, employees, outside parties hired to inspect and/or design the 
work, and volunteers thereof connected with the work, including but not limited to, the City 
Engineer and the Engineer, shall not be answerable or accountable in any manner for the loss or 
damage to any of the materials or other things used or employed in performing the work; for injury 
to or death of any person, either worker or the public; or damage to property from any cause 
which may have been prevented by CONTRACTOR or his or her workers or anyone employed by 
him/her. 

 
5.2. CONTRACTOR shall be responsible for any liability imposed by law and for injuries to or death of 

any person including, but not limited to, workers and the public, or damage to property resulting 
from defects or obstructions or from any cause whatsoever during the progress of the work or at 
any time prior to its acceptance. 

 
5.3. The CONTRACTOR shall indemnify and save harmless the CITY, and its officials, officers, 

agents, employees, or consultants and volunteers thereof connected with the work, including but 
not limited to, the City Engineer and the Engineer, from all claims, suits, or actions of every name, 
kind, and description, whether actual or alleged,  brought forth on or on account of injuries to or 
death of any person, including but not limited to, workers or the public or damage to property 
resulting from the performance of the contract except where caused by the sole and active 
negligence or willful misconduct of the City, its officials, officers, agents, employees, consultants 
and volunteers.   The duty of CONTRACTOR to indemnify and save harmless include the duties 
to defend as set forth in Civil Code Section 2778. 

 
5.4. With respect to third party claims against the CONTRACTOR, the CONTRACTOR waives any 

and all rights to any type of express or implied indemnity against the CITY, its officials, officers, 
employees, agents, consultants, or volunteers. 

 
5.5. It is the intent of the parties that the CONTRACTOR will indemnify and hold harmless the CITY, 

its officers, employees, agents and volunteers, from any and all claims, suits, or actions as set 
forth above, regardless of the existence or degree of fault or negligence on the part of the CITY, 
the CONTRACTOR, the subcontractors or employees of any of these, other than the sole or 
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gross negligence of the CITY, its officials, officers, employees, agents, consultants, or volunteers. 
 
ARTICLE 6: INSURANCE 
 

6.1. Throughout the period of this agreement, the CONTRACTOR shall provide the following minimum 
insurance coverage as listed below.  CONTRACTOR shall file with CITY certificate(s) of Insurance 
and endorsements, in a form acceptable to CITY, and consistent with this agreement at the time of 
execution of this agreement.  The insurance company must be acceptable to CITY, with a Best's 
Rating of no less than A:VII.  Documentation of such rating acceptable to the CITY shall be 
provided at the same time Insurance Certificates are submitted.  The Current evidence of coverage 
provided to the City shall be for the entire required period of insurance, including the one (1) year 
warranty period. 

 
6.1.1 Any deductibles must be declared to, and approved by, the City. 

 
6.2. In the event any of the required policies are canceled prior to the completion of the project and the 

CONTRACTOR does not furnish a new certificate(s) of insurance prior to cancellation, the CITY 
may obtain the required insurance and deduct the premium(s) from Contract monies due the 
CONTRACTOR. 

 
6.3. WORKER'S COMPENSATION AND EMPLOYERS LIABILITY INSURANCE:  

 
6.3.a. The CONTRACTOR shall maintain adequate Workers' Compensation Insurance under the 

Laws of the State of California. CONTRACTOR shall fully comply with the provisions of 
Section 3700 of the Labor Code, which requires every employer to be insured against 
liability for Workers' Compensation or to undertake self insurance in accordance with the 
provisions of that Code, before commencing the performance of the work.  

 
6.3.b. By CONTRACTOR'S signature hereunder, CONTRACTOR certifies that he/she is aware 

of the provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that Code, and he/she will comply with 
such provisions before commencing the performance of this Contract. 

 
6.3.c. If such insurance is underwritten by any agency other than State Compensation Fund, such 

agency shall be a company authorized to do business in the State of California. 
 

6.3.d. CONTRACTOR shall require all subcontractors to maintain adequate Workers' 
Compensation Insurance.  Certificates of such Workers' Compensation shall be filed 
forthwith with the CITY upon demand. 

 
6.3.e. Worker's Compensation Insurance shall be provided as required by any applicable law or 

regulation.  Employer's liability insurance shall be provided in amounts not less than the 
following: 

 
➢ One Million dollars ($1,000,000) each accident for bodily injury by accident 
➢ One Million dollars ($1,000,000) policy limit for bodily injury by disease 
➢ One Million dollars ($1,000,000) each employee for bodily injury by disease 

 
6.3.f. If there is an exposure of injury to CONTRACTOR'S employees under the U.S. 

Longshoremen's and Harbor Worker's Compensation Act, the Jones Act, or under laws, 
regulations, or statutes applicable to maritime employees, coverage shall be included for 
such injuries or claims. 

 
6.3.g. Each Worker's Compensation policy shall be endorsed with the following specific language: 

 
Cancellation Notice:  "This policy shall not be canceled or materially changed 
without first giving thirty (30) days prior written notice to the City of Grass Valley."  
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Waiver of Subrogation: “The Insurance Company agrees to waive all rights of 
subrogation against the Entity, its elected or appointed officials, agents, employees 
and volunteers for losses paid under the terms of this policy which arise from the 
work performed by the Named Insured for the Entity.  

 
6.4. GENERAL LIABILITY INSURANCE: 

 
6.4.a. Commercial General Liability insurance no less broad than ISO form CG 00 01, covering all 

operations by or on behalf of CONTRACTOR, providing insurance for bodily injury liability 
and property damage liability for the limits of liability indicated below and including 
coverage for: premises, operations; products and completed operations; contractual liability 
insuring the obligations assumed by CONTRACTOR in this Agreement; broad form 
property damage (including completed operations); explosion, collapse, and underground 
hazards; personal injury liability.  

 
6.4.b. Except with respect to bodily injury and property damage included within the products 

and completed operations hazards, the aggregate limits, where applicable, shall apply 
separately to CONTRACTOR'S work under the Contract. One of the following forms is 
required: Commercial General Liability (Occurrence); or Commercial General Liability 
(Claims Made). 

 
6.4.c. If CONTRACTOR carries a Commercial General Liability (Occurrence) policy: 

 
 1. The limits of liability shall not be less than: 

 
➢ One Million dollars ($1,000,000) each occurrence (combined single limit for 

bodily injury and property damage)  
➢ One Million dollars ($1,000,000) for Personal Injury Liability 
➢ Two Million dollars ($2,000,000) for Products-Completed Operations 
➢ Two Million dollars ($2,000,000) General Aggregate 

 
2. If the policy does not have an endorsement providing that the General Aggregate 

Limit applies separately, or if defense costs are included in the aggregate limits, 
then the required aggregate limits shall be Two Million dollars ($2,000,000). 

 
3. If CONTRACTOR maintains higher limits than the specified minimum limits above, 

the City shall be entitled to coverage for the higher limits maintained by 
CONTRACTOR. 

 
 

6.4.d. Special Claims Made Policy Form Provisions: 
 

CONTRACTOR shall not provide a Commercial General Liability (Claims Made) 
policy without the express prior written consent of CITY, which consent, if given, 
shall be subject to the following conditions: 

 
 1. The limits of liability shall not be less than: 

 
➢ One Million dollars ($1,000,000) each Occurrence (combined single limit for 

bodily injury and property damage) 
➢ One Million dollars ($1,000,000) for Personal Injury Liability 
➢ Two Million dollars ($2,000,000) Aggregate for Products Completed 

Operations 
➢ Two Million dollars ($2,000,000) General Aggregate 

 
2. The insurance coverage provided by CONTRACTOR shall contain language 

providing coverage up to one (1) year following the completion of the Contract in 
order to provide insurance coverage for the hold harmless provisions herein if the 
policy is a Claims Made Policy. 
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6.5. CONFORMITY OF COVERAGES: 

 
6.5.a. If more than one policy is used to meet the required coverages, such as a separate 

umbrella policy, such policies shall be consistent with all other applicable policies used to 
meet these minimum requirements. For example, all policies shall be Occurrence Liability 
policies, or all shall be Claims Made Liability policies if approved by the CITY as noted 
above.  In no case shall the types of coverages be different. 

 
6.6. ADDITIONAL REQUIREMENTS:  

 
6.6.a. Premium Payments: The insurance companies shall have no recourse against the CITY 

and funding agencies, its officers and employees or any of them for payment of any 
premiums or assessments under any policy issued by a mutual insurance company. 

 
6.6.b. Policy Deductibles: The CONTRACTOR shall be responsible for all deductibles in all of 

CONTRACTOR’S insurance policies.  The amount of deductibles for insurance coverage 
required herein should be reasonable and subject to CITY’S approval.   

 
6.6.c. CONTRACTOR’S Obligations: CONTRACTOR’S indemnity and other obligations shall not 

be limited by the foregoing insurance requirements and shall survive the expiration of this 
agreement. 

 
6.6.d. Material Breach: Failure of the CONTRACTOR to maintain the insurance required by this 

agreement, or to comply with any of the requirements of this section, shall constitute a 
material breach of the entire agreement. 

 
6.6.e Duration of Coverage:  City must be an additional insured for completed operations for a 

period of one (1) year after completion of the work. 
 
6.6.f Project Reference: The Commercial General Certificate of Insurance must reference the 

project specifically by project title. 
 

6.7. ENDORSEMENTS: 
 

6.7.a.  Each Commercial General Liability policy shall be endorsed with the following specific 
language: 

 
Cancellation Notice:  "Contractor shall provide immediate written notice if (1) any of the required 
insurance policies is terminated; (2) the limits of any of the required polices are reduced; (3) or the 
deductible or self insured retention is increased.  In the event of any cancellation or reduction in 
coverage or limits of any insurance, Contractor shall forthwith obtain and submit proof of substitute 
insurance.  Should Contractor fail to immediately procure other insurance, as specified, to substitute 
for any canceled policy, the City may procure such insurance at Contractor’s sole cost and 
expense. 

 
Waiver of Subrogation: “The Insurance Company agrees to waive all rights of subrogation against 
the City of Grass Valley, its elected or appointed officials, agents, employees and volunteers for 
losses paid under the terms of this policy which arise from the work performed by the Named 
Insured for the City of Grass Valley.  
 
“Provisions Regarding the Insured’s Duties:  Any failure to comply with reporting provisions of the 
policy or breaches or violations of warranties shall not affect coverage provided to the Entity, its 
elected or appointed officers, officials, employees or volunteers.” 

 
“Except as stated above, nothing herein shall be held to waive, alter or extend any of the limits, 
conditions, agreements or exclusions of the policy to which this endorsement is attached.” 

 
"The City, its officers, officials, employees, agents and volunteers shall be endorsed as an 
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additional insured for liability arising out of ongoing and completed operations by or on behalf of 
the contractor. The City shall continue to be an additional insured for completed operations for (1) 
year after completion of the work. 
 
The policy definition of “insured contract” shall include assumptions of liability arising out of both 
ongoing operations and the products-completed operations hazard (“f” definition of insured 
contract in ISO form CG 00 01, or equivalent).  

 
The insurance provided to the additional insureds shall be primary to, and non-contributory with, 
any insurance or self-insurance program maintained by them. 
 
The policy shall cover inter-insured suits and include a “Separation of Insureds” or “severability” 
clause which treats each insured separately. 
 
The policy shall not contain a Contractors' Warranty or other similar language which eliminates or 
restricts insurance because of a subcontractor's failure to carry specific insurance or to supply 
evidence of such insurance. 
 

 
6.8. AUTOMOBILE LIABILITY INSURANCE: 

 
6.8.a. CONTRACTOR shall provide Automobile Liability insurance covering bodily injury and 

property damage in an amount no less than One Million dollars ($1,000,000) combined 
single limit for each occurrence.   

 
6.8.b. Covered vehicles shall include owned, non-owned, and hired automobiles/trucks. 

 
6.8 c. Endorsements:   The City shall be named additional insured. 

 
6.8 d. Required Evidence of Coverage: Properly completed Certificate of Insurance. 

 
ARTICLE 7: PRECEDENCE IN CONFLICTING DOCUMENTS 
 

7.1. It is further expressly agreed by and between the parties hereto that should there be any conflict 
between the terms of this instrument and the bid or proposal of said CONTRACTOR, then this 
instrument shall control and nothing herein shall be considered as acceptance of the said terms 
of said proposal conflicting herewith. 

 
ARTICLE 8: BOND REQUIREMENTS 
 

8.1. CONTRACTOR shall furnish both a Faithful Performance Bond and a Payment Bond (hereinafter 
collectively "Bonds") in the full amount of the Contract on the forms provided by the CITY.  CITY 
shall retain the Performance Bond for a one-year guarantee period from the date of the CITY’S 
acceptance of the work. 

 
8.2. The bonds shall be obtained from a California admitted surety that is licensed by the State of 

California to act as surety upon bonds and undertakings and which maintains in this State at least 
one office for the conduct of its business.  The surety shall furnish reports as to its financial 
condition from time to time upon request by CITY. 

 
8.3. In case of any conflict between the terms of the Contract and the terms of the Bonds, the terms of 

the Contract shall control and the Bonds shall be deemed to be amended thereby. 
 

8.4. CONTRACTOR agrees to obtain the consent of the surety, if required, to any change, extension 
of time, alteration, or addition to any of the terms of the Contract Documents. 

 
ARTICLE 9: COMPLIANCE WITH LAWS 
 

9.1. CONTRACTOR is an independent contractor and shall, at its sole cost and expense comply with 
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all laws, rules, ordinances and regulations of all governing bodies having jurisdiction over the 
work, obtain all necessary permits (unless specifically stated elsewhere in the Contract 
Documents to be obtained by CITY) and licenses therefore, pay all manufacturers' taxes, sales 
taxes, use taxes, processing taxes, and all Federal and State taxes, insurance and contributions 
for social security and unemployment which are measured by wages, salaries or any 
remuneration paid to CONTRACTOR'S employees, whether levied under existing or 
subsequently enacted laws, rules or regulations.  CONTRACTOR shall also pay all property tax 
assessments on materials or equipment used until acceptance by CITY.  If any discrepancy or 
inconsistency is discovered in any of the Contract Documents in relation to any such law, rule, 
ordinance, regulation, order, or decree, the CONTRACTOR shall forthwith report the same to the 
CITY in writing. 

 
9.2. Without limitation, materials furnished and performance by CONTRACTOR hereunder shall 

comply with Safety Orders of the Division of Industrial Safety, State of California, Federal Safety 
regulations of the Bureau of Labor, Department of Labor; and any other applicable state or 
federal regulations. 

 
9.3. CONTRACTOR, upon request, shall furnish evidence satisfactory to CITY that any or all of the 

foregoing obligations have been or are being fulfilled.  CONTRACTOR warrants to CITY that it is 
licensed by all applicable governmental bodies to perform this Contract and will remain so 
licensed throughout the progress of the work, and that it has, or will have, throughout the 
progress of the work, the necessary experience, skill, and financial resources to enable it to 
perform this Contract. 

 
9.4. CONTRACTOR is required to ensure that material safety data sheets (MSDS's) for any material 

requiring a MSDS pursuant to any federal or state law are available in a readily accessible place 
on the Project premises.  CONTRACTOR is also required to ensure (a) the proper labeling of any 
substance brought onto the Project premises by CONTRACTOR or any subcontractors or 
material suppliers, and (b) that the person(s) working with the material, or within the general area 
of the material, are appropriately informed about the hazards of the substance and follow proper 
handling and protection procedures. 

 
9.5. CONTRACTOR is required to comply with Health & Safety Sections 25249 et seq. (Prop. 65), 

which requires the posting and giving of notice to persons who may be exposed to any chemical 
known to the State of California to cause cancer. 

 
9.6. CONTRACTOR shall comply with Title VI of the Civil Rights Act of 1964 (PL 88-352) and all 

regulations or other requirements issued pursuant to that Act, including, without limitation, United 
States Department of Agriculture nondiscrimination regulations found at 7 CFR Part 15. 

 
ARTICLE 10: PROGRESS SCHEDULE 
 

10.1. The CONTRACTOR shall submit within ten (10) days (or as specified in the Special Provisions 
for this Project) after execution of the Contract a detailed work schedule or schedules that details 
the actions of the CONTRACTOR and Subcontractors working at the Site in accordance with the 
requirements specified in Special Provisions.  This schedule(s) shall show the dates at which the 
CONTRACTOR will start and complete the several parts of the work and shall conform to the 
completion time specified in the Contract.  The CITY may submit comments on the work 
schedule.  Acceptance of the schedule by CITY shall not constitute approval of the Plan by 
CONTRACTOR for completion of the work. 

 
10.2. The CONTRACTOR shall review and, if necessary, revise the progress schedule at least once a 

month or as specified in the Special Provisions for this Project.  In any event, the CONTRACTOR 
shall submit a current schedule to the Engineer at the Engineer’s request at any time during the 
Contract period. 

 
10.3. No progress payments will be made for any work performed until a satisfactory schedule has 

been submitted and approved by the Engineer. An updated schedule shall be required from the 
CONTRACTOR if the project falls ten (10) working days behind schedule. For delays or portions 
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of delays for which the CONTRACTOR is responsible, no payment will be made or time extension 
allowed for increase in work force, equipment, and working hours needed to put the Project on 
schedule. 

 
ARTICLE 11: PROMPT PAYMENT PROVISIONS 
 

11.1. Prompt payment provisions in accordance with Section 20104.50 of the Public Contract Code 
shall apply to this contract. 

 
11.2. If CITY fails to make a progress payment within thirty (30) days after receipt of an undisputed and 

properly submitted payment request from CONTRACTOR, CITY shall pay interest to 
CONTRACTOR equivalent to 0.833% per month (10% per annum). 

 
11.3. CITY shall review each payment request as soon as practicable after receipt to determine 

whether the payment request is proper. Any payment request determined to be an improper 
payment request shall be returned to CONTRACTOR as soon as practicable, but not later than 
seven (7) days, after receipt.  A request returned pursuant to this paragraph shall be 
accompanied by a document setting forth in writing the reasons why the payment request is not 
proper. 

 
ARTICLE 12: ANTITRUST CLAIM ASSIGNMENT 
 

12.1. In entering into a Public Works contract or a subcontract to supply goods, services, or materials 
pursuant to this Contract, the CONTRACTOR and all subcontractors shall offer and agree to 
assign to CITY all rights, title, and interest in and to all causes of action it may have under Section 
4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 [commencing with 
Section 16700] of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, services, or materials pursuant to the Contract or any subcontract.  This 
assignment shall be made and become effective at the time the CITY tenders final payment to 
CONTRACTOR, without further acknowledgment by the parties. 

 
ARTICLE 13: PREVAILING WAGES 
 

13.1. CONTRACTOR acknowledges that it has examined the prevailing rate of per diem wages as 
established by the California Director of Industrial Relations.  The CONTRACTOR agrees to pay 
workers not less than the applicable prevailing rate of per diem wages, as set forth in these 
requirements and Labor Code section 1770 et seq.  CONTRACTOR agrees specifically to comply 
with the provisions of Labor Code sections 1720, 1773.3, 1776, and 1777.5, as well as Section 7 
of the Department of Transportation Standard Specifications and these Contract Documents. 

 
ARTICLE 14: SEVERABILITY. 
 

14.1. Nothing contained in the Contract Documents shall be construed to require the commission of 
any act contrary to law.  Should a conflict arise between any provisions contained herein and any 
present or future statute, law, ordinance, or regulation contrary to which the parties have no legal 
right to contract or act, the latter shall be curtailed and limited but only to the extent necessary to 
bring it within the requirements of the law.  If such curtailment or limitation is not possible, the 
affected provision shall be of no force and effect.  Except as previously mentioned, such illegality 
shall not affect the validity of this Contract. 

 
ARTICLE 15: COMPLETE AGREEMENT 
 

15.1. These Contract Documents supersede any and all agreements, either oral or in writing, between 
the parties with respect to the subject matter herein.  Each party to this Contract acknowledges 
that no representation by any party, which is not embodied herein, or any other agreement, 
statement, or promise not contained in these Contract Documents shall be valid and binding. 

 
ARTICLE 16: INTERPRETATION 
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16.1. The parties hereto acknowledge and agree that each has been given the opportunity to 
independently review this Contract with legal counsel, and/or has the requisite experience and 
sophistication to understand, interpret and agree to the particular language of the provisions of 
the Contract. 

 
16.2. In case of a controversy or dispute between the parties concerning the provisions herein, this 

document shall be interpreted according to the provisions herein and no presumption shall arise 
concerning the draftsmanship of such provision. 

 
ARTICLE 17: GOVERNING LAW 
 

17.1. This Contract is subject to the laws and jurisdiction of the State of California.  Venue for any legal 
proceeding brought in conjunction with this Contract shall be the Superior Court of the County of 
Nevada, State of California. Contractor waives any federal court removal rights it may have 
pursuant to any applicable law. 
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ARTICLE 18: BID ITEMS 
 

ITEM 
NO. 

DESCRIPTION 
UNIT 
OF 

MEAS. 

EST. 
QTY. 

UNIT PRICE TOTAL COST 

1 Remove Existing Coatings SF 14640   

2 Court Leveling LS 1   

3 Crack Repair (3 Layer) LF 440   

4 Crack Repair (Acrylic Patch) LF 220   

5 Acrylic Coating System SF 41345   

6 Painted Court Markings LF 1945   

7 Tennis Court Post and Net Assembly (Post) EA 12   

8 Tennis Court Post and Net Assembly (Net) EA 4   

 
TOTAL COST: $_______________ 

 

_______________________________ 
Name of Contractor/Company 
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WITNESS WHEREOF, the parties have hereunto set their hands the year and date first above written. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 

 
  

“CITY” 
CITY OF GRASS VALLEY 
 
By:_________________________ 
      Ben Aguilar, Mayor 
 
Date: _______________ 
 
Award of Contract No. ____ 
By the City Council On: 
 
Date: _______________ 

 
APPROVED AS TO PROCEDURE 
 
By:_________________________ 

Bjorn P. Jones, PE 
Assistant City Engineer 

 
Date:_______________________ 
 
 
APPROVED AS TO FORM 
 
By:_________________________ 

Michael G. Colantuono 
City Attorney 

 
Date:_______________________ 
 
 
ATTEST: 
 
By:_________________________ 
Andy Heath 
Acting City Clerk 
 
Date:_______________________ 

“CONTRACTOR” 
(Type full legal name of contractor, entity 
type, state of organization here) 
 
By:_________________________ 

Officer Signature # 1 
(Signature Notarized) 

 
By:_________________________ 

Print Name and Title 
 
Date:_______________________ 
 
By:_________________________ 

Officer Signature # 2 
(Signature Notarized) 

 
By:_________________________ 

Print Name and Title 
 
Date:_______________________ 
 
 
Licensed in accordance with an act 
providing for the registration of 
Contractors, 

 
Contractor’s License Number: _____ 

"If Contractor is a corporation, contract must be signed by the following two corporate officers, one from each category: (1) Chairman of the 
Board, President or any Vice President, and (2), Corporate Secretary, any Assistant Corporate Secretary, Chief Financial Officer or any 
Treasurer or Assistant Treasurer, unless an authenticated copy of a resolution of the corporation which delegates to a single officer the 
authority to bind the corporation is attached to this contract.  
 
If Contractor is another type of business entity, such as a partnership or limited liability company, contract must be signed by officer(s) 
possessing legal authority to bind the entity.  An authenticated copy of a resolution, partnership agreement, operating agreement or other 
legal evidence of signature authority must be attached to this contract." 
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ATTACHMENTS 
 

1. Certification Labor Code Section 1861 
2. Bond for Labor & Materials 
3. Bond for Faithful Performance 
4. List of Subcontractors 
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CERTIFICATION 
 

LABOR CODE SECTION 1861 
 
 

STATE OF CALIFORNIA 
CITY OF GRASS VALLEY 
 

I, the undersigned, do hereby certify: 
 
That I am aware of the provisions of Section 3700 of the Labor Code of the State of California, 

which requires every employer to be insured against liability for Workers’ Compensation or to 

undertake self insurance in accordance with the provisions of that code, and I will comply with 

such provisions before commencing the performance of the work of this contract. 

 

Executed at : ___________________________________________________ 

On:  ___________________________________________________ 

 

I certify under the penalty of perjury that the foregoing is true and correct. 

 
CONTRACTOR - EMPLOYER 
 

BY:  __________________________________  

PRINT NAME:  _________________________  

TITLE:  _______________________________  
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BOND FOR LABOR AND MATERIALS 
 

KNOW ALL MEN BY THESE PRESENTS THAT WHEREAS, CITY OF GRASS VALLEY, STATE OF 

CALIFORNIA, hereinafter called the “Owner” has awarded to ________________________, as Principal, 

hereinafter designated as the “Contractor,” a contract for the work described as follows:  

TENNIS COURT RESURFACING PROJECT, PROJECT NO. 21-02 
 
AND, WHEREAS, the Contractor is required to furnish a bond in connection with said contract, to secure 
the payment of claims of laborers, mechanics, materialmen, and other persons as provided by law; 
 

NOW, THEREFORE, we, the undersigned Contractor and ______________________________ Surety, 

are held and firmly bound unto the Owner in the amount required by law, in the sum of 

__________________________________________ Dollars ($__________________________) for which 

payment well and truly to be made we bind ourselves, our heirs, executors and administrators, successors 

and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION of this obligation is such, that if the Contractor, his or its heirs, executors, administrators, 
successors or assigns, or subcontractors shall fail to pay any of the persons referred to in Civil Code 9100, 
amounts due under the Unemployment Insurance Code with respect to work or labor performed by any 
such claimant, or amount due the Franchise Tax Board as provided in Civil Code 9554, that the surety or 
sureties herein will pay for the same, in amount not exceeding the sum specified in this bond, otherwise the 
above obligation shall be void.  In case suit is brought in this bond, the said surety will pay reasonable 
attorneys’ fee to be fixed by the court. 
 
This bond shall insure to the benefit of any of the persons referred to in Civil Code 9100 so as to give a 
right of action to such persons or their assigns in any suit brought upon this bond.  Any such right of action 
shall be subject to the provisions of Civil Code 8608 and 9566. 
 
PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the work to be performed 
thereunder or the specifications accompanying the same shall in any way affect its obligation on this bond, 
and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of the 
contract or to the work or to the specifications. 
 
PROVIDED, FURTHER, that no settlement between the Owner and the Contractor shall abridge the right 
of any beneficiary hereunder, whose claim may be unsatisfied. 
  
PROVIDED, FURTHER, that surety covenants that it is an Admitted Surety Insurer in the State of 
California as defined by California Code of Civil Procedures, Section 995.120. 
 

_______________________________  ________________________________ 

*SURETY Attorney-In-Fact    CONTRACTOR 
(Signature must be notarized)   (Signature must be notarized) 
Date: ____________________   Date: ____________________ 

 
 

Address of Surety: ______________________________________________________ 
* ATTORNEY-IN-FACT MUST HAVE POWER OF ATTORNEY ON FILE WITH CITY CLERK OF CITY OF GRASS VALLEY OR 

INCLUDE A COPY OF POWER OF ATTORNEY WITH THIS BOND. 
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BOND OF FAITHFUL PERFORMANCE 

 
 

KNOW ALL MEN BY THESE PRESENTS THAT WE ______________________________________, the 

Contractor in the Contract hereto annexed, as principal, and _______________________________ as 

Surety are held and firmly bound unto the City of Grass Valley in the sum of 

________________________________________ Dollars ($____________) lawful money of the United 

States, for which payment, well and truly to be made, we bind ourselves, jointly and severally, firmly by 

these presents 
 

The condition of the above obligation is that if said principal as Contractor in the contract hereto annexed 
shall faithfully perform each and all of the conditions of said contract to be performed by him, and shall 
furnish all tools, equipment, apparatus, facilities, transportation, labor, and material, other than material, if 
any, agreed to be furnished by the CITY, necessary to perform and complete, and to perform and complete 
in a good workmanlike manner, and to guarantee acceptable performance of the work for a period of one 
year following the acceptance of the project, the work of TENNIS COURT RESURFACING PROJECT, 
PROJECT NO. 21-02  in strict conformity with the terms and conditions set forth in the contract hereto 
annexed, and after a period of one year following the acceptance of the project, then this obligation shall be 
null and void, otherwise to remain in full force and effect; and the said surety, for value received, hereby 
stipulates and agrees that no change, extension of time, alteration or addition to the terms of the contract 
or to the work to be performed thereunder or the specifications accompanying the same shall, in any wise, 
affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the contract or to the work or to the specifications. 
 
Surety further agrees in case suit is brought upon this bond that it will pay, in addition to the basic 
obligation herein, all court costs, expenses, and all reasonable attorney's fees to be awarded and fixed by 
the Court, and to be taxed as costs, and to be included in the judgment therein rendered. 
 
 

_______________________________  _______________________________ 
*SURETY Attorney-In-Fact    CONTRACTOR 
(Signature must be notarized)   (Signature must be notarized) 
Date: ____________________   Date: ____________________ 

 
 
 
 
Address of Surety:______________________________________________________ 
 
*ATTORNEY-IN-FACT MUST HAVE POWER OF ATTORNEY ON FILE WITH CITY CLERK OF CITY OF 

GRASS VALLEY OR INCLUDE A COPY OF POWER OF ATTORNEY WITH THIS BOND. 
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LIST OF SUBCONTRACTORS 
 
 
The Contractor shall list the name, address, and contractor’s license classification and number of 
each Subcontractor required to be listed by Section 2-1.054, “Required Listing of Proposed 
Subcontractors,” of the Standard Specifications, and the Special Provisions, and designate the 
portion and percentage of the work to be performed by the Subcontractor, to whom the bidder 
proposes to subcontract portions of the work. The California contractor license designation 
and number shall be included for all subcontractors doing work in excess of one half of 
one percent of the total Project bid price, or one thousand dollars ($1,000.00), whichever is 
greater. 
 
 

Subcontractor 
Name, Address 

& Email 

License 
Designation 

Number 

Description of 
Portion of Work 

Contracted 
With Applicable 

Bid Item(s) 

% of Work per 
Bid Item 

Dollar Amount 
of Work  
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