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CITY OF GRASS VALLEY 
PUBLIC WORKS DEPARTMENT 

ENGINEERING DIVISION 
 

NOTICE TO CONTRACTORS 
 
Sealed proposals for the work shown on the plans entitled: 
 

MAUTINO PARK TURF REPLACEMENT PROJECT 
PROJECT NO. 20-06 

 
Bids will be received at the City of Grass Valley, Engineering Division, 125 East Main Street, Grass Valley, CA 
95945 until 3:30 P.M. on September 29, 2020, at which time they will be publicly opened and read aloud at said 
address.  Any Protest regarding the award of the contract must be submitted pursuant to the instructions stated in 
the special provisions. 
 
GENERAL WORK DESCRIPTION: 
 
The scope of work, in general, includes; sod cutting, grading and amending, irrigation repairs, and grass sod 
installation. Other related items not mentioned above, that are required by the plans, specifications or these 
Special Provisions shall be performed, placed, constructed, or installed. 
 
Project Location: Mautino Park, 10609 Alta Street, in Grass Valley, California 
 
The Engineer's estimate for this project is $290,000.00   
 
The time of completion shall consist of 25 Working Days 
 
BID INFORMATION: 
 
Bids are required for the entire work described herein.  The City of Grass Valley reserves the right to postpone the 
date and time for the opening of proposals at any time prior to the date and time announced in the advertisement 
in accordance with applicable law. 
 
No pre-bid meeting is scheduled for this project. 
 
The City of Grass Valley reserves the right to reject any and all bids or to waive any minor defects or irregularity 
in bidding in accordance with applicable law.  In accordance with California Public Contract Code Section 
20103.8, if the City elects to award a contract for performance of the project, the contract will be awarded in 
accordance with California Public Contract Code Section 20162 and other applicable law to the responsible 
bidder submitting a responsive bid with the lowest total bid price for the base bid without consideration of the bid 
price for any additive or deductive items.  All bids will remain valid for 90 days after the bid opening.  Except as 
permitted by law and subject to all applicable remedies, including forfeiture of bidder’s security, bidders may not 
withdraw their bid during the 90 day period after the bid opening. 

 
This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government 
Code, Section 12990. 

Attention is directed to the requirements specified in Section 3-1.06, "Contractor License", of the Standard 
Specifications.  The Contractor shall possess a valid California Class “A” Contractor's License, or a combination 
of the following classes: C27 - Landscaping Contractor, and D-63 Construction Cleanup Contractor, and all other 
classes required by the categories and types of work included in the contract at the time of the bid award.  All 
licenses shall remain in effect throughout the term of the contract. 
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Plans, specifications and proposal forms for bidding this project can be obtained directly from the City of Grass 
Valley, Engineering Division, 125 E. Main Street, Grass Valley, CA  95945, Telephone (530) 274-4373. A non-
refundable fee of twenty dollars ($20.00) per bid set will be charged if picked up, or thirty ($30.00) per bid set if 
mailed. Alternatively, bidders may download an electronic copy of the bid set free of charge from the City’s 
website at http://www.cityofgrassvalley.com/departments/engineering/rfpsrfqs-and-current-bids  
 
The City reserves the right, during the bid process and prior to the deadline for submitting bids, to issue one or 
more addenda, clarifications, or other communication concerning the bid process, including possible changes as to 
the time, place, and manner for submitting bids. The City will provide this information to any potential bidder 
who has obtained a bid package directly from the City. The City will also provide notice of the availability of 
revisions/addenda to any potential bidder who has obtained a bid package electronically from a contractor bid 
room or other source, if that bidder has provided a request for revisions, including the bidder's name, company, 
mailing address, phone number, email or fax number and the project name that the bidder is requesting 
notifications for. The request for revisions shall be submitted as soon as possible, but no later than five (5) 
business days prior to the date specified for opening bids in the manner described below: 

 Faxes: To the attention of the Project Manager, at (530) 274-4399. 
 Emailed: To the attention of the Project Manager at:  bjornj@cityofgrassvalley.com  
 Mailed: To the attention of the Project Manager, City of Grass Valley, Engineering Division, 125 

East Main Street, Grass Valley, CA 95945 
 

Bidders who do not purchase bid documents directly from the City of Grass Valley, but who have requested to 
receive revisions as described above, shall only receive email and/or fax notices of the availability of 
revisions/addenda. It shall be the bidder’s responsibility to access the actual revisions/addenda as electronic 
copies from the City's website. 
 
The City will also endeavor to provide such revisions/addenda to any contractor bid room which has requested 
copies of the bid documents. The City takes no responsibility for notifying a bidder who does not obtain bid 
documents from the City or does not provide the specified request for revisions to the City. Such bidder may be 
found non-responsive if that bidder fails to acknowledge, as set forth herein, any addenda or does not take into 
account any additional information provided by the City. 
 
All questions concerning this project shall be provided in writing as soon as reasonably possible, but no later than 
five (5) working days before the date specified for opening bids.  Questions received less than five (5) working 
days before the date specified for opening bids may not be answered.  All questions must be received by the City, 
in the manner described below.   

 Faxes: To the attention of the Project Manager, at (530) 274-4399. 
 Emailed: To the attention of the Project Manager at:  bjornj@cityofgrassvalley.com  
 Mailed: To the attention of the Project Manager, City of Grass Valley, Engineering Division, 125 East 

Main Street, Grass Valley, CA 95945 
 
Bidders are responsible to confirm receipt of written questions by the Engineering Division.  Additionally, the 
City will answer a bidder’s question only if the bidder provides the City a means for a response, including a 
telephone number, address, and fax number. 
 
Bid Bonds shall be required for this project.  The successful bidder shall be required to furnish a Payment Bond 
and a Performance Bond and certificates of liability and property damage insurance.  The amounts of liability and 
property damage insurance will not be less than the amounts shown in the Contract and shall also include the 
endorsements specified. 
 
Bidders are urged to obtain DBE participation on this project, although there are no specific goals for DBE 
participation. 
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The City of Grass Valley hereby notifies all bidders that it will affirmatively ensure that in any contract entered 
into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit 
bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national 
origin in consideration for an award. 
 
Pursuant to Section 1773 of the Labor Code, the general prevailing rate of wages for Nevada County have been 
determined by the Director of the California Department of Industrial Relations (DIR).  These wages are set forth 
in the General Prevailing Wage Rates for this project, may be examined at the office of the Engineering Division, 
City of Grass Valley and are available from the California Department of Industrial Relations’ Internet web site at 
http://www.dir.ca.gov/DLSR/PWD.   The Labor Surcharge and Equipment Rental Rates in effect on the date the 
work is accomplished will apply to work done under this Contract.  

A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 
requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for 
public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant 
to Labor Code Section 1725.5 . It is not a violation of this section for an unregistered contractor to submit a bid 
that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the 
Public Contract Code, provided the contractor is registered to perform public work pursuant to Labor Code 
Section 1725.5 at the time the contract is awarded. 

Dated:    September 17, 2020 
 
BJORN P. JONES 
ASSISTANT CITY ENGINEER 
CITY OF GRASS VALLEY 
ENGINEERING DIVISION 
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CITY OF GRASS VALLEY 
ENGINEERING DIVISION 

 
 

SPECIAL PROVISIONS 
 

MAUTINO PARK TURF REPLACEMENT PROJECT 
PROJECT NO. 20-06 

 
INSTRUCTIONS TO BIDDERS 

 
1. BIDDER’S REPRESENTATIONS 

 
Each bidder by submitting a bid represents that: 

 
1.1. The bidder has read and understands the bid package and the bid is in accordance with all of the requirements of 

the bid package and applicable law. 
 

1.2. Neither the bidder nor any subcontractor included on the list of proposed subcontractors submitted with the bid are 
ineligible to perform work on public works projects pursuant to California Labor Code Sections 1777.1 or 1777.7. 

 
1.3. The bidder understands that quantities of unit price items may vary from the estimates provided in the Special 

Provisions, proposal, technical specifications, and construction contract. 
 

1.4. Representatives of the bidder have visited the Project site and have familiarized themselves with the conditions 
under which the Project work is to be performed to ensure that the Project work may be performed for the amount 
bid. 

 
1.5. The bidder has informed the City in writing no later than five (5) working days prior to the time specified for bid 

opening of any apparent conflicts, errors, or ambiguities contained in the bid package or between the contents of 
the bid package and the Project site. 

 
2. PRE-BID COMMUNICATION AND INTERPRETATION OF THE BID PACKAGE 

 
2.1. Any bidder that discovers any apparent conflicts, errors, or ambiguities contained in the bid package or between 

the contents of the bid package and the Project site, or that has questions or requires clarification concerning the 
bid package or its intent must inform the City in writing as soon as reasonably possible, but no later than five (5) 
working days before the date specified in the bid opening. Such notice shall be sent as specified in the Notice to 
Contractors for questions concerning the bid package. Questions received less than five (5) working days before 
the time specified for opening bids may not be answered. 
 

2.2. Any interpretation, correction or change of the bid package prior to bid opening will be made by addendum signed 
by the City Engineer and transmitted to all bid package recipients. No other interpretation or information 
concerning the bid package issued prior to the date specified for opening bids will be binding. All addenda signed 
by the City Engineer and issued prior to the time and date specified for opening bids will form a part of the 
contract documents and must be acknowledged on the bid forms. Any changes, exceptions or conditions 
concerning the Project and/or the bid package submitted by any bidder as part of a bid may render that bid non-
responsive. 
 

2.3. The City takes no responsibility for notifying a bidder who does not obtain bid documents from the City or does 
not provide the specified Request for Revisions statement to the City. Such bidder may be found non-responsive if 
that bidder fails to acknowledge, as set forth herein, any addenda or does not take into account any additional 
information provided by the City.  

 
2.4. No other interpretation or information concerning the bid package issued prior to the date specified for opening 

bids will be binding. All addenda signed by the City Engineer and issued prior to the time and date specified for 
opening bids will form a part of the contract documents and must be acknowledged on the bid forms. Any 
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changes, exceptions or conditions concerning the Project and/or the bid package submitted by any bidder as part of 
a bid may render that bid non-responsive. 

 
3. PRE-BID ACCESS TO THE SITE 

 
3.1. Prior to submitting a bid, it will be the sole responsibility of each bidder to conduct any additional examination, 

investigation, exploration, test, study or other inquiry and to obtain any additional information pertaining to the 
physical conditions (including surface, subsurface, and underground utilities) at or near the Project site that may 
affect the cost, progress, or performance of the Project, and that the bidder deems are necessary to prepare its bid 
for performance of the Project in accordance with the bid package and contract documents. Bidders seeking any 
such additional examination or other inquiries or information concerning the Project will do so at the bidder’s sole 
expense. 
 

3.2. Bidders seeking to conduct any additional examination or other inquiry at the Project site must request site access 
from the City at least two (2) working days in advance. The location of any excavation, boring or other invasive 
testing will be subject to approval on behalf of the City and any other agencies with jurisdiction over such testing. 
Bidders may not conduct tests at the Project site prior to obtaining City approval. The City may require bidders to 
execute an access agreement or encroachment permit prior to approving testing at the Project site. Once approved 
testing is complete, bidders shall fill all trenches or holes, restore all pavements to match the existing structural 
section, and otherwise clean up and restore the test site to its pre-test condition solely at the bidder’s expense. 

 
3.3. The Bidder’s attention is directed to the requirements of Section 2-1.30, “Job Site and Documentation 

Examination,” of the Standard Specifications and these Special Provisions. 
 
4. BIDDING PROCEDURE 

 
4.1. Bids shall be delivered to the City of Grass Valley, Engineering Division, 125 East Main Street, Grass Valley, CA 

95945, no later than the time and date specified in the Notice to Contractors. Bids will be opened and read publicly 
at that time. Bids that are submitted late according to the time shown on the official bid clock located in City Hall 
will be returned unopened. Telephones for use by bidders are not available at the City offices. 

 
4.2. In accordance with California Public Contract Code Section 20170, bids must be presented under sealed cover. 

Bids must be submitted using the proposal forms furnished with the bid package. Bids must include all documents 
provided in the Proposal. Bids must bear the bidder’s legal name and be signed by a representative authorized to 
bind the bidder. Bids shall be typed or written in ink. Corrections may be made if initialed by the bidder. No oral 
or telegraphic modifications of bids, including facsimile modifications, will be considered. Bids that are 
incomplete or that are not presented on the proposal forms furnished with the bid package may be deemed non-
responsive. 

 
4.3. Each bid must give the full business address of the bidder. Bids of partnerships must furnish the full name of all 

partners and must be signed in the partnership name by one of the members of the partnership, or by an authorized 
representative, followed by the printed name and title of the person signing. Bids of corporations must be signed 
with the legal name of the corporation, followed by the name of the state of incorporation and by the signature and 
designation of the president, secretary or other person authorized to bind the corporation. The name of each person 
signing shall also be typed or printed below the signature. Upon request of the City, bidders will furnish 
satisfactory evidence of the authority of the person signing the bid. Bids of joint ventures must include a certified 
copy of the legal agreement constituting the joint venture. 

 
4.4. No person, firm, corporation, partnership, or legal joint venture may submit more than one bid for the Project. 

However, a person, firm, corporation, partnership or legal joint venture that has submitted a subcontract proposal 
to a bidder, or that has quoted prices on materials to a bidder may submit a subcontract proposal, quote prices to 
other bidders and submit its own bid. 

 
4.5. In accordance with California Public Contract Code Section 20171, all bids must include one of the forms of 

security specified in Caltrans Standard Specifications in an amount of at least ten (10) percent of the total of the 
bid prices. Bidders that elect to provide bidder’s security in the form of a bid bond must execute a bid bond using 
the form provided in the bid forms. The bidder’s security is tendered as a guarantee that the successful bidder, if 
awarded the Project contract, will execute and submit to the City all required bonds, certificates of insurance, and 
completed contract forms and enter into a contract with the City within ten (10) working days of receipt of the 
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Notice of Award. The bidder’s security of any successful bidder that fails to do so will be forfeited to the City. All 
bidders’ security not forfeited to the City will be returned once a successful bidder provides all required documents 
and enters a contract with the City in accordance with all applicable bid package requirements. Forfeiture of the 
bidder’s security to the City will not waive or otherwise limit any other remedy available to the City under 
applicable law. 

 
4.6. In accordance with California Business and Professions Code Section 7028.15, Public Contract Code Section 

20103.5, and as specified in the Notice to Contractors, all Project work must be performed by properly licensed 
contractors and subcontractors with active licenses in good standing as of the date and time specified for bid 
opening, or, if the Project involves federal funds, no later than the time the Project contract is awarded. Bidders 
must verify their Contractor’s license number and license expiration date on the proposal cover page under penalty 
of perjury. Bids that do not satisfy applicable licensing requirements will be considered non-responsive and 
rejected and may subject the bidder to criminal and/or civil penalties. In addition, all licenses shall remain in effect 
throughout the term of the contract. 

 
4.7. Bids may be withdrawn prior to the time set for bid opening by a written request signed by an authorized 

representative of the bidder filed with the City Engineer. The bid security submitted with bids so withdrawn will 
be returned to the bidder. Bidders that have withdrawn their bid in accordance with this provision may submit a 
new bid prior to the time set for bid opening in accordance with all applicable bid package requirements. Bids may 
not be withdrawn during the ninety-day period after the time set for bid opening except as permitted by law 
pursuant to California Public Contract Code Section 5100 and following. Any other bid withdrawal will result in 
forfeiture of the bidder’s bid security to the City. 

 
4.8. In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will 

assign to the purchasing body all rights, title and interest in and to all causes of action it may have under Section 4 
of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 [commencing with Section 16700] 
of Part 2 of Division 7 of the Business and Professional Code), arising from purchases of goods, services or 
materials pursuant to the public works contract or the subcontract. This assignment shall be made and become 
effective at the time the awarding body tenders final payment to the contractor, without further acknowledgment to 
the parties. 

 
5. BID PROTESTS 

 
Any protest of the proposed Project award must be submitted in writing to the City no later than 5:00 PM on the third 
business day following the date of the bid opening. 

 
5.1. The initial protest must contain a complete statement of the basis for the protest. 

 
5.2. The protest must state the facts and refer to the specific portion of the document or the specific statute that forms 

the basis for the protest. The protest must include the name, address, and telephone number of the person 
representing the protesting party. 

 
5.3. The party filing the protest must concurrently transmit a copy of the initial protest to the apparent low bidder. 

 
5.4. The party filing the protest must have actually submitted a bid for the Project. A subcontractor of a party filing a 

bid for the Project may not submit a bid protest. A party may not rely on the bid protest submitted by another 
bidder, but must timely pursue its own protest. 

 
5.5. The procedure and time limits set forth in these Instructions to Bidders are mandatory and are the bidders’ sole and 

exclusive remedy in the event of a bid protest. Any bidder’s failure to fully comply with these procedures shall 
constitute a waiver of any right to further pursue a bid protest, including filing of a challenge of the award pursuant 
to the California Public Contract Code, filing of a claim pursuant to the California Government Code, or filing of 
any other legal proceedings. 

 
5.6. The City shall review all timely protests prior to award of the Project. The City shall not be required to hold an 

administrative hearing to consider any protests, but may do so at its option. At the time of the City Council’s 
consideration of the Project award, the City Council shall also consider the merits of any timely protests. The City 
Council may either reject the protest and award to the lowest responsible bidder or accept the protest and award 
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the bid to the next lowest responsible bidder. Nothing in this section shall be construed as a waiver of the City 
Council’s right to reject all bids. 

 
6. AWARD 

 
6.1. The bidder’s attention is directed to the provisions in Section 3, “Contract Award and Execution”, and Section 4, 

“Beginning of Work, Time of Completion and Liquidated Damages,” of these Special Provisions. 
 

6.2. In accordance with applicable law, the City reserves the right to reject any or all bids and to waive any informality 
in any bid. The City reserves the right to accept any portion of any bid, unless the bid package expressly provides 
that the award will be made as a whole. If the City elects to award a contract for performance of the Project, the 
contract will be awarded in accordance with California Public Contract Code Section 20162 and other applicable 
law to the responsible bidder submitting a responsive bid with the lowest total bid price for the base bid and those 
additive or deductive alternate items listed in the Proposal. In accordance with the contract documents and other 
applicable law, the City may add or deduct items of work from the Project after the lowest responsible bidder is 
determined. 

 
6.3. The contract shall be awarded, if an award is made, to the lowest responsible bidder within 90 calendar days from 

the date bids are publicly opened and declared. If the award is not made within that period, all bids submitted are 
deemed rejected by the governing body. 

 
A contract shall exist between the Contractor and the City when all of the following steps have been completed. 

 
(a) Award of the contract by the governing body. 

 
(b) Execution of a written contract by the Contractor within ten (10) working days of receipt of written notice 

of award. 
 

(c) Delivery by the Contractor to the City, the Faithful Performance and Labor and Materials bonds required 
herein, within ten (10) working days of receipt of written notice of award. 

 
(d) Delivery by the Contractor to the City, all City-approved Insurance Policies, on the appropriate forms, as 

required, within ten (10) working days of receipt of written notice of award. 
 

Contractor shall execute a written agreement with the City using the form set forth hereafter. 
 

6.4. The successful bidder and any subcontractors and others engaged in performance of the Project shall have valid 
local business licenses, as applicable, before commencing work on the Project. 

 
6.5. Upon verifying that the successful bidder has provided complete, executed copies of all documents specified 

necessary to execute the contract and an authorized City representative has signed the contract, the Engineering 
Division will issue a Notice to Proceed in accordance with Section 4, “Beginning of Work, Time of Completion 
and Liquidated Damages,” of these Special Provisions. The number of days within which the Project must be 
complete begins to run on the project commencement date. 

 
7. PRICING 

 
7.1. Inconsistency of bid unit items, item prices, and/or totals shall be resolved in accordance with the requirements 

specified in the Proposal. 
 

7.2. Any federal, state, or local tax payable on articles to be furnished for the Project shall be included in the lump sum 
total bid price and paid by the Contractor under the contract. 

 
8. QUANTITIES 

 
8.1. Quantities, including but not limited to, material or labor quantities, that are provided in the bid package 

concerning the Project are estimates only and are provided solely as a general indication of the Project scope. The 
City does not warrant that such quantity estimates provided in the bid package represent the actual quantities 
required to perform the Project in accordance with the contract documents. Such quantity estimates do not bind the 
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City and bidders should not rely on them in preparing their bids. Each bidder is solely responsible for determining 
the quantities on which to base their bids in light of information contained in the bid package, bidder investigation 
and analysis of the Project and the Project site, and any other analysis or expertise of the bidder concerning the 
Project. 

 
8.2. The City may amend, decrease or increase the Project work in accordance with the bidding package and the 

contract documents. If the City amends, decreases or increases the Project work prior to award of the Project, each 
bidder will be solely responsible for determining the revised quantities, if any, on which to base their bid in light 
of information contained in the bid package and any amendments or addenda to the bid package, bidder 
investigation and analysis of the Project as amended, decreased or increased, the Project site, and any other 
analysis or expertise of the bidder concerning the Project. 

 
9. SUBSTITUTION OF “OR EQUAL” ITEMS 

 
9.1. In accordance with California Public Contract Code Section 3400 concerning the submittal of an “or Equal” 

product, bidder’s attention is directed to the requirements of Section 2-1.02, “Required Listing of Proposed 
Products “or Equals” with Bid Proposal” of these Special Provisions, and the Proposal. 

 
10. SUBCONTRACTING 

 
10.1. Bids must be in accordance with the requirements of the Subletting and Subcontracting Fair Practices Act, 

California Public Contract Code Section 4100 and the following. Bids must include a completed list of proposed 
subcontractors on the form included in the bid package. In accordance with California Public Contract Code 
Section 4104, completed lists of proposed subcontractors must include the name, business location, the portion 
(type or trade), and dollar amount of the Project work to be subcontracted for each subcontractor that will perform 
a portion of the Project work (including special fabrication and installation of a portion of the work) valued in 
excess of one half on one percent of the total Project bid price. If the Project work includes construction of streets 
or highways, the completed list of proposed subcontractors must include the subcontractor name, business 
location, type of work and dollar amount to be subcontracted for each subcontractor that will perform a portion of 
the Project work (including special fabrications and installation of a portion of the work) valued in excess of one 
half of one percent of the total Project bid price, or one thousand dollars ($1,000), whichever is greater. 

 
10.2. In accordance with California Public Contract Code Section 4106, for any portion of the Project work with a value 

of more than one half of one percent of the total Project bid price for which no subcontractor is listed, or for which 
more than one subcontractor is listed, bidders certify by submitting their bids that they are qualified to perform that 
portion of the Project work and that they will perform that portion of the Project work with their own forces. 
Bidders may not substitute another subcontractor for a subcontractor listed in their bid except as permitted by the 
City in accordance with Section 4107 and following of the California Public Contract Code. 

 
10.3. Bidder’s attention is directed to the requirements specified in “Subcontracting,” of these Special Provisions and 

the Proposal. 
 

11. ASSIGNMENT 
 

11.1. Bidders may not assign, sublet, sell, transfer, or otherwise dispose of their bid or any right, title or interest in their 
bid, or their obligations under their bid, without the written consent of the City Engineer. Any purported 
assignment, subletting, sale, transfer or other disposition of a bid or any interest in a bid, or of any obligations 
under a bid without such written consent will be void and of no effect. 

 
11.2. Bidder’s attention is directed to the requirements specified in Section 5-1.12, “Assignment,” of the Construction 

Specifications. 
 

12. BONDS 
 

12.1. The successful bidder shall submit to the City a performance bond within ten (10) working days of receiving 
written notice of award. The successful bidder shall submit to the City a payment or labor and materials bond 
within ten (10) working days of receiving written notice of award. City shall retain the Performance Bond for a 
one-year guarantee period from the date of the City’s acceptance of the work. All Project bonds shall be executed 
using the forms provided in the bid package. 
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12.2. The bonds shall be obtained from a California admitted surety that is licensed by the State of California to act as a 

surety upon bonds and undertakings and which maintains in this State at least one office for the conduct of its 
business. The surety shall furnish reports as to its financial condition from time to time upon request by City. 

 
12.1. In accordance with California Civil Code Section 9550, labor and materials bond must be in the amount of one 

hundred percent of the total amount payable by the terms of the Project contract and guarantee payment to persons 
listed in California Civil Code Section 9100 for work performed and for charges for materials, supplies, and 
equipment provided under the Project contract (including amounts due under or subject to the Unemployment 
Insurance Code) in accordance with the requirements of California Civil Code Section 9554. 

 
12.2. The performance bond must be in the amount of one hundred percent of the amount payable by the terms of the 

Project contract to guarantee the faithful performance of the Project work. 
 

12.3. Bidder’s attention is directed to the requirements specified in Section 3-1.05, “Contract Bonds,” and “Warranty,” 
of these Special Provisions, and the Contract. 

 
13. LABOR LAWS 

 
13.1. Bidders must comply with applicable provisions of the California Labor Code. 

 
13.2. In accordance with California Labor Code Section 1771, not less than the general prevailing rate of per diem 

wages for work of a similar character in the locality in which the Project is to be performed, and not less than the 
general prevailing rate of per diem wages for holiday and overtime work fixed as provided in the California Labor 
Code shall be paid to all workers engaged in performing the Project. 

 
13.3. In accordance with California Labor Code Section 1770 and following, the Director of Industrial Relations has 

determined the general prevailing wage per diem rates for work in the locality in which the Project is to be 
performed. In accordance with California Labor Code Section 1773, the City has obtained the general prevailing 
rate of per diem wages and the general rate for holiday and overtime work in the locality in which the Project is to 
be performed for each craft, classification or type of worker needed to perform the Project. In accordance with 
California Labor Code Section 1773.2, copies of the prevailing rate of per diem wages for Nevada County are on 
file at the City offices, 125 E. Main Street, Grass Valley, California 95945. These wage rates are not included in 
the Special Provisions but will be made available on request. 

 
13.4. In accordance with California Labor Code Section 1777.1, contractors and subcontractors that are found guilty of 

willfully violating Chapter 1 of Part 7 of Division 2 of the Labor Code (except for Section 1777.5), or that are 
found guilty of such violations with intent to defraud, and entities in which such contractors or subcontractors have 
any interest, may be ineligible to bid on, be awarded, or perform Project work as a subcontractor. 

 
13.5. A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 

requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public 
work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to 
Section 1725.5 . It is not a violation of this section for an unregistered contractor to submit a bid that is authorized 
by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract 
Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the 
contract is awarded. 

 
13.6. Bidder’s attention is directed to the requirements specified in “Prevailing Wage,  “Labor Nondiscrimination,” and 

“Labor Code Requirements,” of these Special Provisions, and Section 7-1.02K, "Labor Code", of the Standard 
Specifications. 
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SECTION 1 GENERAL SPECIFICATIONS AND PLANS 

 
1-1.01 GENERAL 

The work embraced herein shall be done in accordance with the Project Plans, Standard Specifications and Standard 
Plans dated 2018 of the Department of Transportation, and the City of Grass Valley’s Improvement Standards and in 
accordance with the following Special Provisions. 

Amendments to the Department of Transportation’s Standard Specifications set forth in these Special Provisions shall be 
considered as part of the Standard Specifications for the purposes set forth in Section 5-1.02, “Contract Components” of the 
Standard Specifications and are included as Attachment A to these Special Provisions. Whenever either the term “Standard 
Specification is amended” or the term “Standard Specifications are amended” is used in the Special Provisions, the text 
following said term shall be considered an amendment to the Standard Specifications. In case of conflict between such 
amendments and the Standard Specifications, the amendments shall take precedence over and be used in lieu of the 
conflicting portions. 

In case of conflict between the City of Grass Valley’s Improvement Standards, and these Special Provisions, the Special 
Provisions shall govern, take precedence over, and be used in lieu of such conflicting portions. The Department of 
Transportation’s Standard Specifications and Standard Plans shall govern over the City of Grass Valley’s Improvement 
Standards. 

Units in the United States Standard Measures shall apply to this contract. 
 

1-1.02 REVISED STANDARD SPECIFICATIONS AND STANDARD PLANS 

All references to the Department of Transportation’s Standard Specifications and Standard Plans shall be considered to 
include any revisions issued by the Office of Construction Contract Standards in effect at the time of printing of these Special 
Provisions.  

Revised Standard Specifications and Standard Plans can be found on the Caltrans website as provided in the following 
link:  http://www.dot.ca.gov/des/oe/construction-contract-standards.html. 

 
1-1.03 DEFINITIONS AND TERMS 

As used herein, unless the context otherwise requires, the following terms have the following meaning: 
 
City: City of Grass Valley. 
 
City Engineer: The City Engineer of the City of Grass Valley, State of California. 
 
City Hall: The City building located at 125 East Main Street, Grass Valley, California, 95945. 
 
Contract Documents: All of the written matter describing the contemplated work, including the Plans, Special Provisions, 
Improvement Standards, Bonds, Agreement, and any approved Change Orders. 
 
Department: The Engineering Department of the City of Grass Valley, State of California, except when referring to 
documents, laws or departments of the State of California. Any reference in question shall be as designated by the Engineer. 
 
Department of Transportation: The Engineering Division of the City of Grass Valley, State of California, except when 
referring to documents, laws or departments of the State of California. Any reference in questions shall be as designated by 
the Engineer. 
 
Director of Transportation: The City Engineer of the City of Grass Valley, State of California. 
 
District Director of the District: The City Engineer of the City of Grass Valley, State of California. 
 
Engineer: The City Engineer of the City of Grass Valley, State of California, acting either directly or through properly 
authorized agents, such agents acting within the scope of the particular duties entrusted to them. 
 
Improvement Standards: The Design Standards, Construction Standards and Standard Details of the City of Grass Valley 
Public Works Department, Engineering Division 
 
Laboratory: The established laboratory of the Materials and Research Department of the Department of Transportation of 
the State of California or laboratories authorized by the Engineer to test materials and work involved in the Contract, except 
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when referring to documents, laws or departments of the State of California. Any reference in question shall be as designated 
by the Engineer 
 
Standard Plans: The 2018 edition of the Standard Plans of the State of California, Department of Transportation including 
any revisions to the Standard Plans issued by the Office of Construction Contract Standards in effect at the time of printing of 
these Special Provisions. Any reference therein to the State of California or a State agency, office, or officer shall be 
interpreted to refer to the City or it's corresponding agency, office, or officer acting under this contract. 
 
Standard Specifications: The 2018 edition of the Standard Specifications of the State of California, Department of 
Transportation including any revisions to the Standard Specifications issued by the Office of Construction Contract Standards 
in effect at the time of printing of these Special Provisions. Any reference therein to the State of California or a State agency, 
office, or officer shall be interpreted to refer to the City or its corresponding agency, office, or officer acting under this 
contract. 
 
State: The City of Grass Valley, except when referring to documents, laws or departments of the State of California. Any 
reference in question shall be as designated by the Engineer. 
 
State Highway Engineer: The City Engineer of the City of Grass Valley, State of California, acting either directly or 
through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them. 
 
Transportation Building, Sacramento: City Hall of the City of Grass Valley, State of California except when referring to 
documents, laws or departments of the State of California. Any reference in question shall be as designated by the Engineer. 
 
Working Day: Monday through Friday, except holidays, from 7am to 7pm, or as further specified in these Special 
Provisions. 
 
Contractor’s attention is directed to the definitions and terms specified in Section 1, “Purpose and Definitions,” of the Design 
Standards and Section 1, “Purpose and Definitions,” of the Construction Standards. 
 
SECTION 2 BIDDING 

 
2-1.01 GENERAL 

The bidder's attention is directed to the provisions in Section 2, "Bidding," of the Standard Specifications and these 
Special Provisions for the requirements and conditions which the bidder must observe in the preparation of the proposal form 
and the submission of the bid. 

Each proposal shall include unit costs, and total costs for the base bid. 
Bidders are required to specify a physical business street address to receive certified mail in accordance with the 

Proposal. The City shall be notified in writing a minimum of thirty (30) days in advance of any changes of address. 
Section 2-1.06A, “General,” of the Standard Specifications is replaced in its entirety with the following: 
Improvement Standards may be viewed at the City of Grass Valley’s website:  

http://www.cityofgrassvalley.com/services/departments/engineering/Standard_Specifications_and_Drawings 
The Notice to Contractors, Special Provisions, and Construction Contract, Proposal and Bidder’s Certificates and 

Improvement Plans may be viewed at the City of Grass Valley website, 
http://www.cityofgrassvalley.com/services/departments/engineering/rfpsrfqs-and-current-bids, or at City Hall at 125 East 
Main Street, Grass Valley, CA 95945.  The Proposal form is bound separate from the Contract and the Special Provisions. 

In addition to the subcontractors required to be listed in conformance with, “Subcontractor List,” of these Special 
Provision, each proposal shall have listed therein the portion of work that will be done by each subcontractor listed. The 
listing subcontractor shall also set forth the portion of work that will be done by each subcontractor listed. A sheet for listing 
the subcontractors is included in the Proposal. 

A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of 
Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this 
chapter, unless currently registered and qualified to perform public work pursuant to Labor Code Section 1725.5 . It is not a 
violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business 
and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to 
perform public work pursuant to Section 1725.5 at the time the contract is awarded. 

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal. Signing 
the Proposal shall also constitute signature of the Noncollusion Affidavit. 
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The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the award and 
administration of Department of Transportation assisted contracts. Failure by the contractor to carry out these requirements is 
a material breach of this contract, which may result in the termination of this contract or such other remedy as the recipient 
deems appropriate. Each subcontract signed by the bidder must include this assurance. 

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid 
opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of 
the bidder’s responsibility in the event it is the apparent low bidder on any future public works contracts. 

 
2-1.02 REQUIRED LISTING OF PROPOSED PRODUCTS “OR EQUALS”  

On the sheet provided herein, to be submitted as part of the proposal, the bidder shall list each proposed substitution of 
an “equal” product. The bidder shall identify the proposed substitution by the section of the specifications that specifies the 
product, the name of the product proposed to be substituted out, and the name and manufacturer of the product proposed to 
be substituted. Prior to the award of the Contract and upon the request of the Engineer, the bidder shall submit the written 
request for substitution within three (3) days. The request shall be accompanied by evidence satisfactory to the Engineer that 
the materials and products proposed for use are equal to or better than the materials and products specified or detailed on the 
plans. The burden of proof as to the quality and suitability of substitutions shall be upon the bidder. Failure to submit the 
information as requested by the Engineer shall be deemed a voluntary withdrawal of the proposed substitution. 

No requests for any substitution shall be allowed unless listed on the sheet provided. No requests for substitution shall be 
allowed after the opening of the bid. Requests for substitution shall be reviewed and considered by the Engineer promptly 
after the award of the contract to the lowest responsible Bidder. In its sole discretion, the Engineer may request additional 
information about the proposed substitution. 

The decision by the Engineer as to whether a proposed substitution is an “Equal” product shall be made by the Engineer 
based upon the information submitted and will be final. 

The Engineer will be the sole judge as to whether a proposed substitution is an “Equal” product. The Engineer’s decision 
will be made based upon the information submitted and will be final. 

A sheet for listing the proposed substitutions of an “Equal” product, as required herein, is included in the Proposal. 
 

2-1.03 SUBCONTRACTOR LIST 

Contractor’s attention is directed to the requirements of “Subcontractor List” of the Standard Specifications, the 
Proposal, and these Special Provisions. 

In addition to the Subcontractors required to be listed, each proposal shall have listed herein the name and address, and 
license designation number of each Subcontractor to whom the bidders proposes to directly subcontract portions of the 
work. The list of Subcontractors shall also set forth the portion of work that will be done by each Subcontractor listed. 

A sheet for listing the subcontractors, as required herein, is included in the Proposal. 
 

2-1.04 BIDDER’S SECURITY 

The form of Bidder's Bond mentioned in "Bidder’s Security," of the Standard Specifications will be found following the 
signature page of the Proposal annexed hereto. 

 
2-1.05 NON-COLLUSION AFFIDAVIT 

In accordance with Public Contract Code 7106, a Non-Collusion Affidavit is included in the proposal. 
 

2-1.06 DISADVANTAGE BUSINESS ENTERPRISES (DBE) 

The City maintains a goal that Disadvantaged Business Enterprises (DBEs), as defined in Part 26, Title 49 CFR, shall be 
encouraged to participate in the performance of City contracts. The Contractor should ensure that DBEs, as defined in Part 
26, Title 49 CFR, have the opportunity to participate in the performance of this contract and shall take all necessary and 
reasonable steps, as set forth in Part 26, Title 49 CFR, for this assurance. The Contractor shall not discriminate on the basis of 
race, color, national origin, or gender in the award and performance of subcontracts. Failure to carry out the requirements of 
this paragraph shall constitute a breach of contract and may result in termination of this contract or other remedy the City 
may deem appropriate. 

Bidders shall be fully informed respecting the requirements of the Code of Federal Regulations and are urged to obtain 
DBE participation in this project. 

Caltrans has engaged the services of a contractor to provide supportive services to contractors and subcontractors to 
assist in obtaining DBE participation on federally funded construction projects. Bidders and potential subcontractors should 
check the Caltrans website at http://www.dot.ca.gov/hq/bep to verify the current availability of this service. 
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SECTION 3 CONTRACT AWARD AND EXECUTION  

3-1.01 GENERAL 

The bidder's attention is directed to the provisions in Section 3, " Contract Award and Execution," of the Standard 
Specifications, “Award,” of the Instruction To Bidders of these Special Provisions, and these Special Provisions for the 
requirements and conditions concerning submittal of DBE information, award, and execution of contract. 

Bid protests are to be delivered to the following address: Engineering Division, 125 East Main Street, Grass Valley, 
CA 95945. 

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose bid complies with all the 
requirements prescribed.   

No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or after 
April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. This 
project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 

The contract shall be executed by the successful bidder and shall be returned together with the contract bonds, to the 
Agency so that it is received within 10 days, not including Saturdays, Sundays and legal holidays, after the bidder has 
received the contract for execution.  Failure to do so shall be just cause for forfeiture of the proposal guaranty.  The executed 
contract documents shall be delivered to the following address:  Engineering Division, 125 East Main Street, Grass 
Valley, CA 95945. 

 
3-1.02 AWARD OF CONTRACT 

The City of Grass Valley reserves the right to reject any and all bids or to waive any minor defects or irregularity in 
bidding in accordance with applicable law. In accordance with California Public Contract Code Section 20103.8, if the City 
elects to award a contract for performance of the project, the contract will be awarded in accordance with California Public 
Contract Code Section 20162 and other applicable law to the responsible bidder submitting a responsive bid with the lowest 
total bid price for the base bid without consideration of the bid price for any additive or deductive items. All bids will remain 
valid for 90 days after the bid opening. Except as permitted by law and subject to all applicable remedies, including forfeiture 
of bidder’s security, bidders may not withdraw their bid during the 90 day period after the bid opening. 

 
3-1.03 CONTRACT BONDS 

Contractor shall provide, at the time of the execution of the agreement or contract for work, and at his own expense, a 
surety bond ("Performance Bond") in an amount equal to at least 100 percent (100%) of the contract price as security for the 
faithful performance of said agreement within the time prescribed, in a manner satisfactory to the Engineer, and that all 
materials and workmanship will be free from original or developed defects. This Performance Bond must remain in effect 
until the end of all warranty periods set forth in the Special Provisions. Contractor shall also provide, at the time of the 
execution of the agreement or contract for the work, and at his own expense, a separate surety bond ("Payment Bond") in an 
amount equal to at least 100 percent (100%) of the contract price as security for the payment of all persons performing labor 
and furnishing materials in connection with said agreement. This Payment Bond shall be maintained by the Contractor in full 
force and effect until the work is accepted by the City and until all claims for materials and labor are paid, and shall otherwise 
comply with Civil Code. Sureties on each of said bonds shall be satisfactory to the City Attorney. 

Should any bond become insufficient, the Contractor shall renew the bond within ten (10) working days after receiving 
notice from the Engineer. 

Should any Surety at any time be unsatisfactory to the City, notice will be given the Contractor to that effect. No further 
payments shall be deemed due or will be made under said agreement until a new Surety shall qualify and be accepted by the 
City. 

Changes in said agreement of extensions of time, made pursuant to the agreement, shall in no way release the Contractor 
or Surety from its obligations. Notice of such changes or extensions shall be waived by the Surety. 

 
SECTION 4 BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 

 
4-1.01 GENERAL 

Attention is directed to the provisions in Section 8-1.04, "Start of Job Site Activities," Section 8-1.05, "Time," and 
Section 8-1.10, "Liquidated Damages," of the Standard Specifications, and “General Requirements,” of these Special 
Provisions. 

The Contractor shall begin work by the date identified in writing in the Notice to Proceed by the City of Grass Valley 
and shall diligently prosecute the same before the expiration of 

 
25 Working Days 

 



 

 MAUTINO PARK TURF REPLACEMENT PROJECT Special Provisions- Page 11 of 45 

Beginning on the first day of work or the date stated in the Notice to Proceed, whichever comes first. 
Due to seasonal constraints, time is of the essence to complete the contract work. 
The Contractor shall pay to City of Grass Valley the sum of $500 per day, as liquidated damages, for each and every 

calendar day delay in finishing the work in excess of the working days prescribed above. At the Engineer’s option, said sum 
may be deducted from any payment due to or to become due the Contractor. 

The 72 hours advance notice before beginning work specified in Section 8-1.04, "Start of Job Site Activities," of the 
Standard Specifications is changed to 5 days advance notice for this project. 

 
4-1.02 HOLIDAYS 

Designated legal holidays are: January 1st, the third Monday in January, the third Monday in February, the last Monday 
in May, July 4th, the first Monday in September, the second Monday in October, November 11th, Thanksgiving Day, the day 
after Thanksgiving day and December 25th. When a designated legal holiday falls on a Sunday, the following Monday shall 
be a designated legal holiday. When a designated legal holiday falls on a Saturday, the preceding Friday shall be a designated 
legal holiday. 

 

4-1.03 WINTERIZATION 

The Contractor shall, at his sole expense, winterize the project if construction activities are not completed by October 15. 
The Contractor shall winterize the project in conformance with the requirements of “Water Pollution Control,” of these 
Special Provisions for all construction activities that take place between October 15th and May 1st. An acceptable 
winterization plan shall be submitted to the Engineer no later than October 1st for his review and acceptance. 

The Contractor’s winterization plan is required for all construction activities that take place between October 15th and 
May 1st and shall be in conformance with the requirements of “Water Pollution Control,” of these Special Provisions. 

The intent of winterization is as follows: 
 
1. To assure that erosion of earthen materials is prevented to greatest extent practicable. 
2. To assure that storm waters are allowed to pass through the site without substantial damage to the project site. 
 
After the acceptance of a winterization plan and the installation of all required temporary winterization measures, work 

may proceed after October 15th, if approval is obtained in writing from the California Regional Water Quality Control Board 
and the Engineer. All work done after October 15th must be able to be winterized within 24 hour notice. 

 
Winter Suspension: The City may, at its option, suspend work between October 15th and May 1st of the following year. 

If this occurs, the entire site shall be winterized including areas not yet seeded or planted. 
 
Full compensation for conforming to the provisions of this section, not otherwise provided for in other sections of these 

Special Provisions, shall be considered as included in the prices paid for the various Contract items of work involved and no 
additional compensation will be allowed. 

 
4-1.04 PRE-CONSTRUCTION CONFERENCE 

A pre-construction conference will be held at the office of the City Engineer for the purpose of discussing with the 
Contractor the scope of work, contract drawings, specifications, existing conditions, materials to be ordered, equipment to be 
used, and all essential matters pertaining to the prosecution and the satisfactory completion of the project as required. The 
Contractor’s representative at this conference shall include all major superintendents for the work and may include major 
subcontractors. A “Key Personnel and Emergency Phone Numbers” list (for which these key personnel could be contacted 24 
hours per day, 7 days a week) shall be submitted to the City. Attendance by the Contractor or the Contractor's authorized 
representative is mandatory. 

Full compensation for conforming to the provisions of this section, not otherwise provided for in other sections of these 
Special Provisions, shall be considered as included in the prices paid for the various Contract items of work involved and no 
additional compensation will be allowed. 

 
4-1.05 ARCHAEOLOGICAL FINDS 

All articles of archaeological interest, which may be uncovered by the Contractor during the progress of the work, shall 
be reported immediately to the Engineer. The further operations of the Contractor, with respect to the find will be decided 
under the direction of the Engineer. 
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4-1.06 EXTRA WORK 

Section 4-1.05, “Changes and Extra Work,” of the Standard Specifications is amended by adding the following between 
the second and third paragraphs: 

 
If in the opinion of the Engineer, such work cannot reasonably be performed concurrently with other 

items of work, and if a controlling item of work is delayed thereby, an adjustment of contract time will be 
made. 

 
4-1.07 SCOPE OF WORK 

Shall conform to the provisions of Section 4, "Scope of Work," of the Standard Specifications and these Special 
Provisions. 

 
4-1.08 ELIMINATION OF ITEMS OF WORK 

The Contractor’s attention is directed to Section 4-1.05, “Changes and Extra Work,” of the Standard Specifications 
concerning the elimination of items of work, and these Special Provisions. 

 
SECTION 5 GENERAL 

 
SECTION 5-1 MISCELLANEOUS 

 
THE CONTRACTOR AND ALL SUBCONTRACTORS SHALL COMPLY WITH CALIFORNIA LABOR 

CODE SECTIONS 1774 AND 1775, AND RELATED CODES. 
 

5-1.01 LABOR NONDISCRIMINATION 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of 
Regulations. 

 
NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 

(GOV. CODE, SECTION 12990) 
 
Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.02I(2), "Nondiscrimination," of the 

Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the "Standard 
California Nondiscrimination Construction Contract Specifications" set forth therein. The specifications are applicable to all 
nonexempt State construction contracts and subcontracts of $5,000 or more. 

 
5-1.02 LABOR CODE REQUIREMENTS 

For all new projects awarded on or after April 1, 2015, the contractors and subcontractors must furnish electronic 
certified payroll records to the Labor Commissioner.  After January 1, 2015, the requirement to furnish electronic certified 
payroll records to the Labor Commissioner will apply to all public works projects, whether new or ongoing. 

Attention is directed to the provisions in Section 7-1.02K(5), "Working Hours" and Section 7-1.02K(3), "Certified 
Payroll Records" of the Standard Specifications. 

 
5-1.03 PREVAILING WAGE 

Attention is directed to the provisions in Section 7-1.02K(2), "Wages” of the Standard Specifications. 
The general prevailing wage rates and any applicable changes to these wage rates determined by the Director of 

Industrial Relations for Nevada County, may be examined at the City of Grass Valley Engineering Division Office and are 
available from the California Department of Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.   
These wage rates are not included in the Proposal and Construction Contract for the project. Changes, if any, to the general 
prevailing wage rates will be available at the same location.  

The general prevailing wage rates and any applicable changes to these wage rates determined by the United States 
Department of Labor, Branch of Construction Wage Determinations, for Nevada County, are available at the City of Grass 
Valley Engineering Division Office located at 125 East Main Street, Grass Valley, CA 95945 [telephone (530) 274-4373]. 
Changes, if any, to the general prevailing wage rates will be available at the same location. General prevailing wage rates 
area also available on the California Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/federal-wages/. 

The Contractor and any subcontractor shall pay each worker that is employed for any public work done under contract, 
not less than the higher of the prevailing wage rates as determined by the California Director of Industrial Relations and the 
United States Department of Labor, Branch of Construction Wage Determinations. 
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5-1.04 SUBCONTRACTING 

Attention is directed to the provisions in Section 5-1.13, "Subcontracting," of the Standard Specifications and these 
Special Provisions. 

All subcontractors doing work shall possess an appropriate valid California Contractor’s License for the type of work the 
subcontractor will perform at the time of the bid submittal and the license shall remain in effect throughout the duration of 
employment on the job. 

All applicable license designations and numbers for Subcontractors doing work in excess of $1,000.00 shall be included 
on the LIST OF SUBCONTRACTORS within the Proposal. 

No subcontract releases the Contractor from the contract or relieves the Contractor of their responsibility for a 
subcontractor’s work. 

If the Contractor violates Pub Cont Code § 4100 et seq., the City of Grass Valley may exercise the remedies provided 
under Pub Cont Code § 4110. The City of Grass Valley may refer the violation to the Contractors State License Board as 
provided under Pub Cont Code § 4111. 

The Contractor shall perform work equaling at least 30 percent of the value of the original total bid with the Contractor’s 
own employees and equipment, owned or rented, with or without operators. 

Each subcontract must comply with the contract. 
Submit copies of subcontracts upon request by the Engineer. 
Before subcontracted work starts, submit a Subcontracting Request form. 
Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes a list 

of contractors ineligible to perform work as a subcontractor on a public works project. This list of debarred contractors is 
available from the Department of Industrial Relations web site at: http://www.dir.ca.gov/DLSE/Debar.html 

Upon request by the Engineer, immediately remove and not again use a subcontractor who fails to prosecute the work 
satisfactorily. 

  
5-1.05 PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 

     Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code concerning prompt 
payment to subcontractors. A prime contractor or subcontractor shall pay any subcontractor not later than 10 days of receipt 
of each progress payment in accordance with the provision in Section 7108.5 of the California Business and Professions 
Code concerning prompt payment to subcontractors. The 10 days is applicable unless a longer period is agreed to in writing. 
Any delay or postponement of payment over 30 days may take place only for good cause and with the agency’s prior written 
approval. Any violation of Section 7108.5 shall subject the violating contractor or subcontractor to the penalties, sanctions 
and other remedies of that section. This requirement shall not be construed to limit or impair any contractual, administrative, 
or judicial remedies otherwise available to the contractor or subcontractor in the event of a dispute involving late payment or 
nonpayment by the prime contractor, deficient subcontract performance, or noncompliance by a subcontractor.   

 
5-1.06 PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 

No retainage will be held by the agency from progress payments due the prime contractor.  Any retainage kept by the 
prime contractor or by a subcontractor must be paid in full to the earning subcontractor in 30 days after the subcontractor’s 
work is satisfactorily completed.  Any delay or postponement of payment may take place only for good cause and with the 
agency’s prior written approval. Any violation of these provisions shall subject the violating contractor or subcontractor to 
the penalties, sanctions, and remedies specified in Section 7108.5 of the California Business and Professions Code. This 
requirement shall not be construed to limit or impair any contractual, administrative, or judicial remedies, otherwise available 
to the contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the contractor, deficient 
subcontractor performance. 

 
5-1.07 PAYMENTS 

Attention is directed to Sections 9-1.16, "Progress Payments," and 9-1.17, "Payment After Contract Acceptance," of the 
Standard Specifications and these Special Provisions. 

 
5-1.08 INTEREST ON PAYMENTS 

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments, and 
claim payments shall be in accordance with Section 9-1.03, “Payment Scope,” of the Standard Specifications, the Standard 
Specifications, and these Special Provisions.  

The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions of 
Civil Code Section 3289. 
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5-1.09 WITHHOLDS 

Payment of withheld funds shall conform to Section 9-1.16E, "Withholds," of the Standard Specifications and these 
Special Provisions. 

Funds withheld from progress payments to ensure performance of the contract that are eligible for payment into escrow 
or to an escrow agent pursuant to Section 10263 of the California Public Contract Code do not include funds withheld or 
deducted from payment due to failure of the Contractor to fulfill a contract requirement. 

 

5-1.10 PLANS AND WORKING DRAWINGS 

When the specifications require working drawings to be submitted to the Division of Structure Design, the drawings 
shall be submitted to the Engineer, unless otherwise specifically noted. 

 
5-1.11 EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK 

The third through seventh paragraph of Section 2-1.06B, "Supplemental Project Information," of the Standard 
Specifications is amended to read: 

 
Where the Department has made investigations of site conditions, including subsurface conditions in areas where work is 
to be performed under the contract, or in other areas, some of which may constitute possible local material sources, 
bidders or Contractors may, upon written request, inspect the records of the Department as to those investigations subject 
to and upon the conditions hereinafter set forth. 
 
Attention is directed to "Differing Site Conditions" of these Special Provisions regarding physical conditions at the site 

which may differ from those indicated in the Contract Documents 
 

5-1.12 DIFFERING SITE CONDITIONS 

Attention is directed to Section 4-1.06, "Differing Site Conditions," of the Standard Specifications. 
During the progress of the work, if subsurface or latent conditions are encountered at the site differing materially from 

those indicated in the Contract Documents or an examination of the conditions above ground at the site, the party discovering 
those conditions shall promptly notify the other party in writing of the specific differing conditions before they are disturbed 
and before the affected work is performed. 

The Contractor will be allowed 15 days from the notification of the Engineer's determination of whether or not an 
adjustment of the contract is warranted, in which to file a notice of potential claim in conformance with the provisions of 
Section 9-1.17D, "Final Payment and Claims," of the Standard Specifications and as specified herein; otherwise the decision 
of the Engineer shall be deemed to have been accepted by the Contractor as correct. The notice of potential claim shall set 
forth in what respects the Contractor's position differs from the Engineer's determination and provide any additional 
information obtained by the Contractor, including but not limited to additional geotechnical data. The notice of potential 
claim shall be accompanied by the Contractor's certification that the following were made in preparation of the bid: a review 
of the contract, Contract Documents, to the extent they were made available to bidders prior to the opening of bids, and an 
examination of the conditions above ground at the site. Supplementary information, obtained by the Contractor subsequent to 
the filing of the notice of potential claim, shall be submitted to the Engineer in an expeditious manner. 

 
5-1.13 VALUE ENGINEERING 

Attention is directed to Section 4-1.07, "Value Engineering," of the Standard Specifications. 
Prior to preparing a written value engineering change proposal, the Contractor shall request a meeting with the Engineer 

to discuss the proposal in concept. Items of discussion will also include permit issues, impact on other projects, impact on the 
project schedule, peer reviews, overall merit of the proposal, and review times required by the City. 

If a value engineering change proposal submitted by the Contractor, and subsequently approved by the Engineer, 
provides for a reduction in contract time, 50 percent of that contract time reduction shall be credited to the City by reducing 
the contract working days, not including plant establishment. Attention is directed to "Beginning of Work, Time of 
Completion and Liquidated Damages" of these Special Provisions regarding the working days. 

If a value engineering change proposal submitted by the Contractor, and subsequently approved by the Engineer, 
provides for a reduction in traffic congestion or avoids traffic congestion during construction, 60 percent of the estimated net 
savings in construction costs attributable to the cost reduction proposal will be paid to the Contractor. In addition to the 
requirements in Section 4-1.07, "Value Engineering," of the Standard Specifications, the Contractor shall provide detailed 
comparisons of the traffic handling between the existing contract and the proposed change, and estimates of the traffic 
volumes and congestion. 

 



 

 MAUTINO PARK TURF REPLACEMENT PROJECT Special Provisions- Page 15 of 45 

5-1.14 PUBLIC SAFETY 

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in Section 7-1.04, 
"Public Safety," of the Standard Specifications and these Special Provisions. 

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation, obstacle 
or storage area when the following conditions exist: 

 
A. Excavations – The near edge of the excavation is 12 feet or less from the edge of the lane, except: 

 
1. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry 

by traffic or the public. 

2. Excavations less than one foot deep. 

3. Trenches less than one foot wide for irrigation pipe or electrical conduit, or excavations less than one foot 
in diameter. 

4. Excavations parallel to the lane for the purpose of pavement widening or reconstruction. 

5. Excavations in side slopes, where the slope is steeper than 4:1 (horizontal: vertical). 

6. Excavations protected by existing barrier or railing. 

B. Temporarily Unprotected Permanent Obstacles – The work includes the installation of a fixed obstacle together with 
a protective system, such as a sign structure together with protective railing, and the Contractor elects to install the 
obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience and with 
permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does not replace 
such railing complete in place during the same day. 

C. Storage Areas – Material or equipment is stored within 12 feet of the lane and the storage is not otherwise prohibited 
by the provisions of the Standard Specifications and these Special Provisions. 

 
The approach end of temporary railing (Type K), installed in conformance with the provisions in this section "Public 

Safety" and in Section 7-1.04, "Public Safety," of the Standard Specifications, shall be offset a minimum of 15 feet from the 
edge of the traffic lane open to public traffic. The temporary railing shall be installed on a skew toward the edge of the traffic 
lane of not more than one foot transversely to 10 feet longitudinally with respect to the edge of the traffic lane. If the 15-foot 
minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum 
available offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary crash 
cushion modules shall be installed at the approach end of the temporary railing. 

Reflectors on temporary railing (Type K) shall conform to the provisions in "Pre-qualified and Tested Signing and 
Delineation Materials," of these Special Provisions. 

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion Module" of these 
Special Provisions. 

Except for installing, maintaining and removing traffic control devices, whenever work is performed or equipment is 
operated in the following work areas, the Contractor shall close the adjacent traffic lane unless otherwise provided in the 
Standard Specifications and these Special Provisions: 

 
Approach Speed of Public Traffic (Posted 

Limit) (Miles Per Hour) 
Work Areas 

Over 45  Within 6 feet of a traffic lane but not on a traffic lane 
35 to 45  Within 3 feet of a traffic lane but not on a traffic lane 

 
The lane closure provisions of this section shall not apply if the work area is protected by permanent or temporary railing 

or barrier. 
When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones or delineators 

shall be considered to be the edge of the traffic lane, however, the Contractor shall not reduce the width of an existing lane to 
less than 10 feet without written approval from the Engineer. 

When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones 
or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way. The 
spacing of the cones or delineators shall be not more than the spacing used for the lane closure. 

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians facilities. 
 

Special Requirements: 
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The Contractor attention is directed to "Notification and Scheduling," of these Special Provisions. The Contractor shall 
notify the Police Department, Fire Departments, Ambulance Service, Schools, CHP, Caltrans, and the Engineer forty-eight 
(48) hours prior to any lane closure. Notification may be in conjunction with the scheduling requirements of the "Scheduling" 
portion of the Standard Specifications and these Special Provisions. The Contractor shall coordinate traffic control with the 
Sheriff's Department with respect to any special events that may be affected by construction activities. Particular attention 
shall be given to the construction of adequate facilities on any street to permit the passing of emergency vehicles. 

 
Full compensation for conforming to the provisions in this section "Public Safety," including furnishing and installing 

temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the contract prices paid 
for the various items of work involved and no additional compensation will be allowed. 

 
5-1.15 TESTING 

Testing of materials and work shall conform to the provisions in "Quality Assurance," of the Standard Specifications and 
these Special Provisions. 

Whenever the provisions of "Quality Assurance" of the Standard Specifications refer to tests or testing, it shall mean 
tests to assure the quality and to determine the acceptability of the materials and work. 

The Engineer will refer to the “Quality Assurance Program” for acceptance testing requirements as appropriate for the 
project’s size and scope. Minor quantities of materials from a known, reliable source may be accepted without testing if: a 
visual inspection of the material is performed and the supplier certifies that the material complies with specification 
requirements.  

For construction materials that have been accepted by a Certificate of Compliance, job site inspection of materials tags 
and delivery notices shall be performed to verify acceptability of the supplied materials. As directed by the Engineer, further 
acceptance sampling and testing may be performed at the locations and frequencies as given in the “Quality Assurance 
Program” 

The Engineer will deduct the costs for testing of materials and work found to be unacceptable, as determined by the tests 
performed by the Department, and the costs for testing of material sources identified by the Contractor which are not used for 
the work, from moneys due or to become due to the Contractor. The amount deducted will be determined by the Engineer. 

 
5-1.16 RESPONSIBILITY TO OTHER ENTITIES 

The Contractor shall be responsible for any liability imposed by law and for injuries to or death of any person including, 
but not limited to, workers and the public or damage to property, and shall indemnify and save harmless any county, city or 
district, its officers and employees connected with the work, within the limits of which county, city or district the work is 
being performed, all in the same manner and to the same extent conforming to the provisions in Section 7-1.05, 
"Indemnification," and Section 7-1.06, “Insurance,” of the Standard Specifications, for the protection of the State of 
California and all officers and employees thereof connected with the work. 

 
5-1.17 AREAS FOR CONTRACTOR'S USE 

Attention is directed to the provisions in Section 5-1.32, "Areas for Use," of the Standard Specifications and these 
Special Provisions. 

The project area (contract limits) shall be used only for purposes that are necessary to perform the required work. The 
Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not necessary 
to perform the required work. 

No area is available for the exclusive use of the Contractor within the contract limits. The Contractor shall secure, at the 
Contractor's own expense, areas required for plant sites, storage of equipment or materials, or for other purposes. 

Residence trailers will not be allowed within the project site. 
The Contractor shall remove equipment, materials, and rubbish from the work areas and other City-owned property 

which the Contractor occupies. The Contractor shall leave the areas in a presentable condition in conformance with the 
provisions in "Cleanup," of the Standard Specifications. 

The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of equipment or 
materials or for other purposes, if sufficient area is not available to the Contractor within the contract limits, or at the sites 
designated on the plans outside the contract limits. 

The Contractor shall take all necessary precautions to protect the staging area from chemical contamination due to oil or 
fuel spills or any other contaminants. If contamination occurs, the site shall be decontaminated to the satisfaction of the 
Engineer prior to further improvement to the contaminated area or to further construction activities in general, whichever is 
applicable as determined by the Engineer. Methods of decontamination shall include any method deemed appropriate by the 
Engineer including removal and disposition of the contaminated soils in conformance with CEQA and regulatory agency 
requirements. 
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Full compensation for conforming to the provisions of this section, including furnishing all labor, materials, grading, 
tools, equipment and incidentals, and for doing all work associated with this section shall be considered as included in the 
prices paid for the various Contract items of work involved and no additional compensation will be allowed. 

 
5-1.18 SOUND CONTROL REQUIREMENTS 

The noise level from the Contractor's operations, between the hours of 7:00 p.m. and 7:00 a.m., shall not exceed 86 dBa 
at a distance of 50 feet, unless night work is otherwise permitted by the City Engineer. This requirement shall not relieve the 
Contractor from responsibility for complying with local ordinances regulating noise level. 

All equipment shall have sound-control devices no less effective than those provided on the original equipment. No 
equipment shall have an unmuffled exhaust. As directed by the Engineer, the Contractor shall implement the appropriate 
additional noise mitigation measures including, but not limited to, shutting off idling equipment, or additional notifications of 
adjacent residents than already specified in these Special Provisions. 

The noise level requirement shall apply to the equipment on the job or related to the job, including but not limited to 
trucks, transit mixers or transient equipment that may or may not be owned by the Contractor. The use of loud sound signals 
shall be avoided in favor of light warnings except those required by safety laws for the protection of personnel. 

Full compensation for conforming to the requirements of this section shall be considered as included in the prices paid 
for the various contract items of work involved and no additional compensation will be allowed. 

 
5-1.19 PROJECT APPEARANCE 

The Contractor shall maintain a neat appearance to the work and shall cleanup all tracked material and debris on a daily 
basis. 

In areas visible to the public, the following shall apply: 
 

A. Broken concrete and debris developed during clearing and grubbing shall be disposed of concurrently with its 
removal. If stockpiling is necessary, the material shall be removed or disposed of weekly. 

B. Mud, dirt, soil, and any debris resulted in trail from equipment and construction will be cleaned and cleared 
from the roadway and away from traffic daily. 

C. The Contractor shall furnish trash bins for all debris from construction. All debris shall be placed in trash bins 
daily. Forms or falsework that are to be reused shall be stacked neatly concurrently with their removal. Forms 
and falsework that are not to be reused are to be disposed of concurrently with their removal. 

 
Full compensation for conforming to the provisions in this section, not otherwise provided for, shall be considered as 

included in the prices paid for the various contract items of work involved and no additional compensation will be allowed. 
 

5-1.20 RECORDS 

The Contractor shall maintain cost accounting records for the contract pertaining to, and in such a manner as to provide a 
clear distinction between, the following six categories of costs of work during the life of the contract: 

 
A. Direct costs of contract item work. 
B. Direct costs of changes in character in conformance with Section 4-1.05B, "Work-Character Changes," of the 

Standard Specifications. 
C. Direct costs of extra work in conformance with Section 4-1.05, "Changes and Extra Work," of the Standard 

Specifications. 
D. Direct costs of work not required by the contract and performed for others. 
E. Direct costs of work performed under a notice of potential claim in conformance with the provisions in Section 9-

1.17D(2), " Claim Statement," of the Standard Specifications. 
F. Indirect costs of overhead. 
 
Cost accounting records shall include the information specified for extra work in Section 4-1.05, "Changes and Extra 

Work," of the Standard Specifications. The requirements for furnishing the Engineer completed daily extra work reports shall 
only apply to work paid for on a force account basis. 

The cost accounting records for the contract shall be maintained separately from other contracts, during the life of the 
contract, and for a period of not less than 3 years after the date of acceptance of the contract. If the Contractor intends to file 
claims against the Department, the Contractor shall keep the cost accounting records specified above until complete 
resolution of all claims has been reached. 
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5-1.21 RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 

The location of the project is within an area controlled by the Regional Water Quality Control Board. The Contractor 
shall be fully informed of rules, regulations, and conditions that may govern the Contractor's operations in the areas and shall 
conduct the work accordingly. 

Copies of the order may be obtained at the City of Grass Valley Engineering Division Office located at 125 East Main 
Street, Grass Valley, CA 95945 [telephone (530) 274-4373]. 

Attention is directed to Section 5-1.36, " Property and Facility Preservation," and Section 7-1.05, "Indemnification," and 
Section 7-1.06, “Insurance,” of the Standard Specifications. 

 
5-1.22 CONTRACTOR'S LICENSING LAWS 

Attention is directed to the requirements specified in Section 3-1.06, "Contractor License", of the Standard 
Specifications.  The Contractor shall possess a valid California Class “A” Contractor's License, or a combination of the 
following classes C27 - Landscaping Contractor and D-63 Construction Cleanup Contractor, and all other classes required by 
the categories and types of work included in the contract at the time of the bid award.  All licenses shall remain in effect 
throughout the term of the contract. 

 
5-1.23 ARBITRATION 

Section 9-1.22, "Arbitration," of the Standard Specifications is amended in its entirety to read as follows: 
 
Section 9-1.22, “Dispute Resolution” 
 
9-1.22  All claims filed with the City must be in writing and include the documents necessary to substantiate the 

claim. Claims must be filed within the time limits set forth in this contract. In no circumstances, however, may a 
claim be filed after the day of final payment. Nothing in this subsection is intended to extend the time limit or 
supersede notice requirements for the filing of claims as set forth elsewhere in this contract. 

 
1) Claims of $50,000.00 or Less 
 

(a)  The City will respond in writing to all written claims less than or equal to fifty thousand dollars 
($50,000.00) within forty-five (45) days of receipt of the claim. Within thirty (30) days of receipt of the 
claim, the City may request any additional documentation supporting the claim or relating to defenses or 
claims the City may have against the claimant. 

 
(b)  If additional information is thereafter required, it shall be requested and provided pursuant to this 

subsection, upon mutual agreement of the City and the claimant. 
 
(c)  The City’s written response to the claim, as further documented, shall be submitted to the claimant within 

fifteen (15) days after receipt of the further documentation or within a period of time no greater than that 
taken by the claimant in producing the additional information, whichever is greater. 

 
2) Claims Between $50,000.01 and $375,000.00 
 

(a)  The City will respond in writing to all written claims between fifty thousand dollars and one cent 
($50,000.01) and less than or equal to three hundred seventy-five thousand dollars ($375,000.00), within 
sixty (60) days of receipt of the claim. Within thirty (30) days of receipt of the claim, the City may request, 
in writing, any additional documentation supporting the claim or relating to defense to the claim the City 
may have against the claimant. 

 
(b) If additional information is thereafter required, it shall be requested and provided pursuant to this 

Subdivision, upon mutual agreement of the City and the claimant. 
 

(c)  The City’s written response to the claim, as further documented, shall be submitted to the claimant with in 
thirty (30) days after receipt of the further documentation or within a period of time no greater than that 
taken by the claimant in producing the additional information or requested documents, whichever is 
greater. 

 
3) Claims in Excess of $375,000.00 The City shall, within a reasonable time after the presentation of any claim in 

excess of $375,000.00, make a decision in writing on such claim. 
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4)  Meet and Confer Conference 
 

(a)  If the claimant disputes the City’s written response, or the City fails to respond within the time prescribed, 
the claimant may so notify the City, in writing, either within fifteen (15) days of receipt of the City’s 
response or within fifteen (15) days of the City’s failure to respond within the time prescribed, respectively, 
and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a 
demand, the City shall schedule a meet and confer conference within thirty (30) days for settlement of the 
dispute. 

 
(b) If, following the meet and confer conference, the claim or any portion thereof remains in dispute, the 

claimant may file a claim pursuant to Chapter 1 (commencing with Section 900) and Chapter 2 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the California Government Code. For 
the purposes of those provisions, the running of the period of time within which a claim must be filed shall 
be tolled from the time the claimant submits his or her written claim pursuant to this Section until the time 
that claim is denied as a result of the meet and confer process, including any period of time utilized by the 
meet and confer process. 

 
5)  Contractor’s Duty During Claim Resolution: The Contractor shall proceed with the Work in accordance with the 

plans and specifications and determinations and instructions of the City Engineer during the resolution of any claims 
disputes. 

 
6)  Certification. The Contractor shall certify in writing, at the time of submission of any claim, as follows: 
 

I certify under penalty of perjury under the laws of the State of California, that the claim is made in good faith, 
that the supporting data are accurate and complete, and that the amount requested accurately reflects the monies due 
for work performed under the Contract for which the City of Grass Valley is liable. 

 
   By:_________________________ 

   (Contractor’s signature) 
 
7)  City Remedies. In the event the Contractor refuses or neglects to make good any loss or damage for which the 

Contractor is responsible under this Contract, the City may itself, or by the employment of others, make good any 
such loss or damage, and the cost and expense of doing so, including any reasonable engineering, legal and other 
consultant fees, and any costs of administrative and managerial services, shall be charged to the Contractor. Such 
costs and expenses may be deducted by the City from claims for payment made by the Contractor for work 
completed or remaining to be completed. 

 
8) Assignment. In entering into a public works contract or a subcontract to supply goods, services, or materials 

pursuant to this contract, the Contractor and all subcontractors shall offer and agree to assign to the City all rights, 
title, and interest in and to all causes of action it may have under section 4 of the Clayton Act (15 U.S.C. Sec. 15) or 
under the Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services or materials pursuant to the public works contract or 
subcontract. This assignment shall be made and become effective at the time the City tenders final payment to the 
Contractor, without further acknowledgment by the parties. 

 
9) Contractor Waiver and Limitation. The Contractor agrees that it can be adequately compensated by money damages 

for any breach of this Contract which may be committed by the City and hereby agrees that no default, act, or 
omission of the City or the Engineer, shall constitute a material breach of the Contract entitling the Contractor to 
cancel or rescind the provisions of this Contract or (unless the City shall so consent or direct in writing) to suspend 
or abandon performance of all or any part of the work. The Contractor hereby waives any and all rights and 
remedies to which it might otherwise be or become entitled, save only its right to money damages. 

 
10) Venue. Any litigation arising out of this Contract shall be brought in the Superior Court of Nevada County, and the 

Contractor hereby waives the removal provisions of Code of Civil Procedure Section 394. 
 

5-1.24 NOTICE OF POTENTIAL CLAIM 

Attention is directed to the requirements specified in Section 5-1.43, “Potential Claims And Dispute Resolution,” of the 
Standard Specifications. 



 

 MAUTINO PARK TURF REPLACEMENT PROJECT Special Provisions- Page 20 of 45 

 
5-1.25 FINAL PAYMENT AND CLAIMS 

Attention is directed to Section 9-1.17D, "Final Payment and Claims," of the Standard Specifications. 
If the Contractor files a timely written statement of claims in response to the proposed final estimate, the City will submit 

a claim position letter to the Contractor by hand delivery or deposit in the U.S. mail. The claim position letter will delineate 
the City's position on the Contractor's claims. If the Contractor disagrees with the claim position letter, the Contractor shall 
submit a written notification of its disagreement to be received by the City not later than 15 days after the Contractor's receipt 
of the claim position letter. The written notification of disagreement shall set forth the basis for the Contractor's disagreement 
and be submitted to the office designated in the claim position letter. The Contractor's failure to provide a timely, written 
notification of disagreement shall constitute the Contractor's acceptance and agreement with the determinations provided in 
the claim position letter and with final payment pursuant to the claim position letter. 

If the Contractor files a timely notification of disagreement with the City claim position letter, the City Engineer or a 
board of review appointed by the City Engineer shall review claims that remain in dispute and may meet with the Contractor 
within 45 days after receipt by the City of the notification of disagreement. Attendance by the Contractor at the City meeting 
concerning the notification of disagreement shall be mandatory. 

If the City fails to submit a claim position letter to the Contractor within 135 days after the acceptance of the contract and 
the Contractor has claims that remain in dispute, the Contractor may request a meeting with the City Engineer or a board of 
review appointed by the City Engineer to review claims that remain in dispute. The Contractor's request for a meeting shall 
identify the claims that remain in dispute. If the Contractor files a request for a meeting, the City Engineer or a board of 
review appointed by the City Engineer will meet with the Contractor within 45 days after the City receives the request for the 
meeting. Attendance by the Contractor at this review meeting shall be mandatory. 

Failure of the Contractor to file a timely written statement of claims in response to the proposed final estimate, or to file 
a timely notification of disagreement with the City’s claim position letter, or to attend the City’s review meeting shall 
constitute a failure to pursue diligently and exhaust the administrative remedies in the contract and shall be a bar to future 
legal proceedings by Contractor. 

 
5-1.26 SURFACE MINING AND RECLAMATION ACT 

Attention is directed to the Surface Mining and Reclamation Act of 1975, commencing in Public Resources Code, 
Mining and Geology, Section 2710, which establishes regulations pertinent to surface mining operations, and to California 
Public Contract Code Section 10295.5. 

Material from mining operations furnished for this project shall only come from permitted sites in compliance with 
California Public Contract Code Section 10295.5. 

 
5-1.27 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications and 
the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance as 
defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous substance has not been rendered 
harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe. The Contractor shall 
immediately cease work in the affected area and report the condition to the Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous substances 
including exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed by 
separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay and 
the Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.07, " Delays," of the 
Standard Specifications. 

 
5-1.28 EXCAVATION SAFETY PLANS 

The Contractor’s attention is directed to requirements of “Earthwork,” of the Special Provisions concerning Temporary 
Shoring Plan and Section 7-1.02K(6)(b), "Excavation Safety," of the Standard Specifications. 

The Contractor shall submit a Temporary Shoring Safety System Plan to the Engineer in accordance with “Earthwork,” 
of these Special Provisions. The Contractors attention is directed to the requirements specified in Section “Earthwork,” of 
these Special Provisions. 

Full compensation for conforming to the provisions of this section, not otherwise provided for in other sections of these 
Special Provisions, shall be considered as included in the prices paid for the various Contract items of work involved and no 
additional compensation will be allowed. 
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5-1.29 AIR POLLUTION CONTROL 

Air pollution control shall conform to the provisions of Section 14-9, “Air Quality,” of the Standard Specifications and 
these Special Provisions. 

No burning of materials to be disposed of will be permitted for this project. 
Full compensation for conforming to the provisions of this section including, but not limited to, obtaining permits and 

performing work in accordance with any permit requirements, not otherwise provided for, shall be considered as included in 
the prices paid for the various Contract items of work involved and no additional compensation will be allowed. 

 
5-1.30 PERMITS 

Attention is directed to the provisions in Sections 5-1.20B, “Permits, Licenses, Agreements, and Certifications,” of the 
Standard Specifications and these Special Provisions. 

Full compensation for conforming to the provisions in this Section and to the requirements in the permit, not otherwise 
provided for in other sections of these Special Provisions, shall be considered as included in the prices paid for the various 
Contract items of work involved and no additional compensation will be allowed. 

 
5-1.31 INSURANCE 

Throughout the period of this agreement, the CONTRACTOR shall provide the following minimum insurance coverage 
as listed below. CONTRACTOR shall file with CITY certificate(s) of Insurance and endorsements, in a form acceptable to 
CITY, and consistent with this agreement at the time of execution of this agreement. The insurance company must be 
acceptable to CITY, with a Best's Rating of no less than A:VII. Documentation of such rating acceptable to the CITY shall be 
provided at the same time Insurance Certificates are submitted. 

Any deductibles must be declared to, and approved by, the City. 
In the event any of the required policies are canceled prior to the completion of the project and the CONTRACTOR does 

not furnish a new certificate(s) of insurance prior to cancellation, the CITY may obtain the required insurance and deduct the 
premium(s) from Contract monies due the CONTRACTOR. 

 
5-1.31.1 WORKER'S COMPENSATION AND EMPLOYERS LIABILITY INSURANCE  

The CONTRACTOR shall maintain adequate Workers' Compensation Insurance under the Laws of the State of 
California. CONTRACTOR shall fully comply with the provisions of Section 3700 of the Labor Code, which requires 
every employer to be insured against liability for Workers' Compensation or to undertake self insurance in accordance 
with the provisions of that Code, before commencing the performance of the work. CONTRACTOR shall require all 
subcontractors to maintain adequate Workers' Compensation Insurance. Certificates of such Workers' Compensation 
shall be filed forthwith with the CITY upon demand. 

By CONTRACTOR'S signature hereunder, CONTRACTOR certifies that he/she is aware of the provisions of 
Section 3700 of the California Labor Code which require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the provisions of that Code, and he/she will comply 
with such provisions before commencing the performance of this Contract. If such insurance is underwritten by any 
agency other than State Compensation Fund, such agency shall be a company authorized to do business in the State of 
California. 

Worker's Compensation Insurance shall be provided as required by any applicable law or regulation. Employer's 
liability insurance shall be provided in amounts not less than the following: 

One Million dollars ($1,000,000) each accident for bodily injury by accident 
One Million dollars ($1,000,000) policy limit for bodily injury by disease 
One Million dollars ($1,000,000) each employee for bodily injury by disease 
If there is an exposure of injury to CONTRACTOR'S employees under the U.S. Longshoremen's and Harbor 

Worker's Compensation Act, the Jones Act, or under laws, regulations, or statutes applicable to maritime employees, 
coverage shall be included for such injuries or claims. 

Each Worker's Compensation policy shall be endorsed with the following specific language: 
Cancellation Notice: "This policy shall not be canceled or materially changed without first giving thirty (30) days 

prior written notice to the City of Grass Valley." 
Waiver of Subrogation: “The Insurance Company agrees to waive all rights of subrogation against the City of 

Grass Valley, its elected or appointed officials, agents, employees and volunteers for losses paid under the terms of this 
policy which arise from the work performed by the Named Insured for the City of Grass Valley. 

 
5-1.31.2 GENERAL LIABILITY INSURANCE 

Commercial General Liability insurance covering all operations by or on behalf of CONTRACTOR, providing 
insurance for bodily injury liability and property damage liability for the limits of liability indicated below and 
including coverage for: premises; operations; products and completed operations; contractual liability insuring the 
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obligations assumed by CONTRACTOR in this Agreement; broad form property damage (including completed 
operations); explosion, collapse, and underground hazards; personal injury liability. 

Except with respect to bodily injury and property damage included within the products and completed 
operations hazards, the aggregate limits, where applicable, shall apply separately to CONTRACTOR'S work under 
the Contract. 

One of the following forms is required: Commercial General Liability (Occurrence); or Commercial General 
Liability (Claims Made). 

If CONTRACTOR carries a Commercial General Liability (Occurrence) policy: 
1. The limits of liability shall not be less than: 
 One Million dollars ($1,000,000) each occurrence (combined single limit for bodily injury and property 

damage) 
  One Million dollars ($1,000,000)  Personal Injury Liability 
  Two Million dollars ($2,000,000) Products-Completed Operations 
  Two Million dollars ($2,000,000) General Aggregate 
2. If the policy does not have an endorsement providing that the General Aggregate Limit applies separately, or 

if defense costs are included in the aggregate limits, then the required aggregate limits shall be Two Million dollars 
($2,000,000). 

 
5-1.31.3 CONFORMITY OF COVERAGES 

If more than one policy is used to meet the required coverages, such as a separate umbrella policy, such policies 
shall be consistent with all other applicable policies used to meet these minimum requirements. For example, all 
policies shall be Occurrence Liability policies, or all shall be Claims Made Liability policies if approved by the CITY 
as noted above. In no case shall the types of coverages be different. 

 
5-1.31.4 ADDITIONAL REQUIREMENTS 

Premium Payments: The insurance companies shall have no recourse against the CITY and funding agencies, its 
officers and employees or any of them for payment of any premiums or assessments under any policy issued by a 
mutual insurance company. 

Policy Deductibles: The CONTRACTOR shall be responsible for all deductibles in all of CONTRACTOR’S 
insurance policies. The amount of deductibles for insurance coverage required herein should be reasonable and subject 
to CITY’S approval. 

CONTRACTOR’S Obligations: CONTRACTOR’S indemnity and other obligations shall not be limited by the 
foregoing insurance requirements and shall survive the expiration of this agreement. 

Material Breach: Failure of the CONTRACTOR to maintain the insurance required by this agreement, or to 
comply with any of the requirements of this section, shall constitute a material breach of the entire agreement. 

Duration of Coverage:  City must be an additional insured for completed operations for a period of one (1) year 
after completion of the work. 

Project Reference: The Certificate of Insurance must reference the project specifically by project title 
 

5-1.31.5 ENDORSEMENTS 

Each Commercial General Liability policy shall be endorsed with the following specific language: 
Cancellation Notice: "This policy shall not be canceled, material reduced, or materially changed without first 

giving thirty (30) days prior written notice to the City of Grass Valley." 
 “Provisions Regarding the Insured’s Duties: Any failure to comply with reporting provisions of the policy or 

breaches or violations of warranties shall not affect coverage provided to the City of Grass Valley, its elected or 
appointed officers, officials, employees or volunteers.” 

“Except as stated above, nothing herein shall be held to waive, alter or extend any of the limits, conditions, 
agreements or exclusions of the policy to which this endorsement is attached.” 

"The City of Grass Valley, and additional insureds, and all insureds officers, agents, outside parties hired to 
inspect and/or design the work, employees, and volunteers are to be covered as insured for all liability arising out of 
the operations by or on behalf of the named insured in the performance of this Agreement." 

The City of Grass Valley’s policy of insurance shall be excess and noncontributing. "The insurance provided by 
the Contractor, including any excess liability or umbrella form coverage, is primary coverage to the City of Grass 
Valley and additional insureds, with respect to any insurance or self-insurance programs maintained by the City of 
Grass Valley and additional insureds, and no insurance held or owned by the City of Grass Valley and additional 
insureds shall be called upon to contribute to a loss." 
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5-1.31.6 AUTOMOBILE LIABILITY INSURANCE 

CONTRACTOR shall provide Automobile Liability insurance covering bodily injury and property damage in an 
amount no less than One Million dollars ($1,000,000) combined single limit for each occurrence. 

Covered vehicles shall include owned, non-owned, and hired automobiles/trucks. 
 
Endorsements:  The endorsements listed above for General Liability shall also apply to the Automobile Liability 

Policy. 
  
5-1.32 WARRANTY 

Should any failure of the work occur within a period of one year from the acceptance of the project by the Grass Valley 
City Council due to faulty materials, poor workmanship, or defective equipment, the Contractor shall promptly make the 
needed repairs at his or her expense in accordance with the Special Provisions and to the satisfaction of the Engineer. 

Security for this warranty shall be in the form of the Performance Bond, required elsewhere in these specifications, 
which shall remain in effect for a period of one (1) year after acceptance of the project by the Grass Valley City Council. The 
Performance Bond will not be reduced to an amount less than the bid amount of the project prior to the expiration of the one 
(1) year warranty period. 

The City is hereby authorized to make such repairs, or to have such repairs made by others, if the Contractor fails to 
make such repairs, or to have such repairs made by others, if the Contractor fails to make or undertake with due diligence the 
aforesaid repairs within ten (10) days after receiving written notice of such failure or within a time specified in the notice if 
different; provided, however, that in case of an emergency where, in the opinion of the Engineer, that delay would cause 
serious loss or damages, or a serious hazard to the public, and a reasonable attempt has been made to notify the Contractor, 
the repairs may be made without prior notice to the Contractor; and the Contractor’s sureties shall be liable for the entire cost 
thereof. 

 
SECTION 6 (BLANK) 

 
SECTION 7 (BLANK) 

 
SECTION 8 (BLANK) 

 
SECTION 9 (BLANK) 

 

SECTION 10 CONSTRUCTION DETAILS 

 
SECTION 10-1 GENERAL 

 
10-1.01 SCOPE OF WORK 

The scope of work, in general, includes; sod cutting, grading and amending, irrigation repairs, and grass sod installation. 
Other related items not mentioned above, that are required by the plans, specifications or these Special Provisions shall be 
performed, placed, constructed, or installed. 

 
10-1.02 GENERAL REQUIREMENTS 

The order of work shall conform to the provisions in the Standard Specifications and these Special Provisions.   
The Contractor’s attention is directed to the requirements of “Cooperation”, “Mobilization,” “Maintaining Traffic” and 

“Traffic Control System” of these Special Provisions, the Project Plans, and the Standard Specifications.  
Except as otherwise provided or with City Engineer approval of reduced roadway widths, the full width of the traveled 

way shall be open for use by public traffic on Saturdays, Sundays and designated legal holidays; after 4:00 p.m. Monday 
through Friday and when construction operations are not actively in progress. 

Weekend hours of work, which do not significantly change the cost of the work may be permitted upon the written 
request of the Contractor if, in the opinion of the Engineer, public traffic will be adequately served and the work expedited. 
These deviations shall not be adopted by the Contractor until the Engineer has approved them in writing. All other 
modifications will be made by contract change order. 

The Contractor shall provide the Engineer all required submittals within the time frame specified by the Special 
Provisions, the Project Plans, and/or the Standard Specifications. 

The Contractor shall submit to the Engineer a progress schedule in accordance with Section 8-1.02, “Schedule,” of the 
Standard Specifications and these Special Provisions. Attention is directed to the requirements of these sections for 
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scheduling a pre-construction scheduling conference within 10 working days of the approval of the contract and submitting a 
baseline schedule to the Engineer within 20 days of the contract approval. 

The Contractor is responsible for verifying the location of all existing underground facilities, within the project area, that 
may have potential to conflict with the location of proposed improvements, and other work as shown on the Plans. The City 
has made every effort to show locations of any and all existing surface and subsurface structures. However, actual field 
conditions and locations can vary considerably from the plan locations. Therefore, the City cannot, and does not, assume 
responsibility for the existence or location of any structure such as, but not limited to, utilities and pipelines. The contractor is 
responsible for contacting all agencies and/or owners to verify this information prior to and during construction of any of the 
proposed improvements. If any existing utilities are found in conflict with the proposed location of the improvements shown 
on the plans, the Contractor shall contact the Engineer. The Engineer shall provide the Contractor with new grades to 
eliminate such conflict or shall arrange to have the utilities relocated to avoid the conflict. The Contractor shall work with the 
Engineer to schedule surveyors to be onsite during pot-holing of conflicts for utility elevation verification. Any delays, which 
may result from failure of the Contractor to pothole potential utility conflicts, shall be at the Contractor’s expense. 

At the end of each working day if a difference in excess of three inches (3”) exists between the elevation of the existing 
pavement and the elevation of excavations within six feet (6’) of the traveled way, material shall be placed and compacted 
against the vertical cuts adjacent to the traveled way unless Type K barrier rail has been placed between the traveled way and 
the excavation in accordance with “Type K Temporary Railing “of the Standard Specifications and these Special Provisions. 
During excavation operations, native material may be used for this purpose; however, once placing of the structural section 
commences, structural material shall be used. The material shall be placed to the level of the elevation of the top of existing 
pavement and tapered at a slope of 1:4 (vertical:horizontal) or flatter to the bottom of the excavation. Treated base shall not 
be used for the taper. Full compensation for placing the material on a 1:4 slope, regardless of the number of times the 
material is required, and subsequent removing or reshaping of the material to the lines and grades shown on the plans shall be 
considered as included in the contract price paid for the materials involved and no additional compensation will be allowed. 
No payment will be made for material placed in excess of that required for the structural section. 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all work involved in 
the provisions of this section, including, but not limited to, coordination with the applicable utility companies, pot-holing, 
excavation and backfill as shown on the plans, as specified in the Standard Specifications and these Special Provisions, and 
as directed by the Engineer shall be considered as included in prices paid for the various Contract Items of work involved and 
no additional compensation will be allowed. 

 
10-1.03 REQUEST FOR INFORMATION 

All Requests for Information (RFI’s) from the Contractor shall be submitted in writing to the Engineer, and shall be 
numbered sequentially as they are generated. The Engineer will have 5 working days from the date of receipt of each RFI to 
provide a response to the Contractor. All requests must come from the prime Contractor, the Engineer will not respond to 
RFI’s received directly from subcontractors. 

If the response provided by the Engineer is not satisfactory for the Contractor, the RFI may be re-submitted with more 
detailed requests noting the particular areas that have not been addressed. The Engineer will have three (3) working days to 
respond to the second request from the Contractor. If the second response is still not satisfactory to the Contractor, a meeting 
will be scheduled to resolve any outstanding items that have not been properly addressed. 

A Request for Information shall only be used for obtaining information or clarification on project documents. The RFI 
process is not the proper media for notification of potential claims, writing letters, requesting a change order, etc… If the 
Contractor wishes to file a Notice of Potential Claim, it shall be filed in accordance with Section 5-1.43, “Potential Claims 
and Dispute Resolution,” of the Standard Specifications. 

 
10-1.04 LINES AND GRADES 

Attention is directed to “Lines and Grades,” of the Standard Specifications. 
The Contractor shall be responsible for setting stakes or marks that the Contractor determines to be necessary to establish 

the lines and grades required for the completion of the work specified. The Engineer reserves the right to check, correct or 
require layout work to be revised in order to construct the improvements as shown on the plans and as directed by the 
Engineer. If any stakes or marks are destroyed or damaged, it is the Contractor’s responsibility to reestablish the stakes or 
marks. 

If the Contractor determines that conditions in the field would cause a conflict with the lines and grades shown on the 
plans or otherwise feels that there are errors in the lines and grades to be established he shall immediately notify the Engineer 
for clarification. Attention is directed to “Requests for Information” of these provisions. 

Full compensation for conforming to the provisions of this section shall be considered as included in the prices paid for 
the various Contract items of work involved and no additional compensation will be allowed. 
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10-1.05 WATER POLLUTION CONTROL 

 
10-1.05.1 GENERAL 

Water pollution control work shall conform to the provisions in Section 13, "Water Pollution Control," of the 
Standard Specifications, section of these Special Provisions entitled "Relations With California Regional Water 
Quality Control Board," and these Special Provisions. 

The Contractor shall perform water pollution control work in conformance with the requirements in the "Storm 
Water Pollution Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual" and 
addenda in effect on the day the Notice to Contractors is dated. This manual is referred to as the "Preparation 
Manual." Copies of the Preparation Manual may be obtained from: 

 
State of California 
Department of Transportation 
Publication Distribution Unit 
1900 Royal Oaks Drive 
Sacramento, California 95815 
Telephone: (916) 445-3520 

 
The Preparation Manual and other references for performing water pollution control work are available from the 

Department's Construction Storm Water and Water Pollution Control web site at: 
http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm. 

The Contractor shall know and fully comply with applicable provisions of the Manuals, and Federal, State, and 
local regulations and requirements that govern the Contractor's operations and storm water and non-storm water 
discharges from both the project site and areas of disturbance outside the project limits during construction. 
Attention is directed to Section 7, "Legal Relations and Responsibility to the Public," of the Standard Specifications 
and these Special Provisions. 

Water pollution control requirements shall apply to storm water and non-storm water discharges from areas 
outside the project site that are directly related to construction activities for this contract including, but not limited 
to, asphalt batch plants, material borrow areas, concrete plants, staging areas, storage yards and access roads. The 
Contractor shall comply with the Manuals for those areas and shall implement, inspect and maintain the required 
water pollution control practices. Installing, inspecting and maintaining water pollution control practices on areas 
outside the highway right of way not specifically arranged and provided for by the Department for the execution of 
this contract, will not be paid for. 

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the City as a result of 
the Contractor's failure to comply with the provisions in this section "Water Pollution Control" including, but not 
limited to, compliance with the applicable provisions of the Manuals, and Federal, State and local regulations and 
requirements as set forth therein. 

Penalties as used in this section shall include fines, penalties and damages, whether proposed, assessed, or 
levied against the Department or the Contractor, including those levied under the Federal Clean Water Act and the 
State Porter-Cologne Water Quality Control Act, by governmental agencies or as a result of citizen suits. Penalties 
shall also include payments made or costs incurred in settlement for alleged violations of the Manuals, or applicable 
laws, regulations, or requirements. Costs incurred could include sums spent instead of penalties, in mitigation or to 
remediate or correct violations. 

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, 
inspect, sample, monitor, or otherwise access the project site or the Contractor's records pertaining to water pollution 
control work. The Contractor and the Department shall provide copies of correspondence, notices of violations, 
enforcement actions or proposed fines by regulatory agencies to the requesting regulatory agency. 

 

10-1.05.2 WATER POLLUTION CONTROL IMPLEMENTATION 

Unless otherwise specified, the Contractor shall be responsible throughout the duration of the project for 
installing, constructing, inspecting, maintaining, removing, and disposing of the water pollution control practices. 
Unless otherwise directed by the Engineer, the Contractor's responsibility for “Water Pollution Control” 
implementation shall continue throughout any temporary suspension of work ordered in conformance with the 
provisions in Section 8-1.06, "Suspensions," of the Standard Specifications. Requirements for installation, 
construction, inspection, maintenance, removal, and disposal of water pollution control practices shall conform to 
the requirements in the Manuals and these Special Provisions. 

If the Contractor or the Engineer identifies a deficiency in the implementation of the “Water Pollution Control” 
practices, the deficiency shall be corrected immediately. The deficiency may be corrected at a later date and time if 
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requested by the Contractor and approved by the Engineer in writing, but shall be corrected prior to the onset of 
precipitation. If the Contractor fails to correct the identified deficiency by the date agreed or prior to the onset of 
precipitation, the project shall be in nonconformance with this section. Attention is directed to Section 5-1.03, 
"Engineer's Authority," of the Standard Specifications, and to "Retention of Funds" of this section for possible 
nonconformance penalties. 

If the Contractor fails to conform to the provisions of this section, "Water Pollution Control," the Engineer may 
order the suspension of construction operations until the project complies with the requirements of this section. 

 
10-1.05.3 PAYMENT 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the 
work involved in “Water Pollution Control” including, but not limited to installing, constructing, inspecting, 
maintaining, removing, and disposing of the water pollution control practices including non-storm water 
management, waste management and materials pollution water pollution control practices, as shown on the plans, as 
specified in the Standard Specifications and these special provisions, and as directed by the Engineer shall be 
considered as included in the various items of work requiring these activities, and no additional compensation will 
be allowed therefore. 

 
10-1.05.4 CONSTRUCTION SITE MANAGEMENT 

Construction site management shall consist of controlling potential sources of water pollution before they come 
in contact with storm water systems or watercourses. The Contractor shall control material pollution and manage 
waste and non-storm water existing at the construction site by implementing effective handling, storage, use, and 
disposal practices. 

The Contractor shall train all employees and subcontractors regarding: 
 
A. Material pollution prevention and control; 
B. Waste management; 
C. Non-storm water management; 
D. Identifying and handling hazardous substances; and 
E. Potential dangers to humans and the environment from spills and leaks or exposure to toxic or hazardous 
substances. 
Training shall take place before starting work on this project. New employees shall receive the complete 

training before starting work on this project. The Contractor shall have regular meetings to discuss and reinforce 
spill prevention and control; material delivery, storage, use, and disposal; waste management; and non-storm water 
management procedures. 

Instructions for material and waste handling, storage, and spill reporting and cleanup shall be posted at all times 
in an open, conspicuous, and accessible location at the construction site. 

Non-hazardous construction site waste and excess material shall be recycled when practical or disposed of in 
accordance with the provisions in Section 5-1.20B(4), "Contractor-Property Owner Agreement," of the Standard 
Specifications, unless otherwise specified. 

Vehicles and equipment at the construction site shall be inspected on a frequent, predetermined schedule, and by 
the operator each day of use. Leaks shall be repaired immediately, or the vehicle or equipment shall be removed 
from the construction site. 

  
10-1.05.4.1 SPILL PREVENTION AND CONTROL 

The Contractor shall implement spill and leak prevention procedures when chemicals or hazardous 
substances are stored. Spills of petroleum products; substances listed under CFR Title 40, Parts 110, 117, 
and 302; and sanitary and septic waste shall be contained and cleaned up as soon as is safe. 

Minor spills involve small quantities of oil, gasoline, paint, or other material that can be controlled by 
the first responder upon discovery of the spill. Cleanup of minor spills includes: 

 
A. Containing the spread of the spill, 
B. Recovering the spilled material using absorption, 
C. Cleaning the contaminated area, and 
D. Disposing of contaminated material promptly and properly. 
 
Semi-significant spills are those that can be controlled by the first responder with the help of other 

personnel. Cleanup of semi-significant spills shall be immediate. Cleanup of semi-significant spills 
includes: 
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A. Containing the spread of the spill; 
B. Recovering the spilled material using absorption if the spill occurs on paved or an impermeable 

surface; 
C. Containing the spill with an earthen dike and digging up contaminated soil for disposal if the spill 

occurs on dirt; 
D. Covering the spill with plastic or other material to prevent contaminating runoff if the spill occurs 

during precipitation; and 
E. Disposing of contaminated material promptly and properly. 
 
Significant or hazardous spills are those that cannot be controlled by construction personnel. 

Notifications of these spills shall be immediate. The following steps shall be taken: 
 
A. Construction personnel shall not attempt to cleanup the spill until qualified staff have arrived; 
B. Notify the Engineer and follow up with a written report; 
C. Obtain the services of a spills contractor or hazardous material team immediately; 
D. Notify the local emergency response team by dialing 911 and county officials at the emergency 

phone numbers kept on the construction site; 
E. Notify the Governor's Office of Emergency Services Warning Center at (805) 852-7550; 
F. Notify the National Response Center at (800) 424-8802 regarding spills of Federal reportable 

quantities in conformance with CFR Title 40, Parts 110, 119, and 302; 
G. Notify other agencies as appropriate, including: 
 
1. Fire Department, 
2. Public Works Department, 
3. Highway Patrol, 
4. City Police or County Sheriff Department, 
5 Department of Toxic Substances, 
6. California Division of Oil and Gas, 
7. Cal OSHA, or 
8. Regional Water Resources Control Board. 
 
The contractor shall oversee and enforce proper spill prevention and control measures. Minor, semi-

significant, and significant spills shall be reported to the contractor who shall notify the Engineer 
immediately. 

The Contractor shall prevent spills from entering storm water runoff before and during cleanup. Spills 
shall not be buried or washed with water. 

The Contractor shall keep material or waste storage areas clean, well organized, and equipped with 
enough cleanup supplies for the material being stored. Plastic shall be placed under paving equipment when 
not in use to catch drips. 

 
10-1.05.4.2 MATERIAL MANAGEMENT 

 
Material shall be delivered, used, and stored for this contract in a manner that minimizes or eliminates 

discharge of material into the air, storm drain systems, or watercourses. 
The Contractor shall implement the practices described in this section when taking delivery of, using, 

or storing the following materials: 
 
A. Hazardous chemicals including: 
 

1. Acids, 
2. Lime, 
3. Glues, 
4. Adhesives, 
5. Paints, 
6. Solvents, and 
7. Curing compounds; 

 
B. Soil stabilizers and binders; 
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C. Fertilizers; 
D. Detergents; 
E. Plaster; 
F. Petroleum products including: 
 

1. Fuel, 
2. Oil, and 
3. Grease; 

 
G. Asphalt components and concrete components; and 
H. Pesticides and herbicides. 
 
The Contractor shall supply the Material Safety Data Sheet to the Engineer for material used or stored. 

The Contractor shall keep an accurate inventory of material delivered and stored at the construction site. 
Employees trained in emergency spill cleanup procedures shall be present when hazardous materials or 

chemicals are unloaded. 
The Contractor shall use recycled or less hazardous products when practical. 
Application of herbicides and pesticides shall be performed by a licensed applicator. The Contractor 

shall complete the Report of Chemical Spray forms when spraying herbicides or pesticides, and shall 
submit a copy to the Engineer before application. 

 
Material Storage 

The Contractor shall store liquids, petroleum products, and substances listed in CFR Title 40, Parts 
110, 117, and 302 in containers or drums approved by the United States Environmental Protection Agency, 
and place them in secondary containment facilities. 

Secondary containment facilities shall be impervious to the materials stored there for a minimum 
contact time of 72 hours. 

Throughout the rainy season secondary containment facilities shall be covered during non-working 
days and when precipitation is predicted. Secondary containment facilities shall be adequately ventilated. 

The Contractor shall keep the secondary containment facility free of accumulated rainwater or spills. 
After precipitation, or in the event of spills or leaks, accumulated liquid shall be collected and placed into 
drums within 24 hours. These liquids shall be handled as hazardous waste in accordance with the 
provisions in "Hazardous Waste" of these Special Provisions, unless testing determines them to be non-
hazardous. 

Incompatible materials, such as chlorine and ammonia, shall not be stored in the same secondary 
containment facility. 

Materials shall be stored in the original containers with the original product labels maintained in 
legible condition. Damaged or illegible labels shall be replaced immediately. 

The secondary containment facility shall have the capacity to contain precipitation from a 24-hour-
long, 25-year storm; and 10 percent of the aggregate volume of all containers, or all of the volume of the 
largest container within the facility, whichever is greater. 

The Contractor shall store bagged or boxed material on pallets. Throughout the rainy season, bagged or 
boxed material shall be protected from wind and rain during non-working days and when precipitation is 
predicted. 

The Contractor shall provide sufficient separation between stored containers to allow for spill cleanup 
or emergency response access. Storage areas shall be kept clean, well-organized, and equipped with 
cleanup supplies appropriate for the materials being stored. 

The Contractor shall repair or replace perimeter controls, containment structures, covers, and liners as 
needed. Storage areas shall be inspected before and after precipitation, and at least weekly during other 
times. 

 
Stockpile Management 

The Contractor shall reduce or eliminate potential air and water pollution from stockpiled material 
including soil, paving material, or pressure treated wood. Stockpiles shall be located out of floodplains 
when possible, and at least 50 feet from concentrated flows of storm water, drainage courses, or inlets 
unless written approval is obtained from the Engineer. 

The Contractor may discontinue adding or removing material for up to 21 days and a stockpile will 
still be considered active. 
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The Contractor shall protect active stockpiles with plastic or geotextile cover, soil stabilization 
measures, or with linear sediment barrier when precipitation is predicted. Active stockpiles of cold mix 
asphalt concrete shall be placed on an impervious surface and covered with plastic when precipitation is 
predicted. 

The Contractor shall protect inactive soil stockpiles with a plastic or geotextile cover, or with soil 
stabilization measures at all times during the rainy season. A linear sediment barrier around the perimeter 
of the stockpile shall also be used. During the non-rainy season soil stockpiles shall be covered and 
protected with a linear sediment barrier when precipitation is predicted. The Contractor shall control wind 
erosion during dry weather as provided in "Dust Control," of the Standard Specifications. 

Stockpiles of Portland cement concrete rubble, asphalt concrete, asphalt concrete rubble, aggregate 
base, or aggregate sub-base shall be covered with plastic or geotextile, or protected with a linear sediment 
barrier at all times during the rainy season, and when precipitation is predicted during the non-rainy season. 

Stockpiles of cold mix asphalt concrete shall be placed on and covered with impermeable material at 
all times during the rainy season, and when precipitation is predicted during the non-rainy season. 

Stockpiles of pressure treated wood shall be covered with impermeable material and placed on pallets 
at all times during the rainy season, and when precipitation is predicted during the non-rainy season. 

The Contractor shall repair or replace linear sediment barriers and covers as needed or as directed by 
the Engineer to keep them functioning properly. Sediment shall be removed when it accumulates to 1/3 of 
the linear sediment barrier height. 

 
10-1.05.4.3 WASTE MANAGEMENT 

Solid Waste 
The Contractor shall not allow litter or debris to accumulate anywhere on the construction site, 

including storm drain grates, trash racks, and ditch lines. The Contractor shall pick up and remove 
trash and debris from the construction site at least once a week. The contractor shall monitor solid 
waste storage and disposal procedures on the construction site. The Contractor shall provide enough 
dumpsters of sufficient size to contain the solid waste generated by the project. Dumpsters shall be 
emptied when refuse reaches the fill line. Dumpsters shall be watertight. The Contractor shall not 
wash out dumpsters on the construction site. The Contractor shall provide additional containers and 
more frequent pickup during the demolition phase of construction 

Solid waste includes: 
 
A. Brick, 
B. Mortar, 
C. Timber, 
D. Metal scraps, 
E. Sawdust, 
F. Pipe, 
G. Electrical cuttings, 
H. Non-hazardous equipment parts, 
I. Styrofoam and other packaging materials, 
J. Vegetative material and plant containers from highway planting, and 
K. Litter and smoking material, including litter generated randomly by the public. 
 
Trash receptacles shall be provided and used in the Contractor's yard, field trailers, and locations 

where workers gather for lunch and breaks. 
 

Hazardous Waste 
The Contractor shall implement hazardous waste management practices when waste is generated 

on the construction site from the following substances: 
 
A. Petroleum products, 
B. Asphalt products, 
C. Concrete curing compound, 
D. Pesticides, 
E. Acids, 
F. Paints, 
G. Stains, 
H. Solvents, 
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I. Wood preservatives, 
J. Roofing tar, and 
K. Materials classified as hazardous by California Code of Regulations, Title 22, Division 

4.5; or listed in CFR Title 40, Parts 110, 117, 261, or 302. 
 
Nothing in these Special Provisions shall relieve the Contractor of the responsibility for 

compliance with Federal, State, and local laws regarding storage, handling, transportation, and 
disposal of hazardous wastes. 

The CONTRACTOR shall oversee and enforce hazardous waste management practices. 
Production of hazardous materials and hazardous waste on the construction site shall be kept to a 
minimum. Perimeter controls, containment structures, covers, and liners shall be repaired or replaced 
when damaged. 

The Contractor shall have a laboratory certified by the California Department of Public Health 
(CDPH) sample and test waste when hazardous material levels are unknown to determine safe 
methods for storage and disposal. 

The Contractor shall segregate potentially hazardous waste from non-hazardous waste at the 
construction site. Hazardous waste shall be handled, stored, and disposed of as required in California 
Code of Regulations, Title 22, Division 4.5, Section 66262.34; and in CFR Title 49, Parts 261, 262, 
and 263. 

The Contractor shall store hazardous waste in sealed containers constructed and labeled with the 
contents and date accumulated as required in California Code of Regulations, Title 22, Division 4.5; 
and in CFR Title 49, Parts 172, 173, 178, and 179. Hazardous waste containers shall be kept in 
temporary containment facilities conforming to the provisions in "Material Storage" of these Special 
Provisions. 

There shall be adequate storage volume and containers shall be conveniently located for 
hazardous waste collection. Containers of hazardous waste shall not be overfilled and hazardous 
wastes shall not be mixed. Containers of dry waste that are not watertight shall be stored on pallets. 
The Contractor shall not allow potentially hazardous waste to accumulate on the ground. Hazardous 
waste shall be stored away from storm drains, watercourses, moving vehicles, and equipment. 

The Contractor shall clean water based or oil based paint from brushes or equipment within a 
contained area and shall not contaminate soil, watercourses, or storm drain systems. Paints, thinners, 
solvents, residues, and sludges that cannot be recycled or reused shall be disposed of as hazardous 
waste. When thoroughly dry, latex paint and paint cans, used brushes, rags, absorbent materials, and 
drop cloths shall be disposed of as solid waste. 

The Contractor shall dispose of hazardous waste within 90 days of being generated. Hazardous 
waste shall be disposed of by a licensed hazardous waste transporter using uniform hazardous waste 
manifest forms and taken to a Class I Disposal Site. A copy of the manifest shall be provided to the 
Engineer. 

 
Contaminated Soil 

The Contractor shall identify contaminated soil from spills or leaks by noticing discoloration, 
odors, or differences in soil properties. Soil with evidence of contamination shall be sampled and 
tested by a laboratory certified by CDPH. If levels of contamination are found to be hazardous, the 
soil shall be handled and disposed of as hazardous waste. 

The Contractor shall prevent the flow of water, including ground water, from mixing with 
contaminated soil by using one or a combination of the following measures: 

 
A. Berms, 
B. Cofferdams, 
C. Grout curtains, 
D. Freeze walls, or 
E. Concrete seal course. 
 
If water mixes with contaminated soil and becomes contaminated, the water shall be sampled 

and tested by a laboratory certified by the CDPH. If levels of contamination are found to be 
hazardous, the water shall be handled and disposed of as hazardous waste. 

 
Concrete Waste 
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The Contractor shall implement practices to prevent the discharge of Portland cement concrete or 
asphalt concrete waste into storm drain systems or watercourses. 

Portland cement concrete or asphalt concrete waste shall be collected at the following locations 
and disposed of: 

 
A. Where concrete material, including grout, is used; 
B. Where concrete dust and debris result from demolition; 
C. Where sawcutting, coring, grinding, grooving, or hydro-concrete demolition of Portland 

cement concrete or asphalt concrete creates a residue or slurry; or 
D. Where concrete trucks or other concrete-coated equipment is cleaned at the construction 

site. 
 

Sanitary and Septic Waste 
Wastewater from sanitary or septic systems shall not be discharged or buried within the 

Department right of way. The CONTRACTOR shall inspect sanitary or septic waste storage and 
monitor disposal procedures at least weekly. Sanitary facilities that discharge to the sanitary sewer 
system shall be properly connected and free from leaks. 

The Contractor shall obtain written approval from the local health agency, city, county, and 
sewer district before discharging from a sanitary or septic system directly into a sanitary sewer 
system, and provide a copy to the Engineer. The Contractor shall comply with local health agency 
requirements when using an on-site disposal system. 

 
Liquid Waste 

The Contractor shall not allow construction site liquid waste, including the following, to enter 
storm drain systems or watercourses: 

 
A. Drilling slurries or fluids, 
B. Grease-free or oil-free wastewater or rinse water, 
C. Dredgings, 
D. Liquid waste running off a surface including wash or rinse water, or 
E. Other non-storm water liquids not covered by separate permits. 
 
The Contractor shall hold liquid waste in structurally sound, leak proof containers such as: 
 
A. Sediment traps, 
B. Roll-off bins, or 
C. Portable tanks. 
 
Liquid waste containers shall be of sufficient quantity and volume to prevent spills and leaks. 

The containers shall be stored at least 50 feet from storm drains, watercourses, moving vehicles, and 
equipment. 

The Contractor shall remove and dispose of deposited solids from sediment traps as provided in 
"Solid Waste" of these Special Provisions, unless determined infeasible by the Engineer. 

Liquid waste may require testing to determine hazardous material content before disposal. 
Drilling fluids and residue shall be disposed of outside the highway right of way. If the Engineer 

determines that an appropriate location is available, fluids and residue exempt under California Code 
of Regulations, Title 23, Section 2511(g) may be dried by infiltration and evaporation in a leak proof 
container. The remaining solid waste may be disposed of as provided in "Solid Waste" of these 
Special Provisions. 

 
10-1.05.4.4 NON-STORM WATER MANAGEMENT 

Water Control and Conservation 
The Contractor shall prevent erosion or the discharge of pollutants into storm drain systems or 

watercourses by managing the water used for construction operations. The Contractor shall obtain the 
Engineer's approval before washing anything on the construction site with water that could discharge 
into a storm drain system or watercourse. Discharges shall be reported to the Engineer immediately. 

The Contractor shall implement water conservation practices when water is used on the 
construction site. Irrigation areas shall be inspected and watering schedules shall be adjusted to 
prevent erosion, excess watering, or runoff. The Contractor shall shut off the water source to broken 
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lines, sprinklers, or valves, and they shall be repaired as soon as possible. When possible, water from 
waterline flushing shall be reused for landscape irrigation. Paved areas shall be swept and vacuumed, 
not washed with water. 

Construction water runoff, including water from water line repair, shall be directed to areas to 
infiltrate into the ground and shall not be allowed to enter storm drain systems or watercourses. 
Spilled water shall not be allowed to escape water truck filling areas. When possible, the Contractor 
shall direct water from off-site sources around the construction site, or shall minimize contact with 
the construction site. 

 
Illegal Connection and Discharge Detection and Reporting 

The Contractor shall inspect the construction site and the site perimeter before beginning work 
for evidence of illegal connections, discharges, or dumping. Subsequently, the construction site and 
perimeter shall be inspected on a frequent, predetermined schedule. 

The Contractor shall immediately notify the Engineer when illegal connections, discharges, or 
dumping are discovered. The Contractor shall take no further action unless directed by the Engineer. 
Unlabeled or unidentifiable material shall be assumed to be hazardous. 

The Contractor shall look for the following evidence of illegal connections, discharges, or 
dumping: 

 
A. Debris or trash piles, 
B. Staining or discoloration on pavement or soils, 
C. Pungent odors coming from drainage systems, 
D. Discoloration or oily sheen on water, 
E. Stains or residue in ditches, channels or drain boxes, 
F. Abnormal water flow during dry weather, 
G. Excessive sediment deposits, 
H. Nonstandard drainage junction structures, or 
I. Broken concrete or other disturbances near junction structures. 
 

Vehicle and Equipment Cleaning 
The Contractor shall limit vehicle and equipment cleaning or washing on the construction site to 

that necessary to control vehicle tracking or hazardous waste. Vehicles and equipment shall not be 
cleaned on the construction site with soap, solvents, or steam until the Engineer has been notified. 
The resulting waste shall be contained and recycled, or disposed of as provided in "Liquid Waste" or 
"Hazardous Waste" of these Special Provisions, whichever is applicable. The Contractor shall not use 
diesel to clean vehicles or equipment, and shall minimize the use of solvents. 

The Contractor shall clean or wash vehicles and equipment in a structure equipped with disposal 
facilities. If using a structure is not possible, vehicles and equipment shall be cleaned or washed in an 
outside area with the following characteristics: 

 
A. Located at least 50 feet from storm drainage systems or watercourses, 
B. Paved with asphalt concrete or Portland cement concrete, 
C. Surrounded by a containment berm, and 
D. Equipped with a sump to collect and dispose of wash water. 
 
When washing vehicles or equipment with water, the Contractor shall use as little water as 

possible. Hoses shall be equipped with a positive shutoff valve. 
Wash racks shall discharge to a recycle system or to another system approved by the Engineer. 

Sumps shall be inspected regularly, and liquids and sediments shall be removed as needed. 
 

Vehicle and Equipment Fueling and Maintenance 
The Contractor shall fuel or perform maintenance on vehicles and equipment off the construction 

site whenever practical. When fueling or maintenance must be done at the construction site, the 
Contractor shall designate a site, or sites, and obtain approval from the Engineer before using. The 
fueling or maintenance site shall be protected from storm water, shall be on level ground, and shall be 
located at least 50 feet from drainage inlets or watercourses. The CONTRACTOR shall inspect the 
fueling or maintenance site regularly. Mobile fueling or maintenance shall be kept to a minimum. 

The Contractor shall use containment berms or dikes around the fueling and maintenance area. 
Adequate amounts of absorbent spill cleanup material and spill kits shall be kept in the fueling and 
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maintenance area and on fueling trucks. Spill cleanup material and kits shall be disposed of 
immediately after use. Drip pans or absorbent pads shall be used during fueling or maintenance unless 
performed over an impermeable surface. 

Fueling or maintenance operations shall not be left unattended. Fueling nozzles shall be equipped 
with an automatic shutoff control. Vapor recovery fueling nozzles shall be used where required by the 
Air Quality Management District. Nozzles shall be secured upright when not in use. Fuel tanks shall 
not be topped-off. 

The Contractor shall recycle or properly dispose of used batteries and tires. 
 

Material and Equipment Used Over Water 
Drip pans and absorbent pads shall be placed under vehicles or equipment used over water, and 

an adequate supply of spill cleanup material shall be kept with the vehicle or equipment. Drip pans or 
plastic sheeting shall be placed under vehicles or equipment on docks, barges, or other surfaces over 
water when the vehicle or equipment will be idle for more than one hour. 

The Contractor shall provide watertight curbs or toe boards on barges, platforms, docks, or other 
surfaces over water to contain material, debris, and tools. Material shall be secured to prevent spills or 
discharge into water due to wind. 

 
Structure Removal Over or Adjacent to Water 

The Contractor shall not allow demolished material to enter storm water systems or 
watercourses. The Contractor shall use covers and platforms approved by the Engineer to collect 
debris. Attachments shall be used on equipment to catch debris on small demolition operations. 
Debris catching devices shall be emptied regularly and debris shall be handled as provided in "Waste 
Management" of these Special Provisions. 

The CONTRACTOR shall inspect demolition sites within 50 feet of storm water systems or 
watercourses every day. 

 
Paving, Sealing, Sawcutting, and Grinding Operations 

The Contractor shall prevent the following material from entering storm drain systems or water 
courses: 

 
A. Cementitious material, 
B. Asphaltic material, 
C. Aggregate or screenings, 
D. Grinding or sawcutting residue, 
E. Pavement chunks, or 
F. Shoulder backing. 
 
The Contractor shall cover drainage inlets and use linear sediment barriers to protect downhill 

watercourses until paving, sealing, sawcutting, or grinding operations are completed and excess 
material has been removed. Drainage inlets and manholes shall be covered during the application of 
seal coat, tack coat, slurry seal, or fog seal. 

During the rainy season or when precipitation is predicted, paving, sawcutting, and grinding 
operations shall be limited to places where runoff can be captured. Seal coat, tack coat, slurry seal, or 
fog seal operations shall not begin if precipitation is predicted for the application or the curing period. 
The Contractor shall not excavate material from existing roadways during precipitation. 

The Contractor shall vacuum up slurry from sawcutting operations immediately after the slurry is 
produced. Slurry shall not be allowed to run onto lanes open to public traffic or off the pavement. 

The Contractor shall collect residue from Portland cement concrete grinding operations with a 
vacuum attachment on the grinding machine. The residue shall not be left on the pavement or allowed 
to flow across the pavement. 

Material excavated from existing roadways may be stockpiled as provided in "Stockpile 
Management" of these Special Provisions if approved by the Engineer. Asphalt concrete chunks used 
in embankment shall be placed above the water table and covered by at least one foot of material. 

Substances used to coat asphalt trucks and equipment shall not contain soap, foaming agents, or 
toxic chemicals. 

 
Thermoplastic Striping and Pavement Markers 
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Thermoplastic striping and preheating equipment shutoff valves shall work properly at all times 
when on the construction site. The Contractor shall not preheat, transfer, or load thermoplastic within 
50 feet of drainage inlets or watercourses. The Contractor shall not fill the preheating container to 
more than 6 inches from the top. Truck beds shall be cleaned daily of scraps or melted thermoplastic. 

The Contractor shall not unload, transfer, or load bituminous material for pavement markers 
within 50 feet of drainage inlets or watercourses. All pressure shall be released from melting tanks 
before removing the lid to fill or service. Melting tanks shall not be filled to more than 6 inches from 
the top. 

The Contractor shall collect bituminous material from the roadway after marker removal. 
 
Pile Driving 

The Contractor shall keep spill kits and cleanup material at pile driving locations. Pile driving 
equipment shall be parked over drip pans, absorbent pads, or plastic sheeting where possible. When 
not in use, pile driving equipment shall be stored at least 50 feet from concentrated flows of storm 
water, drainage courses, or inlets. The Contractor shall protect pile driving equipment by parking it on 
plywood and covering it with plastic when precipitation is predicted. The CONTRACTOR shall 
inspect the pile driving area every day for leaks and spills. 

The Contractor shall use vegetable oil instead of hydraulic fluid when practical. 
 

10-1.05.4.5 PAYMENT 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing 
all the work involved in spill prevention and control, material management, waste management, non-storm 
water management, and dewatering and identifying, sampling, testing, handling, and disposing of 
hazardous waste, as shown on the plans, as specified in the Standard Specifications and these Special 
Provisions, and as directed by the Engineer shall be considered as included in the contract prices paid for 
the items of work that require construction site management and no additional compensation will be 
allowed. 

 
10-1.06 PROPERTY AND FACILITY PRESERVATION 

Attention is directed to Section 5-1.36 "Property and Facility Preservation," of the Standard Specifications and these 
Special Provisions. 

Existing utilities and facilities shall be preserved and protected from damage by the Contractor. An effort has been made 
to show existing surface and underground structures on the plans, however not all infrastructure may be shown and 
infrastructure locations may be in different locations from those described. The Contractor is responsible for contacting all 
agencies and utility owners to verify the location of underground infrastructure prior to and during construction. 

The Contractor shall be responsible to repair, restore, replace and stabilize, as closely as possible to existing condition 
any facilities, landscaping, or any other improvements, that are disturbed as a result of accessing or repairing lateral irrigation 
lines or performing work associated with this contract. 

Before starting any work that could damage or interfere with underground infrastructure, the Contractor shall pothole 
and locate existing infrastructure, including laterals and appurtenances, and shall determine the presence of other 
underground infrastructure inferred from visible facilities such as buildings, meters and junction boxes. Existing 
infrastructure damaged due to negligence of the Contractor shall be completely repaired at the Contractor’s expense and in 
coordination with the effected utility owner. 

The Contractor shall accurately tie off and record the location of all utility covers, cleanouts, pull boxes and manholes to 
be lowered or temporarily overlaid prior to raising to grade. A copy of said record shall be provided to the Engineer prior to 
resurfacing the street. 

Existing trees, shrubs and other plants, that are not to be removed as shown on the plans or specified in these Special 
Provisions, and are injured or damaged by reason of the Contractor's operations, shall be replaced by the Contractor. The 
minimum size of tree replacement shall be 24 inch box and the minimum size of shrub replacement shall be No. 15 container 
{15-gallon}. Replacement ground cover plants shall be from flats and shall be planted 12 inches on center. Replacement of 
Carpobrotus ground cover plants shall be from cuttings and shall be planted 12 inches on center. Replacement planting shall 
conform to the requirements in "Replacement Plants," of the Standard Specifications. The Contractor shall water replacement 
plants in conformance with the provisions in "Watering," of the Standard Specifications. 

Damaged or injured plants shall be removed and disposed of outside the highway right of way in conformance with the 
provisions in 5-1.20B(4), "Contractor-Property Owner Agreement," of the Standard Specifications. At the option of the 
Contractor, removed trees and shrubs may be reduced to chips. The chipped material shall be spread within the highway right 
of way at locations designated by the Engineer. 
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Replacement planting of injured or damaged trees, shrubs, and other plants shall be completed prior to the start of the 
plant establishment period. Replacement planting shall conform to the provisions in Section 20-7, "Highway Planting," of the 
Standard Specifications. 

Replacement planting of injured or damaged trees, shrubs and other plants shall be completed not less than 20 working 
days prior to acceptance of the contract. Replacement plants shall be watered as necessary to maintain the plants in a healthy 
condition. 

Survey monuments and markers shown on the plans or encountered within the project limits shall be protected from 
damage by the Contractor. The Contractor shall notify the Engineer of monuments encountered and shall not remove or 
disturb said monument until the monument can be cross-referenced and tied out by a licensed surveyor. The Contractor shall 
allow a minimum of one working day for such referencing to be accomplished. When notified by the Engineer that the ties 
have been completed, the monument or marker can then be removed. The Contractor is not responsible for the replacement of 
any monument or marker of which the removal is necessitated by the work performed and which has been referenced and 
tied. If through negligence or carelessness on the part of the Contractor, notification is not made as provided above, markers 
are removed, or disturbed which are not in direct conflict with the construction, the Contractor shall be responsible for the 
cost of referencing, resurveying, and replacement of the monument or marker. Such sums for the replacement shall be 
deducted from the final contract payment. 

Full compensation for conforming to the provisions of this section shall be considered as included in the prices paid for 
the various Contract items of work involved and no additional compensation will be allowed. 

 
10-1.07 COOPERATION 

Attention is directed to Section 5-1.09, "Partnering," and Section 5-1.20, "Coordination with Other Entities," of the 
Standard Specifications and these Special Provisions. Attention is also directed to “General Requirements” of these Special 
Provisions. 

Following is a list of some, but not necessarily all, of the utility companies that may have facilities in the project area: 
 

Utility Company  Contact Person  Telephone Number 
Pacific Gas & Electric  Lee Wells 530-477-3260 
AT&T  Astrid Willard 916-484-2388 
Comcast Cable  Justin Haggin 530-790-3369 
City of Grass Valley – Sewer/Water/Storm Drain Public Works Department 530-274-4350 

 
The Contractor shall coordinate with Pacific Gas and Electric Company for the removal, relocation, repair, or 

disturbance of any gas or electric facilities caused by project work. 
The Contractor shall coordinate with the AT&T for the removal, relocation, repair, or disturbance of any 

telecommunications facilities caused by project work.  
The Contractor shall coordinate with the Comcast Cable for the removal, relocation, repair, or disturbance of any cable 

television facilities caused by project work.  
The Contractor shall coordinate with the City of Grass Valley for the removal, relocation, repair, or disturbance of any 

water, sewer storm drain facilities caused by project work.  
Any utilities not listed above or damaged by the Contractor during the course of project work shall be repaired or 

replaced in cooperation with the affected utility company. 
The Contractor shall provide sufficient notification to the affected utility company to allow time for scheduling and 

completion of the required work. Any delays resulting from the Contractor’s failure to properly notify or schedule utility 
company work shall be at the Contractor’s expense. 

Full compensation for conforming to the provisions of this section shall be considered as included in prices paid for the 
various Contract items of work involved and no additional compensation will be allowed. 

 

10-1.08 PROGRESS SCHEDULE 

Progress schedules are required for this contract and shall be submitted in conformance with the provisions in Section 8-
1.02, " Schedule," of the Standard Specifications and these Special Provisions. The Contractor shall notify the Engineer on a 
daily basis of the areas of work scheduled for the following day. 

The Contractor shall submit to the Engineer a practicable “Critical Path Method” progress schedule within 10 working 
days of approval of the contract, and within 10 working days of the Engineer’s written request at any other time. 

The progress schedule shall follow the general order of work detailed in “General Requirements,” of these Special 
Provisions, and shall meet the milestones listed in “Beginning of Work, Time of Completion, and Liquidated Damages,” of 
these Special Provisions. 

Full compensation for conforming to the provisions of this section shall be considered as included in prices paid for the 
various Contract items of work involved and no additional compensation will be allowed. 
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10-1.09 OBSTRUCTIONS 

Attention is directed to Section 5-1.20, "Coordination with Other Entities," of the Standard Specifications and of these 
Special Provisions. 

Attention is directed to the existence of certain underground facilities that may require special precautions be taken by 
the Contractor to protect the health, safety and welfare of workers and of the public. Facilities requiring special precautions 
include, but are not limited to: natural gas in pipelines underground electric supply system conductors or cables, with 
potential to ground of more than 300 V, either directly buried or in a duct or conduit which do not have concentric grounded 
or other effectively grounded metal shields or sheaths, water mains, gravity sanitary sewer lines, and telephone conduits. 

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface 
installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work 
close to any underground pipeline, conduit, duct, wire or other structure. Regional notification centers include, but are not 
limited to, the following: 

 
Notification Center Telephone Number 

Underground Service Alert – Northern California (USA) 1-800-227-2600 
 
The Contractor is hereby notified that prior to commencing construction, he is responsible for contacting all utility 

companies for verification at the construction site of the locations of all underground facilities that may conflict with the 
placement of the improvements shown on the plans. Where potential conflict exists, the Contractor shall pothole existing 
utilities to determine their elevation. Call “Underground Service Alert” at 800-227-2600 forty-eight (48) hours before any 
excavation is started. 

Full compensation for conforming to the provisions of this section, including exposing existing utilities, and any 
potholing, not otherwise provided for, shall be considered as included in the prices paid for the various Contract items of 
work involved and no additional compensation will be allowed. 

 
10-1.10 DUST CONTROL 

Dust control shall conform to the provisions in "Dust Control," of the Standard Specifications and these Special 
Provisions. 

Full compensation for conforming to the provisions of this section shall be considered as included in the prices paid for 
the various Contract items of work involved and no additional compensation will be allowed. 

 
10-1.11 MOBILIZATION 

Mobilization shall conform to the provisions in the Standard Specifications and these Special Provisions. 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all work involved in 

“Mobilization,” including but not limited to the movement of personnel, equipment, supplies and incidentals to the project 
site shall be included in the contract lump sum price paid for “Mobilization,” and no additional compensation will be 
allowed. 

 
10-1.12 CONSTRUCTION AREA TRAFFIC CONTROL DEVICES 

Flagging, signs, and temporary traffic control devices furnished, installed, maintained, and removed when no longer 
required shall conform to the provisions in Section 12, "Temporary Traffic Control," of the Standard Specifications and these 
Special Provisions. 

Category 1 temporary traffic control devices are defined as small and lightweight (less than 100 pounds) devices. These 
devices shall be certified as crashworthy by crash testing, crash testing of similar devices, or years of demonstrable safe 
performance. Category 1 temporary traffic control devices include traffic cones, plastic drums, portable delineators, and 
channelizers. 

If requested by the Engineer, the Contractor shall provide written self-certification for crashworthiness of Category 1 
temporary traffic control devices at least 5 days before beginning any work using the devices or within 2 days after the 
request if the devices are already in use. Self-certification shall be provided by the manufacturer or Contractor and shall 
include the following: 

 
A. Date, 
B. Federal Aid number (if applicable), 
C. Contract number, district, county, route and post mile of project limits, 
D. Company name of certifying vendor, street address, city, state and zip code, 
E. Printed name, signature and title of certifying person; and 
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F. Category 1 temporary traffic control devices that will be used on the project. 
 
The Contractor may obtain a standard form for self-certification from the Engineer. 
Category 2 temporary traffic control devices are defined as small and lightweight (less than 100 pounds) devices that are 

not expected to produce significant vehicular velocity change, but may cause potential harm to impacting vehicles. Category 
2 temporary traffic control devices include barricades and portable sign supports. 

Category 2 temporary traffic control devices shall be on the Federal Highway Administration's (FHWA) list of 
Acceptable Crashworthy Category 2 Hardware for Work Zones. This list is maintained by FHWA and can be located at: 

http://safety.fhwa.dot.gov/roadway_dept/road_hardware/listing.cfm?code=workzone. 
The Department also maintains this list at: 
http://www.dot.ca.gov/hq/traffops/signtech/signdel/pdf/Category2.pdf. 
Category 2 temporary traffic control devices that have not received FHWA acceptance shall not be used. Category 2 

temporary traffic control devices in use that have received FHWA acceptance shall be labeled with the FHWA acceptance 
letter number and the name of the manufacturer. The label shall be readable and permanently affixed by the manufacturer. 
Category 2 temporary traffic control devices without a label shall not be used. 

If requested by the Engineer, the Contractor shall provide a written list of Category 2 temporary traffic control devices to 
be used on the project at least 5 days before beginning any work using the devices or within 2 days after the request if the 
devices are already in use. 

Category 3 temporary traffic control devices consist of temporary traffic-handling equipment and devices that weigh 100 
pounds or more and are expected to produce significant vehicular velocity change to impacting vehicles. Temporary traffic-
handling equipment and devices include crash cushions, truck-mounted attenuators, temporary railing, temporary barrier, and 
end treatments for temporary railing and barrier. 

Type III barricades may be used as sign supports if the barricades have been successfully crash tested, meeting the 
NCHRP Report 350 criteria, as one unit with a construction area sign attached. 

Category 3 temporary traffic control devices shall be shown on the plans or on the Department's Highway Safety 
Features list. This list is maintained by the Division of Engineering Services and can be found at: 
http://www.dot.ca.gov/hq/esc/approved_products_list/HighwaySafe.htm. 

Category 3 temporary traffic control devices that are not shown on the plans or not listed on the Department's Highway 
Safety Features list shall not be used. 

Full compensation for providing self-certification for crashworthiness of Category 1 temporary traffic control devices 
and for providing a list of Category 2 temporary traffic control devices used on the project shall be considered as included in 
the prices paid for the various Contract items of work requiring the use of the Category 1 or Category 2 temporary traffic 
control devices and no additional compensation will be allowed. 

 
10-1.13 CONSTRUCTION AREA SIGNS 

Construction Area Signs shall be furnished, installed, maintained, and removed when no longer required in conformance 
with the provisions in Section 12, "Temporary Traffic Control," of the Standard Specifications and these Special Provisions. 

Attention is directed to the provisions in "Pre-qualified and Tested Signing and Delineation Materials" of these Special 
Provisions. Type II retroreflective sheeting shall not be used on construction area sign panels. Type III, IV, VII, VIII, or IX 
retroreflective sheeting shall be used for stationary mounted construction area sign panels. 

Orange background on construction area signs shall be fluorescent orange. 
Repair to construction area sign panels will not be allowed, except when approved by the Engineer. At nighttime under 

vehicular headlight illumination, sign panels that exhibit irregular luminance, shadowing or dark blotches shall be 
immediately replaced at the Contractor's expense. 

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least 2 
working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign posts. The 
regional notification centers include, but are not limited to, the following: 

 
Notification Center Telephone Number 

Underground Service Alert – Northern California (USA) (800) 642-2444 
(800) 227-2600 

 
Excavations required to install construction area signs shall be performed by hand methods without the use of power 

equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the 
proposed post holes. The post hole diameter, if backfilled with Portland cement concrete, shall be at least 4 inches greater 
than the longer dimension of the post cross section. 

Construction area signs placed within 15 feet from the edge of the travel way shall be mounted on stationary mounted 
sign supports as specified in "Construction Area Traffic Control Devices" of these Special Provisions. 
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The Contractor shall maintain accurate information on construction area signs. Signs that are no longer required shall be 
immediately covered or removed. Signs that convey inaccurate information shall be immediately replaced or the information 
shall be corrected. Covers shall be replaced when they no longer cover the signs properly. The Contractor shall immediately 
restore to the original position and location any sign that is displaced or overturned, from any cause, during the progress of 
work. 

The Contractor may be required to cover certain signs during the progress of the work. Signs that are no longer required 
or that convey inaccurate information to the public shall be immediately covered or removed or the information shall be 
corrected. Covers for construction area signs shall be of sufficient size and density to completely block out the complete face 
of the signs. The reflective face of the covered signs shall not be visible either during the day or at night. Covers shall be 
fastened securely so that the signs remain covered during inclement weather. Covers shall be replaced when they no longer 
cover the signs properly. 

Construction Area Signs shown on the Contractor's accepted Traffic Control Plan, or as directed by the Engineer shall be 
considered as included in the prices paid for the various Contract items of work and shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all work involved in furnishing construction 
area signs required for the direction of public traffic through or around the work and for erecting or placing, maintaining 
(including covering and uncovering as needed) and, when no longer required, removing construction area signs. 

 

10-1.14 MAINTAINING TRAFFIC 

Attention is directed to Sections 7-1.03, "Public Convenience," 7-1.04, "Public Safety," and 12, "Temporary Traffic 
Control," of the Standard Specifications and these Special Provisions. Nothing in these Special Provisions shall be construed 
as relieving the Contractor from the responsibilities specified in Section 7-1.04, “Public Safety.” 

Lane closures shall conform to the provisions in “Closure Requirements and Conditions,” and "Traffic Control System" 
of these Special Provisions.   

The full width of the travel way shall remain open for public use at all times unless otherwise specified in these Special 
Provisions or approved by the City Engineer.  

Five days advance notice shall be given to all residents, businesses and local authorities prior to beginning work 
involving full street closures and/or closures to one lane. The Contractor shall accommodate any special needs that arise that 
may require ingress and egress to a property. 

The Contractor may request day and/or weekend hours of work, which do not significantly change the cost of the work 
may be permitted upon the written request of the Contractor if, in the opinion of the Engineer, public traffic will be better 
served and the work expedited. These deviations shall not be adopted by the Contractor until the Engineer has approved them 
in writing. All other modifications will be made by contract change order. 

The Contractor shall provide access to parking lots, driveways, residences and businesses at all times unless otherwise 
specified in these Special Provisions or approved by the City Engineer. Access to parking lots, driveways, and businesses 
within the project area shall be detailed in the Contractor’s Traffic Control Plan for review and acceptance by the Engineer. 
Five days advance notice shall be given to all residents, businesses and local authorities prior to beginning work involving 
temporary closures to driveways or parking lots. 

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders, including any 
section closed to public traffic. 

The Contractor shall notify local authorities of the Contractor's intent to begin work at least 7 days before work is begun. 
The Contractor shall cooperate with local authorities relative to handling traffic through the area and shall make arrangements 
relative to keeping the working area clear of parked vehicles. 

Whenever work vehicles or equipment are parked on the shoulder within 6 feet of a traffic lane, the shoulder area shall 
be closed with fluorescent orange traffic cones or portable delineators placed on a taper in advance of the parked vehicles or 
equipment and along the edge of the pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle or piece 
of equipment. A minimum of 9 traffic cones or portable delineators shall be used for the taper. A W20-1 (ROAD WORK 
AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD) or C24(CA) (SHOULDER WORK AHEAD) sign 
shall be mounted on a portable sign stand with flags. The sign shall be placed where designated by the Engineer and/or as 
required as part of the Contractor’s accepted Traffic Control Plan. The sign shall be a minimum of 48" x 48" in size. The 
Contractor shall immediately restore to the original position and location a traffic cone or delineator that is displaced or 
overturned, during the progress of work. 

Minor deviations from the requirements of this section concerning hours of work which do not significantly change the 
cost of the work may be permitted upon the written request of the Contractor if, in the opinion of the Engineer, public traffic 
will be better served and the work expedited. These deviations shall not be adopted by the Contractor until the Engineer has 
approved them in writing. All other modifications will be made by contract change order. 

When traffic cones or delineators are used to delineate a temporary edge of traffic lane, the line of cones or delineators 
shall be considered to be the edge of the traffic lane. The lane closure provisions of this section shall not apply if the work 
area is protected by a temporary railing or barrier. 
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Pedestrian and bicycle access facilities shall be provided through construction areas within the right of way, unless 
otherwise approved by the Engineer, and included in the Contractor’s Traffic Control Plan for review and acceptance by the 
Engineer. 

Full compensation for all flagging costs required for contract items and work within the Project Limits shall be included 
in the contract price paid for “Traffic Control System” and no additional compensation will be allowed. 

Full compensation for furnishing all signs, pedestrian and bicycle access facilities, posting signs, detours, lane closures, 
materials, tools, equipment, and incidentals and for doing all work involved in “Maintaining Traffic” complete in place as 
shown on the plans, as specified in the Standard Specifications and these Special Provisions, and as directed by the Engineer 
shall be considered as included in the Contract prices paid for the various items of work and no separate payment will be 
made. 

 

10-1.15 CLOSURE REQUIREMENTS AND CONDITIONS 

Lane closures shall conform to the provisions in "Maintaining Traffic" of the Standard Specifications and these Special 
Provisions. 

The term closure, as used herein, is defined as the closure of a traffic lane or lanes, including ramp or connector lanes, 
within a single traffic control system. 

 

10-1.15.1 CLOSURE SCHEDULE 

By noon Monday, the Contractor shall submit a written schedule of planned closures for the following week 
period, defined as Friday noon through the following Friday noon. 

The Closure Schedule shall show the locations and times when the proposed closures are to be in effect. The 
Contractor shall submit the Closure Schedule request in a form acceptable to the City for approval. Closure 
Schedules submitted to the Engineer with incomplete, unintelligible or inaccurate information will be returned for 
correction and resubmittal. The Contractor will be notified of disapproved closures or closures that require 
coordination with other parties as a condition of approval. 

Amendments to the Closure Schedule, including adding additional closures, shall be submitted to the Engineer, 
in writing, at least 3 working days in advance of a planned closure. Approval of amendments to the Closure 
Schedule will be at the discretion of the Engineer. 

The Contractor shall confirm, in writing, all scheduled closures by no later than 8:00 a.m. 3 working days prior 
to the date on which the closure is to be made. Approval or denial of scheduled closures will be made no later than 
4:00 p.m. 2 working days prior to the date on which the closure is to be made. Closures not confirmed or approved 
will not be allowed. 

Confirmed closures that are cancelled due to unsuitable weather may be rescheduled at the discretion of the 
Engineer for the following working day. 

 
10-1.15.2 CONTINGENCY PLAN 

The Contractor shall prepare a contingency plan for reopening closures to public traffic. The Contractor shall 
submit the contingency plan for a given operation to the Engineer within one working day of the Engineer's request. 

 
10-1.15.3 LATE REOPENING OF CLOSURES 

If a closure is not reopened to public traffic by the specified time, work shall be suspended in conformance with 
the provisions in Section 8-1.06, "Suspensions," of the Standard Specifications. The Contractor shall not make any 
further closures until the Engineer has accepted a work plan, submitted by the Contractor, that will insure that future 
closures will be reopened to public traffic at the specified time. The Engineer will have 2 working days to accept or 
reject the Contractor's proposed work plan. The Contractor will not be entitled to any compensation for the 
suspension of work resulting from the late reopening of closures. 

For each 30-minute interval, or fraction thereof past the time specified to reopen the closure, the City will 
deduct $200 per interval from moneys due or that may become due the Contractor under the Contract. 

 
10-1.15.4 PAYMENT 

The Contractor shall notify the Engineer of any delay in the Contractor's operations due to the following 
conditions, and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with 
by reason of those conditions, and the Contractor's loss due to that delay could not have been avoided by 
rescheduling the affected closure or by judicious handling of forces, equipment and plant, time or payment 
adjustments shall be determined in conformance with the provisions in Section 8-1.07 “Delays” of the Standard 
Specifications: 
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A. The Contractor's proposed Closure Schedule is denied and his planned closures are within the time frame 
allowed for closures in "Maintaining Traffic" of these Special Provisions, except that the Contractor will not be 
entitled to any compensation for amendments to the Closure Schedule that are not approved. 

B. The Contractor is denied a confirmed closure. 
 

Should the Engineer direct the Contractor to remove a closure prior to the time designated in the approved 
Closure Schedule, any delay to the Contractor's schedule due to removal of the closure will be considered a delay 
and time or payment adjustments shall be determined in conformance with the provisions in Section 8-1.07 “Delays” 
of the Standard Specifications. 

Full compensation for conforming to the provisions of this section shall be considered as included in the 
Contract prices paid for the various items of work and no separate payment will be made. 

 
10-1.16 TRAFFIC CONTROL SYSTEM 

A traffic control system shall consist of closing traffic lanes in conformance with the details shown on the plans, the 
provisions in Section 12, "Temporary Traffic Control," of the Standard Specifications, the provisions in "Maintaining 
Traffic," “Closure Requirements and Conditions,” and "Construction Area Signs," of these Special Provisions. 

The provisions in this section will not relieve the Contractor from the responsibility to provide additional devices or take 
measures as may be necessary to comply with the provisions in Section 7-1.04, "Public Safety," of the Standard 
Specifications. 

Any existing traffic stripes, pavement marking and pavement markers that are obliterated or removed by the Contractor 
or as directed by the Engineer shall be reinstalled by the Contractor before the completion of this project. Any conflicting 
markings shall be completely removed as identifiable pavement markings under daylight or at night, wet or dry conditions. 

If components in the traffic control system are displaced or cease to operate or function as specified, from any cause, 
during the progress of the work, the Contractor shall immediately repair the components to the original condition or replace 
the components and shall restore the components to the original location. 

During traffic stripe operations and pavement marker placement operations using bituminous adhesive, traffic shall be 
controlled, at the option of the Contractor, with either stationary or moving lane closures. During other operations, traffic 
shall be controlled with stationary lane closures.  

 
STATIONARY TYPE LANE CLOSURE: When lane closures are made for work periods only, at the end of each work 

period, components of the traffic control system, except portable delineators placed along open trenches or excavation 
adjacent to the traveled way, shall be removed from the traveled way and shoulder. If the Contractor so elects, the 
components may be stored at selected central locations designated by the Engineer within the limits of the highway right of 
way. 

Each vehicle used to place, maintain, and remove components of a traffic control system on multi lane highways shall be 
equipped with a Type II flashing arrow sign and radios which shall be in operation when the vehicle is being used for 
placing, maintaining, or removing the components. Vehicles equipped with Type II flashing arrow sign not involved in 
placing, maintaining, or removing the components when operated within a stationary type lane closure shall only display the 
caution display mode. The sign shall be controllable by the operator of the vehicle while the vehicle is in motion. The 
flashing arrow sign shown on the plans shall not be used on the vehicles which are doing the placing, maintaining, and 
removing of components of a traffic control system, and shall be in place before a lane closure requiring its use is completed. 

When flaggers are required, they shall have radios and be in contact with personnel in the work area. 
One-way traffic shall be controlled through the project in conformance with the Caltrans Standard Plan T-13, "Traffic 

Control System for Lane Closure on Two Lane Conventional Highways" and these Special Provisions. 
 
MOVING LANE CLOSURE: Flashing arrow signs used in moving lane closures shall be truck-mounted. Changeable 

message signs used in moving lane closure operations shall conform to the provisions in "Portable Changeable Message 
Signs," of the Standard Specifications, except the signs shall be truck-mounted and the full operation height of the bottom of 
the sign may be less than 7 feet above the ground, but should be as high as practicable. 

Flashing arrow signs shall be in the caution display mode when used on 2-lane, 2-way highways. 
Truck-mounted attenuators (TMA) for use in moving lane closures shall be any of the following approved models, or 

equal: 
 
A. Hexfoam TMA Series 3000, Alpha 1000 TMA Series 1000 and Alpha 2001 TMA Series 2001, manufactured by 

Energy Absorption Systems, Inc., One East Wacker Drive, Chicago, IL 60601-2076, telephone (312) 467-6750 
 

1. Distributor (northern): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, CA 95828, telephone (800) 
884-8274, FAX (916) 387-9734 
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2. Distributor (southern): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, CA 92805, telephone (800) 
222-8274 
 

B. Cal T-001 Model 2 or Model 3, manufacturer and distributor: Hexcel Corporation, 11711 Dublin Boulevard, P.O. 
Box 2312, Dublin, CA 94568, telephone (925) 551-4900 

C. Renco Rengard Model Nos. CAM 8-815 and RAM 8-815, manufacturer and distributor: Renco Inc., 1582 
Pflugerville Loop Road, P.O. Box 730, Pflugerville, TX 78660-0730, telephone (800) 654-8182 

 
Each TMA shall be individually identified with the manufacturer's name, address, TMA model number, and a specific 

serial number. The names and numbers shall each be a minimum ½ inch high and located on the left (street) side at the lower 
front corner. The TMA shall have a message next to the name and model number in ½ inch high letters which states, "The 
bottom of this TMA shall be _____ inches ± _____ inch above the ground at all points for proper impact performance." Any 
TMA which is damaged or appears to be in poor condition shall not be used unless recertified by the manufacturer. The 
Engineer shall be the sole judge as to whether used TMAs supplied under this contract need recertification. Each unit shall be 
certified by the manufacturer to meet the requirements for TMA in conformance with the standards established by the 
Transportation Laboratory. 

Approvals for new TMA designs proposed as equal to the above approved models shall be in conformance with the 
procedures (including crash testing) established by the Transportation Laboratory. For information regarding submittal of 
new designs for evaluation contact: Transportation Laboratory, 5900 Folsom Boulevard, Sacramento, California 95819. 

New TMAs proposed as equal to approved TMAs or approved TMAs determined by the Engineer to need recertification 
shall not be used until approved or recertified by the Transportation Laboratory. 

Contractor shall submit a traffic control plan to the Engineer for acceptance prior to beginning any construction 
activities. All such plans shall conform to Section 12, “Temporary Traffic Control,” of the Standard Specifications, the 
Manual of Traffic Control.and these Special Provisions. 

Traffic control system required by work which is classed as extra work, as provided in Section 4-1.05, “Changes and 
Extra Work,” of the Standard Specifications, will be paid for as a part of the extra work. 

Full compensation for furnishing all labor (including flagging costs), materials (including signs, markings, and markers), 
tools, equipment, and incidentals and for doing all work involved in “Traffic Control System,” including, but not limited to, 
placing, removing, storing, maintaining, moving to new locations, replacing and disposing of the components of the accepted 
Traffic Control Plan, as specified in the Standard Specifications and these Special Provisions, and as directed by the Engineer 
shall be considered as included in the Contract prices paid for the various items of work requiring traffic control and no 
separate payment will be made. 

Attention is directed to Sections 9-1.16, “Progress Payments,” and 9-1.17, “Payment After Contract Acceptance,” of the 
Standard Specifications and these Special Provisions. Payments for the contract item “Traffic Control System” will be made 
on the basis of the percent of work done on all items of work excluding the item for “Traffic Control System.” 

The adjustment provisions in Section 4-1.05, "Changes and Extra Work," of the Standard Specifications shall not apply 
to the item of traffic control system. Adjustments in compensation for traffic control system will be made only for increased 
or decreased traffic control system required by changes ordered by the Engineer and will be made on the basis of the cost of 
the increased or decreased traffic control necessary. The adjustment will be made on a force account basis as provided in 
Section 9-1.04, "Force Account," of the Standard Specifications for increased work and estimated on the same basis in the 
case of decreased work. 

 
10-1.16.1 TRAFFIC CONTROL PLAN 

The Traffic Control Plan for controlling the traffic and parking, including shoulder closures, detours and lane 
closures on City roadways, applicable bikeways, pedestrian facilities, and State Highways in conjunction with the 
work shall be submitted by the Contractor. The Traffic Control Plan shall be consistent with all specific site 
conditions and work conditions for this project. 

Contractor shall submit three (3) copies of a proposed Traffic Control Plan to the City Engineer for review and 
comments no later than five (5) working days after the pre-construction conference. Construction shall not begin 
until the traffic control plan has been reviewed and accepted by the City Engineer. The contractor shall allow five 
(5) working days for review by the City. If revisions are required, as determined by the City Engineer, the 
Contractor shall revise and resubmit the Traffic Control Plan within five (5) calendar days of receipt of comments 
and shall allow five (5) working days for review of the revised traffic control plans. Upon acceptance of the Traffic 
Control Plan by the City Engineer, three (3) additional copies of the traffic control plan, incorporating all the 
required changes, shall be submitted to the City Engineer. Failure to submit an acceptable traffic control plan shall 
not in any way delay the start of the contract working days. The Traffic Control Plan shall be prepared and stamped 
by a Civil Engineer or Traffic Engineer licensed to practice engineering in the State of California. If the Contractor 
makes significant changes to the accepted Traffic Control Plan, these changes must also be prepared and stamped by 
a licensed Civil Engineer or Traffic Engineer. 
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The Traffic Control Plan shall conform to the Plans, Standard Specifications, the California MUTCD dated 
September 26, 2006, Section 12, “Temporary Traffic Control,” of the Standard Specifications, and these Special 
Provisions. 

The Traffic Control Plan shall be accepted by the Engineer prior to the start of construction. The Contractor 
shall not proceed with any construction until proper traffic control has been provided to the satisfaction of the 
Engineer. Failure to comply with any specification herein or with direction from the Engineer may result in work 
stopped until compliance is restored. 

Any lost days due to improper traffic control will be charged against the Contractor’s allowable working days. 
The Contractor's Traffic Control Plan shall include and detail pedestrian access facilities through the 

construction areas within the Project right of way in accordance with Section 12-4, "Maintaining Traffic" of the 
Standard Specifications, for review and acceptance by the Engineer. 

The Traffic Control Plan shall include preparation of a plan for the work to be performed within the project 
limits including, but not limited to, all flagging, signs, portable message signs, barricades, temporary striping, cones, 
pedestrian access facilities and other incidentals associated with, but not limited to, the widening of the roadway, 
installation of signal poles and conduits and reconstruction of sidewalks. 

Acceptance by the City Engineer of the submitted traffic control plan shall in no way relieve the Contractor of 
his responsibility for any and all safety requirements conforming to the Standard Specifications, these Special 
Provisions or others of any public authority having jurisdiction for the safety of persons and property, or to protect 
them from damage, injury or loss. 

Full compensation for conforming to the provisions of this section shall be considered as included in the 
Contract prices paid for the various items of work and no separate payment will be made. 

 
10-1.17 BARRICADES 

Barricades shall be furnished, placed and maintained at the locations shown on the plans, specified in the Standard 
Specifications or in these Special Provisions or where designated by the Engineer. Barricades shall conform to the provisions 
in Section 12, "Temporary Traffic Control," of the Standard Specifications and these Special Provisions. 

Attention is directed to "Pre-qualified and Tested Signing and Delineation Materials" of these Special Provisions 
regarding retroreflective sheeting for barricades. 

Construction area sign and marker panels conforming to the provisions in "Construction Area Signs," of the Standard 
Specifications shall be installed on barricades in a manner determined by the Engineer at the locations shown on the plans. 

Sign panels for construction area signs and marker panels installed on barricades shall conform to the provisions in 
"Stationary-Mounted Signs," of the Standard Specifications. 

Full compensation for conforming to the provisions of this section shall be considered as included in the Contract prices 
paid for the various items of work and no separate payment will be made. 

 
10-1.18 SITE PREPARATION 

This work shall consist of clearing, grubbing and removing existing vegetation, gravel, dirt, sod and other objectionable  
material, as necessary to prepare the work area for further grading, resurfacing and sod installation. 

Site preparation work shall conform to the provisions in "Clearing and Grubbing," of the Standard Specifications and 
these Special Provisions. Clearing and grubbing shall be performed only within the excavation limits. Existing vegetation, 
outside the areas to be cleared and grubbed, shall be protected from the Contractor's operations unless specifically shown on 
the plans to be removed. 

Only those trees noted on the plans to be removed or so designated by the Engineer shall be removed. 
Nothing herein shall be construed as relieving the Contractor of his responsibility for final cleanup of the highway as 

provided in "Cleanup," of the Standard Specifications. 
This work shall primarily consist of removing existing sod and preparing the underlying surfacing for new sod 

installation within the limits of the project as specified. The limits of site preparation shall be the complete athletic field 
inside the chain link perimeter fence at Mautino Park, 10609 Alta Street Grass Valley, CA or described in these Special 
Provisions or as directed by the Engineer, and may include excavation and grading as necessary to complete the work.   

Site preparation work includes, but is not limited to; terminating the existing turf grass, sod cutting, removal and disposal 
of existing sod, weeds and other unsuitable material within the field area, soils analysis, soils amendment, laser levelling, top 
dressing and finish grading and rolling for suitable compaction to receive the sod overlay. 

Soil tests shall be performed at various locations, as necessary to get a representative sampling of the entire athletic field 
soil composition. Suitable amendments shall be provided, spread and incorporated as necessary to bring soil PH, nutrient 
composition and soil health and structure to within recommended ranges. Follow up tests shall be performed to confirm post 
treatment soil composition and further amendment may be necessary. Starter fertilizer shall be applied immediately before 
sod installation. 
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Amendments shall be supplied as determined by the soils test report. The quantity of amendment should be in line with 
industry standards for an existing field. Added costs for amendments substantially higher than would otherwise be expected 
may be negotiated for extra payment through a contract change order. 

The entire athletic field area shall be laser graded as necessary to achieve positive shedding of surface water to suitable 
existing drainage areas around the field perimeter and to develop a smooth, level, finished surface without notable high spots 
or dips. Minute slope undulations are expected however in general, levelling shall achieve the desired slope with +/- ¼” 
deviation over the plane of the field. Additional top soil material may be required to level depressions. Fine grading, raking, 
finish grading around irrigation heads, rolling for compaction and watering shall all be considered as included in site 
preparation work in advance of sod installation. 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 
involved in preparing the site for sod installation, including, but not limited to, sod termination and removal, disposal, soils 
testing and amendment, and grading and levelling as specified in the Standard Specifications and these Special Provisions 
and as directed by the Engineer, shall be included in the contract lump sum price paid for “Site Preparation” and no 
additional compensation will be allowed. 

 
10-1.19 WATERING 

Watering shall conform to the provisions in Section 17, "Watering," of the Standard Specifications and these Special 
Provisions. 

Full compensation for conforming to the provisions of this section shall be considered as included in the prices paid for 
the various Contract items of work involved and no additional compensation will be allowed. 

 
10-1.20 IRRIGATION SYSTEM RENOVATION 

Irrigation System Renovation includes all valves, boxes, sprinklers, piping, joints, trenching, backfill, and all items 
required for the renovation of the existing athletic field irrigation system as described in these Special Provisions    

All irrigation system work shall be furnished and installed using commonly accepted industry practices and shall 
conform to the provisions in "Irrigation Systems," of the Standard Specifications. 

 
10-1.20.1 WIRING 

Wiring for irrigation system is to be connected to the City irrigation controller at the maintenance building for 
Mautino Park.  Contractor shall coordinate with the Engineer for final wiring layout. If suitable conduit or existing 
wiring connections points are not found in proximity to the work area, significant additional trenching work or 
wiring installation is not expected of the Contractor. City will assist Contractor with wiring connections to City 
irrigation controller. The existing wiring is assumed to be primarily in acceptable condition to be reused, excepting 
any rewiring otherwise required by valve relocation and irrigation controller replacement. 

 
10-1.20.2 PLASTIC PIPE 

Plastic pipe supply lines shall be polyvinyl chloride (PVC) schedule 40 pressure rated pipe. Plastic pipe supply 
lines shall have solvent cemented type joints. Primers shall be used on the solvent cemented type joints. 

Plastic pipe supply lines (main) shall have a minimum cover of 15 inches. Plastic pipe (irrigation lines) shall 
be installed not less than 8 inches below the finished grade, measured to the top of the pipe. 

 
10-1.20.3 VALVE BOXES AND VALVES 

The existing valve configuration and valve box placement, condition and installation shall be evaluated by the 
contractor for suitability and operation. Damaged, inoperable, inaccessible, outdated and otherwise unsuitable 
valves and valve boxes shall be replaced and/or relocated. 

It is expected that at least two valve boxes and 2-4 valves may require replacement, relocation, reconnection 
and adjustment. Added costs for valve box and valve replacement work substantially higher than would otherwise 
be expected may be negotiated for extra payment through a contract change order. 

 

10-1.20.4 IRRGATION HEADS 

The existing irrigation head layout shall be mapped an analyzed by the contractor for proper coverage. All 
existing athletic field irrigation heads shall be replaced with new Hunter I-40 opposing nozzle sprinklers, or 
approved equal. Based on flow rates, sprinkler specifications and required spacings, the contractor shall develop a 
new layout plan for all irrigation heads on the field. The contractor shall submit the proposed layout for approval 
by the Engineer. 
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New lateral lines of PVC pipe shall be trenched, connected and installed to extend, relocate and adjust 
irrigation head locations as shown on the accepted layout plan. All irrigation heads shall be adjusted to proper 
height and finish graded. 

Temporary sprinkler heads may be needed to maintain soil moisture while completing site preparation work. 
 

10-1.20.5 IRRIGATION CONTROLLER 

A new Wi-Fi enabled smart irrigation controller shall be installed, connected and programmed inside the 
maintenance building for Mautino Park. The controller shall be Hunter Hydrawise HCC or approved equal. 

 

10-1.20.6 IRRIGATION SYSTEMS FUNCTIONAL TEST 

Functional tests for the irrigation controllers and associated automatic irrigation systems shall conform to the 
provisions in Section 20 5.027J, "Testing," of the Standard Specifications and these special provisions. 

Tests shall demonstrate to the Engineer, through one complete cycle of the irrigation controllers in the 
automatic mode, that the associated automatic components of the irrigation systems operate properly.  If automatic 
components of the irrigation systems fail a functional test, these components shall be repaired at the Contractor's 
expense and the testing repeated until satisfactory operation is obtained. 

 
10-1.20.7 PAYMENT 

The contract lump sum price paid for “Irrigation System Renovation” shall include full compensation for 
furnishing all labor, materials, tools and equipment, including; valves, boxes, sprinkler heads, piping, joints, 
fittings, wiring, controller and incidentals, and for doing all the work involved in renovating the existing irrigation 
system for the athletic field including; trenching, assembly, flushing, testing, backfill, and spreading of excess soil, 
complete in place as necessary to achieve a complete, fully functional, optimized irrigation system, as specified in 
the Standard Specifications and these Special Provisions, and as directed by the Engineer and no additional 
compensation will be allowed. 

 
10-1.21 SOD INSTALLATION 

The prepared athletic field underlying surfacing shall be overlaid with Big Roll sod. Sod type shall be Overseeded 
Latitude 36 Hybrid Bermuda, or approved equal. Sod shall be installed within 36 hours of harvesting. 

The surfacing to receive sod shall be completely smooth, free of rocks, clumps and debris, unyielding and moist as 
prepared and described under “Site Preparation” of these Special Provisions. Sod shall be installed to form a solid mass with 
tight abutting seams, conforming to irrigation heads and laid generally in line with irrigation zones. Perform a light watering 
immediately after sod installation in each zone and roll lightly without damaging or shifting sod. 

After installation the entire field shall be completely saturated with water to a depth of 2 inches. The sod shall be 
suitably watered per manufacturer’s recommendations and not allowed to dry out for the first 3 weeks following installation. 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 
involved in sod installation, including, but not limited to, transporting, laying, cutting, watering and rolling sod, as specified 
in the Standard Specifications and these Special Provisions and as directed by the Engineer, shall be included in the contract 
square foot price paid for “Sod Installation” and no additional compensation will be allowed. 

 

10-1.22 ESTABLISHMENT MAINTENANCE 

Contract work shall include maintenance and monitoring of the sodded athletic field for the first three months following 
installation. Monitoring of the irrigation system, watering schedule, adjustment, repair and replacement shall be included 
with the maintenance through establishment. 

A follow up fertilization during the establishment period, initial mowings, if needed, during the three month period and 
onsite consultation of turf health, recommended treatments and ongoing maintenance techniques shall be provided.   

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 
involved in maintenance through the first three months of turf establishment, as specified in the Standard Specifications and 
these Special Provisions and as directed by the Engineer, shall be included in the contract lump sum price paid for 
“Establishment Maintenance” and no additional compensation will be allowed. 

 
10-1.23 ANNUAL TURF MAINTENANCE (ALTERNATE BID ITEM) 

After the initial grow in and three months of establishment maintenance provided by this contract, the City may wish to 
pursue ongoing annual turf maintenance with the contractor. A complete turf management and maintenance program shall be 
included by the contractor as an alternate bid item to be pursued at the City’s option. 

If ongoing annual maintenance work is approved, the initial restoration work will be accepted in order to start the 
warranty period and a maintenance contract will be established by a separate service agreement. An annual maintenance 
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agreement can be expected to last for at least three years for bidding purposes, in order to spread out any upfront equipment 
costs. 

The contractor will propose a comprehensive maintenance program to be approved by the Engineer, including, but not 
limited to: 

 Regular irrigation monitoring, scheduling and adjustment. Repairs outside of routine maintenance may be billed 
as added costs. 

 Regular mowing with a triplex reel mower. Expected as one mowing a week during regular growing periods, 
twice a week during heavy growing periods and no mowing during dormant months. 

 3-6 annual applications of herbicide and fungicide depending on seasonal and turf health needs. 
 4 fertilizations per growing season. 
 1-2 aeration and top dressing applications per growing season depending on seasonal and turf health needs.. 60-

70 tons of top dressing material should be estimated per treatment, properly distributed and dragged uniformly 
throughout the field 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 
involved in ongoing annual turf maintenance, as specified in the Standard Specifications and these Special Provisions and as 
directed by the Engineer, shall be included in the alternate bid item contract price paid per month for “Annual Turf 
Maintenance” and no additional compensation will be allowed. 

 
10-1.24 RECORD DRAWINGS 

The Contractor shall keep accurate records on a set of project prints (24” x 36”) of all additions and deletions of the 
work, and all of the changes in location, elevation, and character of the work not otherwise shown or noted on the contract 
plans. The City will furnish three (3) sets of full size prints for the “Record Drawings” plans at no cost to the Contractor. 

“Record Drawings” construction plans shall be provided to the City after completion of the project. Two (2) copies shall 
be provided with changes to the original contract work shown in red color. The Contractor shall transmit these “Record 
Drawings” plans to the Engineer for approval. Details to be shown on the “Record Drawings” plans shall include, but not be 
limited to, type, quantity, and location of pipe runs, location and elevations of facilities, and any other modifications, 
additions or adjustments to any other facilities in the project. 

“Record Drawings” construction plans shall be signed and dated by the Contractor or the Subcontractor that actually 
constructed the facility. In addition, company names of the Contractor and Subcontractors shall be added to the title sheet. 

The cost of record keeping to provide the information for these “Record Drawings” plans and all work associated with 
preparing accurate “Record Drawings” construction plans shall be considered as included in the prices paid for the various 
Contract items of work involved and no additional compensation will be allowed. 
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CONTRACT NO. _______ 
 

CITY OF GRASS VALLEY 
PUBLIC WORKS DEPARTMENT 

ENGINEERING DIVISION 
 

CONSTRUCTION CONTRACT 
  
 
THIS CONTRACT is made on the date set forth below, by and between the CITY OF GRASS VALLEY, a municipal 
corporation within the State of California (hereinafter "CITY"), and _______________________, a type in business 
form and state of license i.e. California Corporation, (hereinafter "CONTRACTOR"). The CITY and CONTRACTOR 
for the consideration hereinafter mentioned agree as follows: 
 
ARTICLE 1: SCOPE OF WORK 
 

1.1. CONTRACTOR agrees to furnish all work, labor, tools, materials, transportation, equipment, 
services, and other means of construction necessary to perform and complete in a good and 
workmanlike manner, those certain improvements as called for, and in the manner designated in, 
and in strict conformity with Contract No. _______ entitled:  MAUTINO PARK TURF 
REPLACEMENT PROJECT NO. 20-06, hereafter "PROJECT", in compliance with the Contract 
Documents as described in Article 3. 

 
1.2. CONTRACTOR understands and agrees that the work, labor, tools, materials, transportation, 

equipment, incidentals, services and other means of construction for the Project shall be furnished 
and the work performed as required in the Contract Documents under the sole direction and control 
of CONTRACTOR, and subject to the inspection and approval of the CITY, or its representatives. 

 
ARTICLE 2: CONTRACT PRICE 
 

2.1. The CITY agrees to pay and the CONTRACTOR agrees to accept, in full payment for the work 
above agreed to be done, the sum of            
($_______________) subject to additions and deductions as provided in the Contract Documents. 

 
ARTICLE 3: CONTRACT DOCUMENTS   
 

3.1. The complete Contract consists of the following documents, to wit: 
Notice to Contractors 
Executed Proposal, including the Bidder’s Bond 
Construction Contract 
Project Plans for this Project 
Special Provisions for this Project 
City of Grass Valley Improvement Standards (latest edition) 
Caltrans Standard Specifications (latest edition) 
Caltrans Standard Plans (latest edition) 
Manual on Uniform Traffic Control Devices and California Supplement  
Equipment Rental Rates and General Prevailing Wage Rates of the State of California, 

Department of Transportation, and where applicable, Federal wage rates and Section 14 
Federal Fund S enclosures 

Executed Performance Bond 
Executed Labor and Materials Bond 
Certification Labor Code Section 1861 
List of Subcontractors 

 
3.2. Any and all obligations of the CITY and the CONTRACTOR are fully set forth and described in the 

above documents.  All of the above documents are intended to cooperate so that any work called 
for in one and not mentioned in the other or vice versa is to be executed the same as if mentioned 
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in all said documents.  The documents comprising the complete Contract are sometimes 
collectively referred to as the Contract Documents. 

 
ARTICLE 4: TIME FOR PERFORMANCE - LIQUIDATED DAMAGES 
 

4.1. The Commencement date of the Contract for determination of the time for completion shall be the 
date CONTRACTOR is directed to proceed by the City Engineer, as stated in the Notice to Proceed.  
The CONTRACTOR shall complete all work required by the Contract within twenty-five working 
days after said commencement date, as adjusted and provided for in the Contract Documents. 

 
4.2. In the event CONTRACTOR does not complete all work required by the Contract within the time 

specified above, liquidated damages shall be imposed upon the CONTRACTOR.  CONTRACTOR 
agrees that if all the work called for under this Contract in all parts and requirements is not 
completed within the performance time period set forth above, damage will be sustained by CITY.  
As it is and will be impracticable to ascertain and determine the actual damage the CITY will sustain, 
CONTRACTOR agrees to pay to CITY five hundred dollars ($500.00) per calendar day for each 
and every day(s) delay in finishing the work in excess of the working days described. Time is of the 
essence in this contract. CONTRACTOR further agrees that CITY may deduct the amount of these 
damages from any moneys due or that may become due the CONTRACTOR under this Contract. 
To the extent appropriate, as determined by CITY in its sole discretion, CITY shall administer this 
Article in accordance with the California Department of Transportation Standard Specifications 
Section 8-1.10 Liquidated Damages, dated 2015. 

 
ARTICLE 5: INDEMNITY & HOLD HARMLESS 
 

5.1. The CITY, and all officers, agents, employees, outside parties hired to inspect and/or design the 
work, and volunteers thereof connected with the work, including but not limited to, the City Engineer 
and the Engineer, shall not be answerable or accountable in any manner for the loss or damage to 
any of the materials or other things used or employed in performing the work; for injury to or death 
of any person, either worker or the public; or damage to property from any cause which may have 
been prevented by CONTRACTOR or his or her workers or anyone employed by him/her. 

 
5.2. CONTRACTOR shall be responsible for any liability imposed by law and for injuries to or death of 

any person including, but not limited to, workers and the public, or damage to property resulting 
from defects or obstructions or from any cause whatsoever during the progress of the work or at 
any time prior to its acceptance. 

 
5.3. The CONTRACTOR shall indemnify and save harmless the CITY, and its officials, officers, agents, 

employees, or consultants and volunteers thereof connected with the work, including but not limited 
to, the City Engineer and the Engineer, from all claims, suits, or actions of every name, kind, and 
description, whether actual or alleged,  brought forth on or on account of injuries to or death of any 
person, including but not limited to, workers or the public or damage to property resulting from the 
performance of the contract except where caused by the sole and active negligence or willful 
misconduct of the City, its officials, officers, agents, employees, consultants and volunteers.   The 
duty of CONTRACTOR to indemnify and save harmless include the duties to defend as set forth in 
Civil Code Section 2778. 

 
5.4. With respect to third party claims against the CONTRACTOR, the CONTRACTOR waives any and 

all rights to any type of express or implied indemnity against the CITY, its officials, officers, 
employees, agents, consultants, or volunteers. 

 
5.5. It is the intent of the parties that the CONTRACTOR will indemnify and hold harmless the CITY, its 

officers, employees, agents and volunteers, from any and all claims, suits, or actions as set forth 
above, regardless of the existence or degree of fault or negligence on the part of the CITY, the 
CONTRACTOR, the subcontractors or employees of any of these, other than the sole or gross 
negligence of the CITY, its officials, officers, employees, agents, consultants, or volunteers. 

 
ARTICLE 6: INSURANCE 
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6.1. Throughout the period of this agreement, the CONTRACTOR shall provide the following minimum 
insurance coverage as listed below.  CONTRACTOR shall file with CITY certificate(s) of Insurance 
and endorsements, in a form acceptable to CITY, and consistent with this agreement at the time of 
execution of this agreement.  The insurance company must be acceptable to CITY, with a Best's 
Rating of no less than A:VII.  Documentation of such rating acceptable to the CITY shall be provided 
at the same time Insurance Certificates are submitted.  The Current evidence of coverage provided 
to the City shall be for the entire required period of insurance, including the one (1) year warranty 
period. 

 
6.1.1 Any deductibles must be declared to, and approved by, the City. 

 
6.2. In the event any of the required policies are canceled prior to the completion of the project and the 

CONTRACTOR does not furnish a new certificate(s) of insurance prior to cancellation, the CITY may 
obtain the required insurance and deduct the premium(s) from Contract monies due the 
CONTRACTOR. 

 
6.3. WORKER'S COMPENSATION AND EMPLOYERS LIABILITY INSURANCE:  

 
6.3.a. The CONTRACTOR shall maintain adequate Workers' Compensation Insurance under the 

Laws of the State of California. CONTRACTOR shall fully comply with the provisions of 
Section 3700 of the Labor Code, which requires every employer to be insured against liability 
for Workers' Compensation or to undertake self insurance in accordance with the provisions 
of that Code, before commencing the performance of the work.  

 
6.3.b. By CONTRACTOR'S signature hereunder, CONTRACTOR certifies that he/she is aware 

of the provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that Code, and he/she will comply with such 
provisions before commencing the performance of this Contract. 

 
6.3.c. If such insurance is underwritten by any agency other than State Compensation Fund, such 

agency shall be a company authorized to do business in the State of California. 
 

6.3.d. CONTRACTOR shall require all subcontractors to maintain adequate Workers' 
Compensation Insurance.  Certificates of such Workers' Compensation shall be filed 
forthwith with the CITY upon demand. 

 
6.3.e. Worker's Compensation Insurance shall be provided as required by any applicable law or 

regulation.  Employer's liability insurance shall be provided in amounts not less than the 
following: 

 
 One Million dollars ($1,000,000) each accident for bodily injury by accident 
 One Million dollars ($1,000,000) policy limit for bodily injury by disease 
 One Million dollars ($1,000,000) each employee for bodily injury by disease 

 
6.3.f. If there is an exposure of injury to CONTRACTOR'S employees under the U.S. 

Longshoremen's and Harbor Worker's Compensation Act, the Jones Act, or under laws, 
regulations, or statutes applicable to maritime employees, coverage shall be included for 
such injuries or claims. 

 
6.3.g. Each Worker's Compensation policy shall be endorsed with the following specific language: 

 
Cancellation Notice:  "This policy shall not be canceled or materially changed 
without first giving thirty (30) days prior written notice to the City of Grass Valley."  
 
Waiver of Subrogation: “The Insurance Company agrees to waive all rights of 
subrogation against the Entity, its elected or appointed officials, agents, employees 
and volunteers for losses paid under the terms of this policy which arise from the 
work performed by the Named Insured for the Entity.  
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6.4. GENERAL LIABILITY INSURANCE: 

 
6.4.a. Commercial General Liability insurance no less broad than ISO form CG 00 01, covering all 

operations by or on behalf of CONTRACTOR, providing insurance for bodily injury liability 
and property damage liability for the limits of liability indicated below and including coverage 
for: premises, operations; products and completed operations; contractual liability insuring 
the obligations assumed by CONTRACTOR in this Agreement; broad form property damage 
(including completed operations); explosion, collapse, and underground hazards; personal 
injury liability.  

 
6.4.b. Except with respect to bodily injury and property damage included within the products and 

completed operations hazards, the aggregate limits, where applicable, shall apply 
separately to CONTRACTOR'S work under the Contract. One of the following forms is 
required: Commercial General Liability (Occurrence); or Commercial General Liability 
(Claims Made). 

 
6.4.c. If CONTRACTOR carries a Commercial General Liability (Occurrence) policy: 

 
 1. The limits of liability shall not be less than: 

 
 One Million dollars ($1,000,000) each occurrence (combined single limit for 

bodily injury and property damage)  
 One Million dollars ($1,000,000) for Personal Injury Liability 
 Two Million dollars ($2,000,000) for Products-Completed Operations 
 Two Million dollars ($2,000,000) General Aggregate 

 
2. If the policy does not have an endorsement providing that the General Aggregate 

Limit applies separately, or if defense costs are included in the aggregate limits, then 
the required aggregate limits shall be Two Million dollars ($2,000,000). 

 
3. If CONTRACTOR maintains higher limits than the specified minimum limits above, 

the City shall be entitled to coverage for the higher limits maintained by 
CONTRACTOR. 

 
 

6.4.d. Special Claims Made Policy Form Provisions: 
 

CONTRACTOR shall not provide a Commercial General Liability (Claims Made) 
policy without the express prior written consent of CITY, which consent, if given, shall 
be subject to the following conditions: 

 
 1. The limits of liability shall not be less than: 

 
 One Million dollars ($1,000,000) each Occurrence (combined single limit for 

bodily injury and property damage) 
 One Million dollars ($1,000,000) for Personal Injury Liability 
 Two Million dollars ($2,000,000) Aggregate for Products Completed 

Operations 
 Two Million dollars ($2,000,000) General Aggregate 

 
2. The insurance coverage provided by CONTRACTOR shall contain language 

providing coverage up to one (1) year following the completion of the Contract in 
order to provide insurance coverage for the hold harmless provisions herein if the 
policy is a Claims Made Policy. 

 
6.5. CONFORMITY OF COVERAGES: 

 
6.5.a. If more than one policy is used to meet the required coverages, such as a separate umbrella 
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policy, such policies shall be consistent with all other applicable policies used to meet these 
minimum requirements. For example, all policies shall be Occurrence Liability policies, or all 
shall be Claims Made Liability policies if approved by the CITY as noted above.  In no case 
shall the types of coverages be different. 

 
6.6. ADDITIONAL REQUIREMENTS:  

 
6.6.a. Premium Payments: The insurance companies shall have no recourse against the CITY and 

funding agencies, its officers and employees or any of them for payment of any premiums or 
assessments under any policy issued by a mutual insurance company. 

 
6.6.b. Policy Deductibles: The CONTRACTOR shall be responsible for all deductibles in all of 

CONTRACTOR’S insurance policies.  The amount of deductibles for insurance coverage 
required herein should be reasonable and subject to CITY’S approval.   

 
6.6.c. CONTRACTOR’S Obligations: CONTRACTOR’S indemnity and other obligations shall not 

be limited by the foregoing insurance requirements and shall survive the expiration of this 
agreement. 

 
6.6.d. Material Breach: Failure of the CONTRACTOR to maintain the insurance required by this 

agreement, or to comply with any of the requirements of this section, shall constitute a 
material breach of the entire agreement. 

 
6.6.e Duration of Coverage:  City must be an additional insured for completed operations for a 

period of one (1) year after completion of the work. 
 
6.6.f Project Reference: The Commercial General Certificate of Insurance must reference the 

project specifically by project title. 
 

6.7. ENDORSEMENTS: 
 

6.7.a.  Each Commercial General Liability policy shall be endorsed with the following specific 
language: 

 
Cancellation Notice:  "Contractor shall provide immediate written notice if (1) any of the required 
insurance policies is terminated; (2) the limits of any of the required polices are reduced; (3) or the 
deductible or self insured retention is increased.  In the event of any cancellation or reduction in 
coverage or limits of any insurance, Contractor shall forthwith obtain and submit proof of substitute 
insurance.  Should Contractor fail to immediately procure other insurance, as specified, to substitute 
for any canceled policy, the City may procure such insurance at Contractor’s sole cost and expense. 

 
Waiver of Subrogation: “The Insurance Company agrees to waive all rights of subrogation against 
the City of Grass Valley, its elected or appointed officials, agents, employees and volunteers for 
losses paid under the terms of this policy which arise from the work performed by the Named Insured 
for the City of Grass Valley.  
 
“Provisions Regarding the Insured’s Duties:  Any failure to comply with reporting provisions of the 
policy or breaches or violations of warranties shall not affect coverage provided to the Entity, its 
elected or appointed officers, officials, employees or volunteers.” 

 
“Except as stated above, nothing herein shall be held to waive, alter or extend any of the limits, 
conditions, agreements or exclusions of the policy to which this endorsement is attached.” 

 
"The City, its officers, officials, employees, agents and volunteers shall be endorsed as an 
additional insured for liability arising out of ongoing and completed operations by or on behalf of 
the contractor. The City shall continue to be an additional insured for completed operations for (1) 
year after completion of the work. 
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The policy definition of “insured contract” shall include assumptions of liability arising out of both 
ongoing operations and the products-completed operations hazard (“f” definition of insured contract 
in ISO form CG 00 01, or equivalent).  

 
The insurance provided to the additional insureds shall be primary to, and non-contributory with, 
any insurance or self-insurance program maintained by them. 
 
The policy shall cover inter-insured suits and include a “Separation of Insureds” or “severability” 
clause which treats each insured separately. 
 
The policy shall not contain a Contractors' Warranty or other similar language which eliminates or 
restricts insurance because of a subcontractor's failure to carry specific insurance or to supply 
evidence of such insurance. 
 

6.8. AUTOMOBILE LIABILITY INSURANCE: 
 
6.8.a. CONTRACTOR shall provide Automobile Liability insurance covering bodily injury and 

property damage in an amount no less than One Million dollars ($1,000,000) combined single 
limit for each occurrence.   

 
6.8.b. Covered vehicles shall include owned, non-owned, and hired automobiles/trucks. 

 
6.8 c. Endorsements:   The City shall be named additional insured. 

 
6.8 d. Required Evidence of Coverage: Properly completed Certificate of Insurance. 

 
ARTICLE 7: PRECEDENCE IN CONFLICTING DOCUMENTS 
 

7.1. It is further expressly agreed by and between the parties hereto that should there be any conflict 
between the terms of this instrument and the bid or proposal of said CONTRACTOR, then this 
instrument shall control and nothing herein shall be considered as acceptance of the said terms of 
said proposal conflicting herewith. 

 
ARTICLE 8: BOND REQUIREMENTS 
 

8.1. CONTRACTOR shall furnish both a Faithful Performance Bond and a Payment Bond (hereinafter 
collectively "Bonds") in the full amount of the Contract on the forms provided by the CITY.  CITY 
shall retain the Performance Bond for a one-year guarantee period from the date of the CITY’S 
acceptance of the work. 

 
8.2. The bonds shall be obtained from a California admitted surety that is licensed by the State of 

California to act as surety upon bonds and undertakings and which maintains in this State at least 
one office for the conduct of its business.  The surety shall furnish reports as to its financial condition 
from time to time upon request by CITY. 

 
8.3. In case of any conflict between the terms of the Contract and the terms of the Bonds, the terms of the 

Contract shall control and the Bonds shall be deemed to be amended thereby. 
 

8.4. CONTRACTOR agrees to obtain the consent of the surety, if required, to any change, extension of 
time, alteration, or addition to any of the terms of the Contract Documents. 

 
ARTICLE 9: COMPLIANCE WITH LAWS 
 

9.1. CONTRACTOR is an independent contractor and shall, at its sole cost and expense comply with 
all laws, rules, ordinances and regulations of all governing bodies having jurisdiction over the work, 
obtain all necessary permits (unless specifically stated elsewhere in the Contract Documents to be 
obtained by CITY) and licenses therefore, pay all manufacturers' taxes, sales taxes, use taxes, 
processing taxes, and all Federal and State taxes, insurance and contributions for social security 
and unemployment which are measured by wages, salaries or any remuneration paid to 
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CONTRACTOR'S employees, whether levied under existing or subsequently enacted laws, rules 
or regulations.  CONTRACTOR shall also pay all property tax assessments on materials or 
equipment used until acceptance by CITY.  If any discrepancy or inconsistency is discovered in 
any of the Contract Documents in relation to any such law, rule, ordinance, regulation, order, or 
decree, the CONTRACTOR shall forthwith report the same to the CITY in writing. 

 
9.2. Without limitation, materials furnished and performance by CONTRACTOR hereunder shall comply 

with Safety Orders of the Division of Industrial Safety, State of California, Federal Safety regulations 
of the Bureau of Labor, Department of Labor; and any other applicable state or federal regulations. 

 
9.3. CONTRACTOR, upon request, shall furnish evidence satisfactory to CITY that any or all of the 

foregoing obligations have been or are being fulfilled.  CONTRACTOR warrants to CITY that it is 
licensed by all applicable governmental bodies to perform this Contract and will remain so licensed 
throughout the progress of the work, and that it has, or will have, throughout the progress of the 
work, the necessary experience, skill, and financial resources to enable it to perform this Contract. 

 
9.4. CONTRACTOR is required to ensure that material safety data sheets (MSDS's) for any material 

requiring a MSDS pursuant to any federal or state law are available in a readily accessible place 
on the Project premises.  CONTRACTOR is also required to ensure (a) the proper labeling of any 
substance brought onto the Project premises by CONTRACTOR or any subcontractors or material 
suppliers, and (b) that the person(s) working with the material, or within the general area of the 
material, are appropriately informed about the hazards of the substance and follow proper handling 
and protection procedures. 

 
9.5. CONTRACTOR is required to comply with Health & Safety Sections 25249 et seq. (Prop. 65), which 

requires the posting and giving of notice to persons who may be exposed to any chemical known 
to the State of California to cause cancer. 

 
9.6. CONTRACTOR shall comply with Title VI of the Civil Rights Act of 1964 (PL 88-352) and all 

regulations or other requirements issued pursuant to that Act, including, without limitation, United 
States Department of Agriculture nondiscrimination regulations found at 7 CFR Part 15. 

 
ARTICLE 10: PROGRESS SCHEDULE 
 

10.1. The CONTRACTOR shall submit within ten (10) days (or as specified in the Special Provisions for 
this Project) after execution of the Contract a detailed work schedule or schedules that details the 
actions of the CONTRACTOR and Subcontractors working at the Site in accordance with the 
requirements specified in Special Provisions.  This schedule(s) shall show the dates at which the 
CONTRACTOR will start and complete the several parts of the work and shall conform to the 
completion time specified in the Contract.  The CITY may submit comments on the work schedule.  
Acceptance of the schedule by CITY shall not constitute approval of the Plan by CONTRACTOR 
for completion of the work. 

 
10.2. The CONTRACTOR shall review and, if necessary, revise the progress schedule at least once a 

month or as specified in the Special Provisions for this Project.  In any event, the CONTRACTOR 
shall submit a current schedule to the Engineer at the Engineer’s request at any time during the 
Contract period. 

 
10.3. No progress payments will be made for any work performed until a satisfactory schedule has been 

submitted and approved by the Engineer. An updated schedule shall be required from the 
CONTRACTOR if the project falls ten (10) working days behind schedule. For delays or portions of 
delays for which the CONTRACTOR is responsible, no payment will be made or time extension 
allowed for increase in work force, equipment, and working hours needed to put the Project on 
schedule. 

 
ARTICLE 11: PROMPT PAYMENT PROVISIONS 
 

11.1. Prompt payment provisions in accordance with Section 20104.50 of the Public Contract Code shall 
apply to this contract. 
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11.2. If CITY fails to make a progress payment within thirty (30) days after receipt of an undisputed and 

properly submitted payment request from CONTRACTOR, CITY shall pay interest to 
CONTRACTOR equivalent to 0.833% per month (10% per annum). 

 
11.3. CITY shall review each payment request as soon as practicable after receipt to determine whether 

the payment request is proper. Any payment request determined to be an improper payment 
request shall be returned to CONTRACTOR as soon as practicable, but not later than seven (7) 
days, after receipt.  A request returned pursuant to this paragraph shall be accompanied by a 
document setting forth in writing the reasons why the payment request is not proper. 

 
ARTICLE 12: ANTITRUST CLAIM ASSIGNMENT 
 

12.1. In entering into a Public Works contract or a subcontract to supply goods, services, or materials 
pursuant to this Contract, the CONTRACTOR and all subcontractors shall offer and agree to assign 
to CITY all rights, title, and interest in and to all causes of action it may have under Section 4 of the 
Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 [commencing with Section 
16700] of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of 
goods, services, or materials pursuant to the Contract or any subcontract.  This assignment shall 
be made and become effective at the time the CITY tenders final payment to CONTRACTOR, 
without further acknowledgment by the parties. 

 
ARTICLE 13: PREVAILING WAGES 
 

13.1. CONTRACTOR acknowledges that it has examined the prevailing rate of per diem wages as 
established by the California Director of Industrial Relations.  The CONTRACTOR agrees to pay 
workers not less than the applicable prevailing rate of per diem wages, as set forth in these 
requirements and Labor Code section 1770 et seq.  CONTRACTOR agrees specifically to comply 
with the provisions of Labor Code sections 1720, 1773.3, 1776, and 1777.5, as well as Section 7 
of the Department of Transportation Standard Specifications and these Contract Documents. 

 
ARTICLE 14: SEVERABILITY. 
 

14.1. Nothing contained in the Contract Documents shall be construed to require the commission of any 
act contrary to law.  Should a conflict arise between any provisions contained herein and any 
present or future statute, law, ordinance, or regulation contrary to which the parties have no legal 
right to contract or act, the latter shall be curtailed and limited but only to the extent necessary to 
bring it within the requirements of the law.  If such curtailment or limitation is not possible, the 
affected provision shall be of no force and effect.  Except as previously mentioned, such illegality 
shall not affect the validity of this Contract. 

 
ARTICLE 15: COMPLETE AGREEMENT 
 

15.1. These Contract Documents supersede any and all agreements, either oral or in writing, between 
the parties with respect to the subject matter herein.  Each party to this Contract acknowledges that 
no representation by any party, which is not embodied herein, or any other agreement, statement, 
or promise not contained in these Contract Documents shall be valid and binding. 

 
ARTICLE 16: INTERPRETATION 
 

16.1. The parties hereto acknowledge and agree that each has been given the opportunity to 
independently review this Contract with legal counsel, and/or has the requisite experience and 
sophistication to understand, interpret and agree to the particular language of the provisions of the 
Contract. 

 
16.2. In case of a controversy or dispute between the parties concerning the provisions herein, this 

document shall be interpreted according to the provisions herein and no presumption shall arise 
concerning the draftsmanship of such provision. 
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ARTICLE 17: GOVERNING LAW 
 

17.1. This Contract is subject to the laws and jurisdiction of the State of California.  Venue for any legal 
proceeding brought in conjunction with this Contract shall be the Superior Court of the County of 
Nevada, State of California. Contractor waives any federal court removal rights it may have 
pursuant to any applicable law. 
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ARTICLE 18: BID ITEMS 
 

ITEM 
NO. 

DESCRIPTION 
UNIT OF 
MEAS.

EST. QTY.
UNIT 

PRICE 
TOTAL COST

1 Mobilization LS 1  
2 Site Preparation LS 1  
3 Irrigation System Renovation LS 1  
4 Sod Installation SF 104000  
5 Establishment Maintenance LS 1  

 
TOTAL COST: $_______________ 

 

_______________________________ 
Name of Contractor/Company 
 
 
 
ARTICLE 19: ALTERNATE BID ITEMS 
 

ITEM 
NO. 

DESCRIPTION 
UNIT OF 
MEAS.

EST. QTY.
UNIT 

PRICE 
TOTAL COST

1 Annual Turf Maintenance MO 36  
 

TOTAL COST: $_______________ 
 

_______________________________ 
Name of Contractor/Company 
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WITNESS WHEREOF, the parties have hereunto set their hands the year and date first above written. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

“CITY” 
CITY OF GRASS VALLEY 
 
By:_________________________ 
      Lisa Swarthout, Mayor 
 
Date: _______________ 
 
Award of Contract No. ____ 
By the City Council On: 
 
Date: _______________ 
 
APPROVED AS TO PROCEDURE 
 
By:_________________________ 

Bjorn P. Jones, PE 
Assistant City Engineer 

 
Date:_______________________ 
 
 
APPROVED AS TO FORM 
 
By:_________________________ 

Michael G. Colantuono 
City Attorney 

 
Date:_______________________ 
 
 
ATTEST: 
 
By:_________________________ 

Andy Heath 
Interim City Clerk 

 
Date:_______________________ 

“CONTRACTOR” 
(Type full legal name of contractor, entity 
type, state of organization here) 
 
By:_________________________ 

Officer Signature # 1 
(Signature Notarized) 

 
By:_________________________ 

Print Name and Title 
 
Date:_______________________ 
 
By:_________________________ 

Officer Signature # 2 
(Signature Notarized) 

 
By:_________________________ 

Print Name and Title 
 
Date:_______________________ 
 
 
Licensed in accordance with an act 
providing for the registration of 
Contractors, 
 
Contractor’s License Number: _____ 

"If Contractor is a corporation, contract must be signed by the following two corporate officers, one from each category: (1) Chairman of the 
Board, President or any Vice President, and (2), Corporate Secretary, any Assistant Corporate Secretary, Chief Financial Officer or any 
Treasurer or Assistant Treasurer, unless an authenticated copy of a resolution of the corporation which delegates to a single officer the authority 
to bind the corporation is attached to this contract.  
 
If Contractor is another type of business entity, such as a partnership or limited liability company, contract must be signed by officer(s) 
possessing legal authority to bind the entity.  An authenticated copy of a resolution, partnership agreement, operating agreement or other legal 
evidence of signature authority must be attached to this contract "
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ATTACHMENTS 
 

1. Certification Labor Code Section 1861 
2. Bond for Labor & Materials 
3. Bond for Faithful Performance 
4. List of Subcontractors 
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CERTIFICATION 
 

LABOR CODE SECTION 1861 
 
 

STATE OF CALIFORNIA 
CITY OF GRASS VALLEY 
 

I, the undersigned, do hereby certify: 
 
That I am aware of the provisions of Section 3700 of the Labor Code of the State of California, 

which requires every employer to be insured against liability for Workers’ Compensation or to 

undertake self insurance in accordance with the provisions of that code, and I will comply with 

such provisions before commencing the performance of the work of this contract. 

 

Executed at : ___________________________________________________ 

On:  ___________________________________________________ 

 

I certify under the penalty of perjury that the foregoing is true and correct. 

 
CONTRACTOR - EMPLOYER 
 

BY:  _________________________________  

PRINT NAME:  ________________________  

TITLE:  _______________________________  
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BOND FOR LABOR AND MATERIALS 
 

KNOW ALL MEN BY THESE PRESENTS THAT WHEREAS, CITY OF GRASS VALLEY, STATE OF 
CALIFORNIA, hereinafter called the “Owner” has awarded to ________________________, as 
Principal, hereinafter designated as the “Contractor,” a contract for the work described as follows:  
MAUTINO PARK TURF REPLACEMENT, PROJECT NO. 20-06 
 
AND, WHEREAS, the Contractor is required to furnish a bond in connection with said contract, to secure 
the payment of claims of laborers, mechanics, materialmen, and other persons as provided by law; 
 
NOW, THEREFORE, we, the undersigned Contractor and ______________________________ Surety, 
are held and firmly bound unto the Owner in the amount required by law, in the sum of 
__________________________________________ Dollars ($__________________________) for 
which payment well and truly to be made we bind ourselves, our heirs, executors and administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION of this obligation is such, that if the Contractor, his or its heirs, executors, 
administrators, successors or assigns, or subcontractors shall fail to pay any of the persons referred to 
in Civil Code 9100, amounts due under the Unemployment Insurance Code with respect to work or labor 
performed by any such claimant, or amount due the Franchise Tax Board as provided in Civil Code 9554, 
that the surety or sureties herein will pay for the same, in amount not exceeding the sum specified in this 
bond, otherwise the above obligation shall be void.  In case suit is brought in this bond, the said surety 
will pay reasonable attorneys’ fee to be fixed by the court. 
 
This bond shall insure to the benefit of any of the persons referred to in Civil Code 9100 so as to give a 
right of action to such persons or their assigns in any suit brought upon this bond.  Any such right of 
action shall be subject to the provisions of Civil Code 8608 and 9566. 
 
PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the work to be performed 
thereunder or the specifications accompanying the same shall in any way affect its obligation on this 
bond, and it does hereby waive notice of any change, extension of time, alteration or addition to the terms 
of the contract or to the work or to the specifications. 
 
PROVIDED, FURTHER, that no settlement between the Owner and the Contractor shall abridge the right 
of any beneficiary hereunder, whose claim may be unsatisfied. 
  
PROVIDED, FURTHER, that surety covenants that it is an Admitted Surety Insurer in the State of 
California as defined by California Code of Civil Procedures, Section 995.120. 
 

_______________________________  ________________________________ 
*SURETY Attorney-In-Fact    CONTRACTOR 
(Signature must be notarized)   (Signature must be notarized) 
Date: ____________________   Date: ____________________ 
 

 
Address of Surety: ______________________________________________________ 
* ATTORNEY-IN-FACT MUST HAVE POWER OF ATTORNEY ON FILE WITH CITY CLERK OF CITY OF GRASS VALLEY 

OR INCLUDE A COPY OF POWER OF ATTORNEY WITH THIS BOND.  
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BOND OF FAITHFUL PERFORMANCE 
 
 
KNOW ALL MEN BY THESE PRESENTS THAT WE ______________________________________, 
the Contractor in the Contract hereto annexed, as principal, and _______________________________ 
as Surety are held and firmly bound unto the City of Grass Valley in the sum of 
________________________________________ Dollars ($____________) lawful money of the United 
States, for which payment, well and truly to be made, we bind ourselves, jointly and severally, firmly by 
these presents 

 
The condition of the above obligation is that if said principal as Contractor in the contract hereto annexed 
shall faithfully perform each and all of the conditions of said contract to be performed by him, and shall 
furnish all tools, equipment, apparatus, facilities, transportation, labor, and material, other than material, 
if any, agreed to be furnished by the CITY, necessary to perform and complete, and to perform and 
complete in a good workmanlike manner, and to guarantee acceptable performance of the work for a 
period of one year following the acceptance of the project, the work of MAUTINO PARK TURF 
REPLACEMENT PROJECT NO. 20-06  in strict conformity with the terms and conditions set forth in the 
contract hereto annexed, and after a period of one year following the acceptance of the project, then this 
obligation shall be null and void, otherwise to remain in full force and effect; and the said surety, for value 
received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the 
terms of the contract or to the work to be performed thereunder or the specifications accompanying the 
same shall, in any wise, affect its obligation on this bond, and it does hereby waive notice of any such 
change, extension of time, alteration or addition to the terms of the contract or to the work or to the 
specifications. 
 
Surety further agrees in case suit is brought upon this bond that it will pay, in addition to the basic 
obligation herein, all court costs, expenses, and all reasonable attorney's fees to be awarded and fixed 
by the Court, and to be taxed as costs, and to be included in the judgment therein rendered. 
 
 

_______________________________  _______________________________ 
*SURETY Attorney-In-Fact    CONTRACTOR 
(Signature must be notarized)   (Signature must be notarized) 
Date: ____________________   Date: ____________________ 
 

 
 
 
Address of Surety:______________________________________________________ 
 
*ATTORNEY-IN-FACT MUST HAVE POWER OF ATTORNEY ON FILE WITH CITY CLERK OF CITY 

OF GRASS VALLEY OR INCLUDE A COPY OF POWER OF ATTORNEY WITH THIS BOND. 
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LIST OF SUBCONTRACTORS 
 
 
The Contractor shall list the name, address, and contractor’s license classification and number 
of each Subcontractor required to be listed by Section 2-1.054, “Required Listing of Proposed 
Subcontractors,” of the Standard Specifications, and the Special Provisions, and designate the 
portion and percentage of the work to be performed by the Subcontractor, to whom the bidder 
proposes to subcontract portions of the work. The California contractor license designation 
and number shall be included for all subcontractors doing work in excess of one half of 
one percent of the total Project bid price, or one thousand dollars ($1,000.00), whichever 
is greater. 
 
 

Subcontractor 
Name, Address 

& Email 

License 
Designation 

Number 

Description of 
Portion of Work 

Contracted 
With Applicable 

Bid Item(s)

% of Work per 
Bid Item 

Dollar Amount 
of Work  

     

     

     

     

     

     

     

 


